| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 110 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,597, 096. 70 RQUTE
CALL CRDER : 110 CONTRACT ID : R -24316-A COUNTIES : NARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/02/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 9949032
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANVE BID LON BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 1,587,798.28 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 1,631, 253.87 102. 7368%
3 35-1151771 CALUMET ASPHALT PAVING CO | NC. $ 1,665, 930. 00 104. 9207%
4 35-1136349 TSCHUCR, GALE COVPANY, | NC. $ 1,924,562.10 121. 2094%
5  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 2,070, 660.17 130. 4107%
| (1) 35-0918397 | (2) 35-1817574 | (3) 35-1151771
| RIETH RILEY CONSTRUCTION | YARDBERRY LANDSCAPE | CALUVET ASPHALT PAVING CO. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVDUNT
__________________________________________ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m m e e e e e e e m e e ——

SECTI ON 0001  ENHANCEMENT- Bl CYCLE/ PEDESTRI AN TRAI L

[ |
0001 105-06845 LUWP| 41000. 00000 41000. 00| 43000. 00000 43000. 00| 39951. 65000 39951. 65

CONSTRUCTI ON ENG NEERI NG | | |

0002 105- 07039 10.000 MOS | 2000. 00000 20000. 00| 1800. 00000 18000. 00| 1633. 90000 16339. 00
FIELD OFFI CE, B | | |

0003 110- 01001 LUMP|  78200. 00000 78200.00]  80000. 00000 80000. 00]  81400. 00000 81400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  92000. 00000 92000.00]  50000. 00000 50000.00]  42401. 09000 42401. 09
CLEARI NG RI GHT OF WAY | |

0005 202- 60820 280.000 n2 | 12. 50000 3500. 00| 11. 00000 3080. 00| 10. 65000 2982. 00
SURFACE M LLING, ASPHALT | | |

0006 203- 02000 2404.000 18 | 22. 00000 52888. 00| 14. 00000 33656. 00| 19. 50000 46878. 00
EXCAVATI ON,  COMVON | | |

0007 203- 02070 6833.000 n8 | 14. 20000 97028. 60| 15. 00000 102495. 00| 24. 10000 164675. 30
BORROW | |

0008 205- 02224 780. 000 | 6. 20000 4836. 00| 6. 50000 5070. 00| 5. 10000 3978. 00

TEMPORARY EROSI ON AND SEDI MENT OONTROL | | |
PERI METER PROTECTI ON | [ |

0009 205- 02234 3.000 EACH 68. 50000 205. 50| 105. 00000 315. 00| 66. 40000 199. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0010 205- 02237 3.000 EACH 77. 00000 231. 00| 150. 00000 450. 00| 76. 65000 229. 95
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [

0011 206-51220 234.000 n8 | 450. 00000 105300. 00| 50. 00000 11700. 00| 306. 55000 71732. 70
EXCAVATI ON, VAET | |
0012 210- 06189 4.000 EACH  14000. 00000 56000. 00|  17325. 00000 69300. 00|  25544. 50000 102178. 00

OVERLOOK , STEEL, PRE- FABRI CATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 110 -2
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

ENG NEER S ESTI MATE: $ 1, 597, 096. 70 ROUTE :
CALL ORDER . 110 CONTRACT ID : R -24316-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1817574 | (3) 35-1151771
| RFETH RI LEY CONSTRUCTI ON | YARDBERRY LANDSCAPE | CALUMET ASPHALT PAVI NG CO. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 211- 02060 347.000 nB8 | 17. 95000 6228. 65| 35. 00000 12145. 00| 20. 30000 7044. 10
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303-52308 3992.000 My | 21. 25000 84830. 00| 22. 00000 87824. 00| 18. 90000 75448. 80
COVPACTED AGGREGATE, O 53 | | [
0015 305- 05204 8.500 My | 195. 00000 1657. 50| 80. 00000 680. 00| 88. 10000 748. 85
HMVA FOR PATCHI NG | | [
0016 402- 05468 89.740 My | 52. 00000 4666. 48| 50. 00000 4487. 00| 45. 35000 4069. 71
HVA BASE 25.0 mm MAI NLI NE | | [
0017 402-05474 1387.206 My | 45, 00000 62424. 27| 50. 00000 69360. 30| 39. 25000 54447. 84
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402- 05477 717.900 My | 63. 00000 45227. 70| 61. 00000 43791. 90| 45, 25000 32484. 98
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 402- 05495 320.960 My | 40. 00000 12838. 40| 50. 00000 16048. 00| 43. 55000 13977. 81
HVA WEDGE AND LEVEL | | |
0020 406- 05520 3.000 My | 220. 00000 660. 00| 500. 00000 1500. 00| 210. 15000 630. 45
ASPHALT FOR TACK COAT | | [
0021 601-03871 8.000 EACH 985. 00000 7880. 00| 1100. 00000 8800. 00| 1006. 45000 8051. 60
RAI LI NG WOOD, END TREATMENT | |
0022 603-01947 2.000 EACH 2850. 00000 5700. 00| 3167. 00000 6334. 00| 2912. 05000 5824. 10
GATE BARRI CADE | | |
0023 604- 90256 36.000 n2 | 51. 70000 1861. 20| 54. 00000 1944, 00| 66. 35000 2388. 60
S| DEWALK, CONCRETE, 150 nm | | [
0024 604-91531 36.200 n2 | 46. 00000 1665. 20| 48. 00000 1737. 60| 66. 35000 2401. 87
S| DEWALK, CONCRETE, 100 nm | | [
0025 605-06120 178.000 m | 48. 95000 8713. 10| 70. 00000 12460. 00| 57. 10000 10163. 80
CURB, CONCRETE | |
0026 605-06155 252.400 m | 48. 10000 12140. 44| 105. 00000 26502. 00| 47. 55000 12001. 62
CURB AND GUTTER, CONCRETE, MoDI Fl ED | | |
0027 610- 05527 403.000 My | 45. 80000 18457. 40| 60. 00000 24180. 00| 76. 80000 30950. 40
HVA FOR APPROACHES | |
0028 611-03671 4.000 EACH 1000. 00000 4000. 00| 1500. 00000 6000. 00| 350. 10000 1400. 40
TRASH RECEPTACLE | | |
0029 611-05330 281.000 n2 | 56. 70000 15932. 70| 54. 00000 15174. 00| 67. 45000 18953. 45
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0030 616-02320 192.000 n2 | 3. 30000 633. 60| 4. 50000 864. 00| 2. 80000 537. 60
GEOTEXTI LES | | |
0031 616- 06405 145.000 My | 23. 55000 3414. 75| 50. 00000 7250. 00| 44. 05000 6387. 25
R PRAP, REVETNMENT | | |
0032 621-01004 2.000 EACH 660. 00000 1320. 00| 700. 00000 1400. 00| 674. 35000 1348. 70
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 02/ 02
110 -3

ENG NEER S ESTI MATE: $ 1, 597, 096. 70 ROUTE :
CALL ORDER : 110 CONTRACT 1D : R -24316-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1817574 | (3) 35-1151771
| R'ETH RI LEY CONSTRUCTI ON | YARDBERRY LANDSCAPE | CALUVET ASPHALT PAVING CO. |

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

0033 621- 02770 2700.000 n2 | 1. 75000 4725. 00| 1. 85000 4995. 00| 1. 80000 4860. 00
EROSI ON CONTRCOL BLANKET | |

0034 621- 03423 0.323 ha | 14056.00000 4540. 09| 7680. 00000 2480. 64|  14362. 15000 4638. 97
NATI VE GRASSES | | |

0035 621- 04258 284.000 kg | 7. 55000 2144. 20| 6. 00000 1704. 00| 7. 70000 2186. 80
SEED M XTURE , A | |

0036 621- 04258 135.000 kg | 27. 40000 3699. 00| 7.00000 945. 00| 28. 00000 3780. 00
SEED M XTURE , B | |

0037 621- 04316 435.000 m | 2. 45000 1065. 75| 4. 00000 1740. 00| 2. 50000 1087. 50
SPADE EDGE | | |

0038 621- 06545 0.636 My | 604. 25000 384. 30| 500. 00000 318. 00| 623. 30000 396. 42
FERTI LI ZER | | |

0039 621- 06565 6.250 My | 465. 00000 2906. 25| 425. 00000 2656. 25| 475. 15000 2969. 69
MULCHI NG MATERI AL | | |

0040 621- 06570 100.000 n8 | 16. 00000 1600. 00| 32. 00000 3200. 00| 42. 25000 4225. 00
TOP SO L | | |

0041 621- 06574 262.000 n2 | 3. 60000 943. 20| 9. 00000 2358. 00| 6. 95000 1820. 90
SODDI NG | | |

0042 621-98038 51.740 n8 | 55. 00000 2845. 70| 65. 00000 3363. 10| 56. 20000 2907. 79
MULCH, HARDWOOD SHREDDED BARK | | |

0043 622- 05627 13.000 EACH 590. 00000 7670. 00| 500. 00000 6500. 00| 602. 85000 7837. 05
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 2400 mm | | |

0044 622- 05640 98.000 EACH 60. 00000 5880. 00| 45. 00000 4410. 00| 61. 30000 6007. 40
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
mm | I I

0045 622- 05644 14.000 EACH 165. 00000 2310. 00| 375. 00000 5250. 00| 168. 60000 2360. 40
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | |
1200 TO 1800 mm | | |

0046 622- 05645 13.000 EACH 285. 00000 3705. 00| 450. 00000 5850. 00| 291. 20000 3785. 60
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | |
1800 TO 2400 mm [ | |

0047 622- 05649 7.000 EACH 265. 00000 1855. 00| 420. 00000 2940. 00| 270. 75000 1895. 25
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 nm | |

0048 622- 05650 11.000 EACH 335. 00000 3685. 00| 495. 00000 5445. 00| 342. 30000 3765. 30
PLANT, DECI DUOUS TREE, SI NGLE STEM | | |
OVER 50 TO 63 nm | | I

0049 622- 05652 13.000 EACH 595. 00000 7735. 00| 620. 00000 8060. 00| 607. 95000 7903. 35
PLANT, DECI DUOUS TREE, SI NGLE STEM | | |

I I

OVER 88 nm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 110 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 597, 096. 70 ROUTE :
CALL ORDER : 110 CONTRACT ID : R -24316-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1817574 | (3) 35-1151771
| RIETH RI LEY OONSTRUCTI ON | YARDBERRY LANDSCAPE | CALUMET ASPHALT PAVING CO. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0050 622- 05653 378.000 EACH| 2. 90000 1096. 20| 2. 00000 756. 00| 2. 95000 1115. 10
PLANT, GROUND COVER | | |
0051 622- 05654 573.000 EACH 8. 90000 5099. 70| 20. 00000 11460. 00| 9. 10000 5214. 30
PLANT, PERENNI AL | [
0052 701- 98647 144.000 m | 140. 00000 20160. 00| 170. 00000 24480. 00| 265. 65000 38253. 60

Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mm | | |

0053 702- 51005 74.600 n8 | 750. 00000 55950. 00| 1045. 00000 77957. 00| 817. 45000 60981. 77
CONCRETE, A, SUBSTRUCTURE | | |

0054 702-51015 29.400 n8 | 350. 00000 10290. 00| 495. 00000 14553. 00| 485. 35000 14269. 29
CONCRETE, B, FOOTI NGS | | |

0055 702- 51046 45.800 n8 | 210. 00000 9618. 00| 400. 00000 18320. 00| 393. 40000 18017. 72
CONCRETE, FOUNDATI ON SEAL | | |

0056 703- 51030 5608.000 kg | 1. 10000 6168. 80| 2. 75000 15422. 00| 1. 80000 10094. 40
REI NFORCI NG STEEL | |

0057 704- 04850 226.000 12 | 112. 15000 25345, 90| 143. 00000 32318. 00| 173. 70000 39256. 20
CONCRETE , BRI DGE DECK, REI NFORCED | |

0058 705- 03854 23.200 n2 | 12. 30000 285. 36| 77. 50000 1798. 00| 229. 90000 5333. 68
GRATING  ALUM NUM | | |

0059 706- 03872 25.500 m | 22. 40000 571. 20| 350. 00000 8925. 00| 229. 90000 5862. 45
RAILING ALUM NUM , OVERLOXK | | |

0060 706- 03872 63.600 m | 194. 00000 12338. 40| 215. 00000 13674. 00| 198. 20000 12605. 52
RAILING ALUM NUM, TYPE | | | |

0061 706- 03872 79.400 m | 328. 00000 26043. 20| 364. 00000 28901. 60| 335. 15000 26610. 91
RAILING ALUM NUM, TYPE || | | |

0062 706- 04683 448.600 m | 61. 00000 27364. 60| 75. 00000 33645. 00| 62. 35000 27970. 21
RAILING , WOOD, TYPE | | |

0063 706- 04683 297.000 m | 62. 40000 18532. 80| 69. 35000 20596. 95| 63. 75000 18933. 75
RAILING , WOOD, TYPE I1 | |

0064 706- 04683 149.000 m | 44. 55000 6637. 95| 49. 50000 7375. 50 45. 50000 6779. 50
RAILING , WOOD, TYPE I1] | |

0065 709- 51821 LUMP| 2240. 00000 2240. 00| 2425. 00000 2425. 00| 2043. 55000 2043. 55
SURFACE SEAL | | |

0066 711- 04845 LUMP|  110000. 00000 110000. 00]  213400. 00000 213400. 00| 189029. 45000 189029. 45

BRI DGE, STEEL TRUSS, PRE-ENG NEERED , | |
PRE- FABRI CATED | | |

0067 712- 03812 12.000 EACH 1600. 00000 19200. 00| 1200. 00000 14400. 00| 583. 55000 7002. 60
BENCH | | |
0068 714- 04802 667.800 n2 | 320. 00000 213696. 00| 230. 00000 153594. 00| 208. 85000 139470. 03
CONCRETE MODULAR BLOCK WALL | |
0069 715- 05151 313.600 m | 81. 65000 25605. 44| 58. 00000 18188. 80| 58. 75000 18424. 00
|

PIPE, TYPE 2, C RCULAR 375 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 110 -5
TABULATI ON CF BI DS

SI GN POST, SQUARE, REI NFORCED ANCHOR |
BASE |

ENG NEER S ESTI MATE: $ 1, 597, 096. 70 ROUTE :
CALL ORDER . 110 CONTRACT ID : R -24316-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1817574 | (3) 35-1151771
| RFETH RI LEY CONSTRUCTI ON | YARDBERRY LANDSCAPE | CALUMET ASPHALT PAVI NG CO. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 715-05235 8.000 m | 82. 00000 656. 00| 100. 00000 800. 00| 217. 95000 1743. 60
PI PE, TYPE 1, DEFORMED, M N. AREA 0.42 | | |
ne | | I
0071 715- 05407 24.000 m | 21. 30000 511. 20| 50. 00000 1200. 00| 35. 75000 858. 00
PI PE, END BENT DRAIN, 150 mm | | |
0072 715-05767 9.000 m | 74. 90000 674. 10| 110. 00000 990. 00| 138. 65000 1247. 85
Pl PE, REI NFORCED CONCRETE, 11, D0.3=50, | | |
450 mm | | |
0073 715- 46005 3.000 EACH 250. 00000 750. 00| 325. 00000 975. 00| 305. 40000 916. 20
PI PE END SECTION, 375 mm | | [
0074 715-46010 2.000 EACH 285. 00000 570. 00| 375. 00000 750. 00| 328. 25000 656. 50
PI PE END SECTION, 450 mm | | [
0075 720- 44000 1.000 EACH 420. 00000 420. 00| 100. 00000 100. 00| 316. 15000 316. 15
CASTI NG ADJUST TO GRADE | |
0076 720- 45045 4,000 EACH 1645. 00000 6580. 00| 1550. 00000 6200. 00| 935. 30000 3741. 20
| NLET, J10 | | |
0077 720- 45410 5.000 EACH 2000. 00000 10000. 00| 1550. 00000 7750. 00| 1348. 40000 6742. 00
MANHOLE, C4 | | [
0078 724-03855 12.000 m | 347. 85000 4174. 20| 400. 00000 4800. 00| 357. 65000 4291. 80
EXPANSI ON JO NT, SLI DI NG PLATE | | |
0079 728-98377 LUVP| 3197. 90000 3197. 90| 3420. 00000 3420. 00| 3065. 35000 3065. 35
MASONRY COATI NG | | [
0080 801- 06049 313.000 m | 1. 25000 391. 25| 1. 26000 394. 38| 1. 15000 359. 95
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 mm | | |
0081 801- 06606 2.000 EACH 95. 00000 190. 00| 99. 00000 198. 00| 91. 95000 183. 90
BARRI CADE, |11B | | |
0082 801- 06640 19. 000 EACH 85. 00000 1615. 00| 88. 00000 1672. 00| 81. 75000 1553. 25
CONSTRUCTI ON SI GN, A | |
0083 801- 06644 300.000 m | 3. 25000 975. 00| 3. 42000 1026. 00| 3. 20000 960. 00
TEMPORARY PAVEMENT MARKI NG |, WH TE, | | |
100 mm | | |
0084 801- 06645 8.000 EACH 31. 00000 248. 00| 33. 00000 264. 00| 30. 65000 245. 20
CONSTRUCTI ON SIGN, B | |
0085 801-06710 7.000 DAY | 16. 00000 112. 00| 50. 00000 350. 00| 15. 30000 107. 10
FLASHI NG ARROW SI GN | | |
0086 801-06775 LUWP| 19900. 00000 19900. 00| 15000. 00000 15000. 00| 36449. 95000 36449. 95
MAI NTAI NI NG TRAFFI C | | |
0087 802-02489 4.800 m | 40. 00000 192. 00| 44. 45000 213. 36| 40. 85000 196. 08
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 597, 096. 70 RQUTE :
CALL CRDER : 110 CONTRACT ID : R -24316-A COUNTIES : NMARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET- AS| DE :

DATE : 04/02/
PACGE : 110 -6

02

| (1) 35-0918397
| R'ETH R LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

I
ANOUNT

| (2) 35-1817574
| YARDBERRY LANDSCAPE

| (3) 35-1151771
| CALUVET ASPHALT PAVI NG CO

I
UNIT PRICE AMOUNT

UNIT PRI CE UNIT PRI CE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

0088 802- 04314 7.000 EACH 350. 00000 2450. 00| 385. 00000 2695. 00| 357. 65000 2503. 55
SIGN, | DENTITY | |

0089 802- 04314 4.000 EACH 585. 00000 2340. 00| 643. 50000 2574. 00| 597. 75000 2391. 00
SIGN, | NFORMATI ON | |

0090 802- 04314 7.000 EACH 425. 00000 2975. 00| 467. 50000 3272. 50| 434, 25000 3039. 75
SIGN, MLE MARKER | | [

0091 802-04314 18. 000 EACH| 300. 00000 5400. 00| 330. 00000 5940. 00| 306. 55000 5517. 90
SIGN, TRAIL TRAFFIC | | [

0092 802- 76025 0.270 n2 | 480. 00000 129. 60| 533. 00000 143. 91| 490. 45000 132. 42
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 2.03 nm THI CKNESS | |

0093 805- 02262 LUMP| 4872. 00000 4872. 00| 5472. 00000 5472. 00| 4978. 10000 4978. 10
FLASHER | NSTALLATI ON | | I

0094 808- 04767 933.000 m | 1. 10000 1026. 30| 1. 20000 1119. 60| 1. 10000 1026. 30
LINE , PAINT, BROKEN, BLUE, 100 mm | | |

0095 808- 04767 406.000 m | 1. 10000 446. 60| 1. 20000 487. 20| 1. 10000 446. 60
LINE , PAINT, SOLID BLUE, 100 nm | | |

0096 808- 06713 524.000 m | 0. 65000 340. 60| 0. 72000 377. 28] 0. 65000 340. 60
LI NE, PAINT, SOLID, WA TE, 100 mm | | [

0097 808- 97222 2.000 EACH 120. 00000 240. 00| 132. 00000 264. 00| 122. 60000 245, 20
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYNMBOL [ | |

0098 900- 04999 137.000 EACH| 62. 00000 8494. 00| 69. 00000 9453. 00| 63. 35000 8678. 95
POST , WOOD | | |

0099 715-97607 2.000 EACH 275. 00000 550. 00| 450. 00000 900. 00| 35. 75000 71. 50
Pl PE END SECTION, M N. AREA .42 n? | |

0100 201- 07216 0.500 ha | 4000. 00000 2000.00]  25000. 00000 12500. 00| 2043. 55000 1021. 78
CLEARI NG, SELECTI VE | |

SECTI ON TOTALS | $ 1,587,798. 28| $ 1,631, 253.87| $ 1,665, 930. 00
------------------------------------------ e o e m e e e e e et e e et et e e e e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 1,587,798. 28| $ 1,631, 253. 87| $ 1,665,930.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 110 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 597, 096. 70 ROUTE :
CALL ORDER . 110 CONTRACT ID : R -24316-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0999231

I
| TSCHUOR, GALE COVPANY, | NC. | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 ENHANCEMENT- Bl CYCLE/ PEDESTRI AN TRAI L

[
0001 105-06845 LUWP| 42582. 66000 42582. 66| 43392. 85000 43392. 85|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 10.000 MOS | 1747. 89000 17478. 90| 928. 93000 9289. 30|
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  96000. 00000 96000. 00|  130530. 00000 130530. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  56054. 46000 56054. 46| 124236. 00000 124236. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 60820 280.000 n2 | 6. 45000 1806. 00| 12. 77000 3575. 60|
SURFACE M LLING ASPHALT | | |
0006 203- 02000 2404.000 18 | 6. 43000 15457. 72| 43. 44000 104429. 76|
EXCAVATI ON,  COMMON | | |
0007 203- 02070 6833.000 n8 | 26. 58000 181621. 14] 28. 13000 192212. 29
BORROW | | |
0008 205- 02224 780.000 m | 6. 75000 5265. 00| 5. 55000 4329. 00|

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |
0009 205-02234 3.000 EACH 49. 01000 147.03

|
[ 72. 14000 216. 42
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0010 205- 02237 3.000 EACH 32. 67000 98. 01| 83. 23000 249. 69
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0011 206-51220 234.000 n8 | 290. 99000 68091. 66| 332. 94000 77907. 96|
EXCAVATI ON, VET | | |
0012 210- 06189 4.000 EACH  27226. 76000 108907. 04|  27744. 79000 110979. 16|
OVERLOCK , STEEL, PRE- FABRI CATED | | |
0013 211- 02060 347.000 n8 | 30. 48000 10576. 56| 36. 90000 12804. 30|
B BORROW FOR STRUCTURE BACKFI LL | | [
0014 303-52308 3992.000 My | 18. 59000 74211. 28| 15. 95000 63672. 40|
COVPACTED AGGREGATE, O, 53 | | |
0015 305- 05204 8.500 My | 136. 13000 1157. 11| 104. 32000 886. 72|
HVA FOR PATCHI NG | | |
0016 402- 05468 89.740 My | 86. 04000 7721. 23 53. 94000 4840. 58
HVA BASE 25.0 mm MAI NLI NE | | |
0017 402- 05474 1387.206 My | 49. 01000 67986. 97| 46. 67000 64740. 90|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0018 402- 05477 717.900 My | 58. 81000 42219. 70| 53. 82000 38637. 38|

|

HVA SURFACE 9.5 mm MNAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 110 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 597, 096. 70 ROUTE :
CALL ORDER . 110 CONTRACT ID : R -24316-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0999231

I

| TSCHUOR, GALE COWPANY, |NC. | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

FERTI LI ZER

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 402- 05495 320.960 My | 49. 01000 15730. 25| 51. 77000 16616. 10|
HVA WEDGE AND LEVEL | | |
0020 406- 05520 3.000 My | 827. 69000 2483. 07| 199. 76000 599. 28|
ASPHALT FOR TACK COAT | | |
0021 601-03871 8.000 EACH 1072. 73000 8581. 84| 1093. 14000 8745. 12
RAILING WOOD, END TREATMENT | | |
0022 603- 01947 2.000 EACH 3103. 85000 6207. 70| 3162. 91000 6325. 82
GATE BARRI CADE | | |
0023 604- 90256 36.000 n2 | 66. 68000 2400. 48| 46. 45000 1672. 20|
SI DEWALK, CONCRETE, 150 mm | | |
0024 604- 91531 36.200 n2 | 54. 48000 1972. 18| 75. 27000 2724. 77|
SI DEWALK, CONCRETE, 100 mm | | |
0025 605- 06120 178.000 m | 52. 66000 9373. 48| 45. 99000 8186. 22|
CURB, CONCRETE | | |
0026 605- 06155 252.400 m | 44. 46000 11221. 70| 34. 50000 8707. 80|
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0027 610- 05527 403.000 My | 54. 45000 21943. 35| 91. 28000 36785. 84|
HVA FOR APPROACHES | | |
0028 611- 03671 4.000 EACH 749. 28000 2997. 12| 1082. 80000 4331. 20|
TRASH RECEPTACLE | | [
0029 611- 05330 281.000 n2 | 48. 63000 13665. 03| 56. 76000 15949. 56|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0030 616- 02320 192.000 2 | 3. 14000 602. 88 2. 35000 451. 20|
GEOTEXTI LES | | |
0031 616- 06405 145.000 My | 51. 48000 7464. 60| 33. 01000 4786. 45|
Rl PRAP, REVETMENT | | |
0032 621-01004 2.000 EACH 762. 35000 1524. 70| 732. 46000 1464. 92|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 02770 2700.000 12 | 2. 29000 6183. 00| 1. 94000 5238. 00|
EROSI ON CONTROL BLANKET | | |
0034 621- 03423 0.323 ha | 36592.77000 11819. 46|  15599. 23000 5038. 55|
NATI VE GRASSES | | |
0035 621- 04258 284.000 kg | 27. 83000 7903. 72| 8. 38000 2379. 92|
SEED M XTURE , A | | |
0036 621- 04258 135.000 kg | 52. 98000 7152. 30| 30. 41000 4105. 35|
SEED M XTURE , B | | |
0037 621- 04316 435.000 m | 6. 92000 3010. 20| 2. 72000 1183. 20|
SPADE EDGE | | |
0038 621- 06545 0.636 My | 838. 58000 533. 34| 676. 97000 430. 55|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 110 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 597, 096. 70 ROUTE :
CALL ORDER . 110 CONTRACT ID : R -24316-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0999231

I

| TSCHUOR, GALE COWPANY, |NC. | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 621- 06565 6.250 My | 658. 89000 4118. 06| 516. 05000 3225. 31
MULCHI NG MATERI AL | | |
0040 621- 06570 100.000 n8 | 35. 72000 3572. 00| 58. 58000 5858. 00|
TOP SO L | | |
0041 621- 06574 262.000 n2 | 7..84000 2054. 08| 4. 00000 1048. 00|
SODDI NG | | |
0042 621- 98038 51.740 n8 | 87. 13000 4508. 11| 61. 04000 3158. 21
MULCH, HARDWOOD SHREDDED BARK | | |
0043 622- 05627 13.000 EACH| 1170. 75000 15219. 75| 654. 78000 8512. 14|

PLANT, CONI FEROUS EVERGREEN, CONE, | |

BROAD UPRI GHT, OVER 2400 mm | | I
[
|

0044 622-05640 98. 000 EACH 70. 79000 6937. 42 66. 59000 6525. 82|
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | |
mm I I I

0045 622- 05644 14.000 EACH 234.15000 3278. 10| 183. 12000 2563. 68|

PLANT, DECI DUOUS TREE, MULTI-STEM OVER | |
1200 TO 1800 nm | |
0046 622- 05645 13.000 EACH| 571. 76000 7432. 88 316. 29000 4111. 77|
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | |
1800 TO 2400 mm | |

0047 622- 05649 7.000 EACH 288. 60000 2020. 20| 294. 09000 2058. 63|
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 m | | |

0048 622- 05650 11.000 EACH 571. 76000 6289. 36 371. 78000 4089. 58]

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 mm [ | |

0049 622- 05652 13.000 EACH 1197. 98000 15573. 74 660. 33000 8584. 29|
PLANT, DECI DUOUS TREE, SINGLE STEM | | [
OVER 88 nm [ | |

0050 622- 05653 378.000 EACH| 3. 27000 1236. 06| 3. 22000 1217. 16|
PLANT, GROUND COVER | | |

0051 622- 05654 573.000 EACH| 19. 17000 10984. 41| 9. 88000 5661. 24|
PLANT, PERENNI AL | | |

0052 701- 98647 144.000 m | 181. 51000 26137. 44| 183. 12000 26369. 28|

PILE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 mm 356 mm | | |

0053 702-51005 74.600 n8 | 927. 17000 69166. 88| 1220. 77000 91069. 44|
CONCRETE, A, SUBSTRUCTURE | | |
0054 702-51015 29.400 n8 | 578. 30000 17002. 02 776. 85000 22839. 39
CONCRETE, B, FOOTI NGS | | |
0055 702-51046 45.800 n8 | 237. 79000 10890. 78 277. 45000 12707. 21|

CONCRETE, FOUNDATI ON SEAL | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 110 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 597, 096. 70 ROUTE :
CALL ORDER . 110 CONTRACT ID : R -24316-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0999231

I

| TSCHUOR, GALE COWPANY, |NC. | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0056 703- 51030 5608.000 kg | 1. 79000 10038. 32| 1. 55000 8692. 40|
REI NFORCI NG STEEL | | |
0057 704- 04850 226.000 n2 | 144. 57000 32672. 82| 94. 33000 21318. 58]
CONCRETE , BRI DGE DECK, REI NFORCED | | |
0058 705- 03854 23.200 n2 | 258. 18000 5989. 78] 277. 45000 6436. 84|
GRATING  ALUM NUM | | |
0059 706- 03872 25.500 m | 384. 38000 9801. 69| 443. 92000 11319. 96|
RAILING ALUM NUM , OVERLOXK | | |
0060 706- 03872 63.600 m | 211. 28000 13437. 41] 215. 30000 13693. 08|
RAILING ALUM NUM, TYPE | | | |
0061 706- 03872 79.400 m | 357. 22000 28363. 27| 364. 01000 28902. 39|
RAILING ALUM NUM, TYPE || | | |
0062 706- 04683 448.600 m | 75. 75000 33981. 45| 67. 70000 30370. 22|
RAILING , WOOD, TYPE | | | |
0063 706- 04683 297.000 m | 81. 54000 24217. 38| 69. 25000 20567. 25|
RAILING , WOOD, TYPE I1 | | |
0064 706- 04683 149.000 m | 62. 89000 9370. 61| 49. 44000 7366. 56|
RAILING , WOOD, TYPE I11 | | |
0065 709- 51821 LUMP| 2112. 80000 2112. 80| 2153. 00000 2153. 00]
SURFACE SEAL | | |
0066 711- 04845 LUMP|  157787. 40000 157787.40] 169986. 79000 169986. 79|

BRI DGE, STEEL TRUSS, PRE-ENG NEERED , | | [
PRE- FABRI CATED | | |

0067 712- 03812 12.000 EACH 1090. 16000 13081. 92| 1253. 77000 15045. 24|
BENCH | | |
0068 714- 04802 667.800 n2 | 449. 90000 300443. 22 413. 11000 275874. 86
CONCRETE MODULAR BLOCK WALL | | |
0069 715- 05151 313.600 m | 85. 94000 26950. 78| 62. 81000 19697. 22
PIPE, TYPE 2, CIROULAR 375 nm [ [ |
0070 715- 05235 8.000 m | 369. 42000 2955. 36| 292. 12000 2336. 96|
PIPE, TYPE 1, DEFORVED, M N AREA 0.42 | | [
g I I I
0071 715- 05407 24.000 m | 11. 03000 264. 72| 16. 09000 386. 16]
Pl PE, END BENT DRAIN, 150 nm | | |
0072 715- 05767 9.000 m | 87. 69000 789. 21| 130. 10000 1170. 90|
Pl PE, REI NFORCED CONCRETE, |1, DO.3=50, | | |
450 nm | [ |
0073 715- 46005 3.000 EACH 186. 88000 560. 64| 359. 03000 1077. 09|
Pl PE END SECTION, 375 mm | | |
0074 715- 46010 2.000 EACH 516. 76000 1033. 52| 410. 32000 820. 64|

PI PE END SECTI ON, 450 mm | [ I



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 110 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 597, 096. 70 ROUTE :
CALL ORDER : 110 CONTRACT 1D : R -24316-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1136349 | (5) 35-0999231 |
| TSCHUCR, GALE COVPANY, INC. | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0075 720- 44000 1.000 EACH 184. 60000 184. 60| 284. 95000 284. 95|
CASTI NG, ADJUST TO GRADE | | |
0076 720- 45045 4.000 EACH 1357. 53000 5430. 12| 1137. 51000 4550. 04
I NLET, J10 | | |
0077 720- 45410 5.000 EACH| 1871. 37000 9356. 85| 1282. 56000 6412. 80|
MANHOLE, C4 | | |
0078 724-03855 12.000 m | 235. 97000 2831. 64| 554. 90000 6658. 80|
EXPANSI ON JO NT, SLI DI NG PLATE | | |
0079 728-98377 LUMP| 3433. 19000 3433. 19| 3162. 91000 3162. 91|
MASONRY COATI NG | | |
0080 801- 06049 313.000 m | 1. 25000 391. 25| 1. 28000 400. 64
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 nm | | |
0081 801- 06606 2.000 EACH 98. 02000 196. 04| 99. 88000 199. 76|
BARRI CADE, I11B | | |
0082 801- 06640 19.000 EACH| 87. 13000 1655. 47| 88. 78000 1686. 82|
CONSTRUCTI ON SI GN, A | |
0083 801- 06644 300.000 m | 3.39000 1017. 00| 3. 45000 1035. 00|
TEMPCRARY PAVEMENT MARKING |, WHITE, | | |
100 nm | | |
0084 801- 06645 8.000 EACH 32. 67000 261. 36| 33. 29000 266. 32|
CONSTRUCTION SIGN, B | | |
0085 801- 06710 7.000 DAY | 16. 34000 114. 38| 17. 24000 120. 68|
FLASHI NG ARROW SI GN | | |
0086 801- 06775 LUMWP| 9071. 96000 9071. 96|  38488. 25000 38488. 25|
MAI NTAI NI NG TRAFFI C | | |
0087 802- 02489 4.800 m | 43. 56000 209. 09| 44. 39000 213. 07|
SI GN PCST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0088 802- 04314 7.000 EACH 457. 41000 3201. 87| 443. 92000 3107. 44|
SIGN, |DENTITY | | |
0089 802- 04314 4.000 EACH 713. 34000 2853. 36| 898. 93000 3595. 72|
SIGN, | NFORMATI ON | | |
0090 802- 04314 7.000 EACH 539. 09000 3773. 63| 527. 15000 3690. 05|
SIGN, MLE MARKER | | |
0091 802- 04314 18.000 EACH| 402. 96000 7253. 28| 388. 43000 6991. 74|
SIGN, TRAIL TRAFFIC | | |
0092 802- 76025 0.270 2 | 524. 37000 141. 58| 532. 70000 143. 83|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0093 805- 02262 LUMP| 5305. 95000 5305. 95| 5519. 08000 5519. 08|

FLASHER | NSTALLATI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/02/02
PAGE : 110 -12

ENG NEER S ESTI MATE: $ 1, 597, 096. 70 ROUTE :
CALL ORDER . 110 CONTRACT ID : R -24316-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0999231 [
| TSCHUCR, GALE COVPANY, |NC. | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0094 808- 04767 933.000 m | 1. 20000 1119. 60| 1. 22000 1138. 26|
LINE , PAINT, BROKEN, BLUE, 100 mm | | |
0095 808- 04767 406.000 m | 1. 20000 487. 20| 1. 22000 495, 32|
LINE , PAINT, SOLID BLUE, 100 mm | | |
0096 808-06713 524.000 m | 0. 71000 372. 04| 0. 72000 377. 28|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0097 808-97222 2.000 EACH 130. 69000 261. 38| 133. 17000 266. 34|
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL | | |
0098 900- 04999 137.000 EACH 88. 11000 12071. 07| 68. 81000 9426. 97|
POST , WOOD | | |
0099 715-97607 2.000 EACH 452. 62000 905. 24| 370. 43000 740. 86|
PI PE END SECTION, M N AREA .42 nR | | |
0100 201-07216 0.500 ha | 64472. 98700 32236. 49| 4439. 17000 2219. 59|
CLEARI NG, SELECTI VE | | |
SECTI ON TOTALS | $ 1,924,562. 10| $ 2,070, 660. 17|
__________________________________________ S )
CONTRACT TOTALS | $ 1,924,562. 10| $ 2,070, 660.17|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 114 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 046, 891. 91 ROUTE : 44 & 7521
CALL ORDER : 114 CONTRACT ID : R -24743-B COUNTI ES : FAYETTE
LETTI NG DATE : 03/19/02 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0688007
7521001
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,084, 282. 00 100. 0000%
2 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 2,151, 200. 88 103. 2106%
| (1) 35-1917625 | (2) 35-1912582 [
| M LESTONE CONTRACTCRS, L. P. | EDSAM CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 S| GHT DI STANCE | MPROVENENT
I I |
0001 105- 01925 12.000 MOS | 1400. 00000 16800. 00| 1464. 00000 17568. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  45000. 00000 45000.00]  57340. 00000 57340. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  104000. 00000 104000. 00]  116000. 00000 116000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  36000. 00000 36000. 00|  54900. 00000 54900. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 60820 202.000 n2 | 16. 00000 3232. 00| 12. 20000 2464. 40|
SURFACE M LLING ASPHALT | | |
0006 203- 02000 8111.000 n8 | 18. 00000 145998. 00| 12. 20000 98954. 20|
EXCAVATI ON,  COVMMON | | |
0007 203- 02070 1250.000 n8 | 1. 00000 1250. 00| 14. 64000 18300. 00|
BORROW | | |
0008 205- 02224 731.000 m | 5. 60000 4093. 60| 6. 10000 4459. 10|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02229 16.000 m | 26. 00000 416. 00| 30. 50000 488. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0010 205- 02231 16.000 m | 34. 00000 544. 00| 36. 60000 585. 60|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0011 205- 02237 10.000 EACH| 32. 00000 320. 00| 36. 60000 366. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | [ |
0013 205- 06938 23.000 m | 15. 00000 345. 00| 122. 00000 2806. 00|
TEMPORARY SLOPE DRAI N | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 114 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 046, 891. 91 ROUTE : 44 & 7521
CALL ORDER . 114 CONTRACT ID : R -24743-B COUNTI ES : FAYETTE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582

I

| M LESTONE CONTRACTCRS, L. P. | EDSAM CONSTRUCTI ON, | NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0014 211- 02060 2391.100 n8 | 20. 00000 47822. 00| 31. 70000 75797. 87|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 213- 52830 1243.000 18 | 90. 00000 111870. 00| 91. 50000 113734. 50|
FLOMBLE MORTAR | | |
0016 303- 04075 4.700 My | 35. 00000 164. 50| 122. 00000 573. 40|
COVPACTED AGGREGATE, O, 73 | | |
0017 303- 52308 1044.000 My | 21. 95000 22915. 80| 26. 84000 28020. 96|
COVPACTED AGGREGATE, O, 53 | | |
0018 305- 05204 103.000 My | 102. 00000 10506. 00| 124. 44000 12817. 32
HVA FOR PATCHI NG | | |
0019 401- 05437 5638.000 My | 41. 25000 232567. 50| 45. 65000 257374. 70|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0020 401- 05455 2833.000 My | 41. 05000 116294. 65| 45. 21000 128079. 93|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0021 401- 05456 1225.000 My | 50. 65000 62046. 25| 55. 77000 68318. 25|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0022 402- 05474 360.000 My | 38. 25000 13770. 00| 46. 73000 16822. 80|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0023 402- 05475 1551.000 My | 39. 00000 60489. 00| 47. 58000 73796. 58|
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0024 402- 05477 65.000 My | 52. 35000 3402. 75| 64. 05000 4163. 25|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0025 402- 05481 74.000 My | 44. 75000 3311. 50| 56. 12000 4152. 88
HVA BASE 25.0 mm SHOULDER | | |
0026 404- 05511 405.000 n2 | 4. 05000 1640. 25| 5. 49000 2223. 45|
SEAL COAT, 2 | | |
0027 405- 05518 2790.000 12 | 0. 80000 2232. 00| 1. 00000 2790. 00|
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 14.720 My | 225. 00000 3312. 00| 274. 50000 4040. 64|
ASPHALT FOR TACK COAT | | |
0029 603- 06040 413.000 m | 17. 70000 7310. 10| 24. 40000 10077. 20|
FENCE, FARM FIELD, 1190 nm | | |
0030 604- 06069 133.000 n2 | 175. 00000 23275. 00| 54. 90000 7301. 70]|
CURB RAMP, CONCRETE | | |
0031 604- 91531 963.000 n2 | 60. 00000 57780. 00| 36. 60000 35245. 80|
SI DEWALK, CONCRETE, 100 mm | | |
0032 605- 06140 2554.000 m | 50. 00000 127700. 00| 50. 00000 127700. 00|
CURB AND GUTTER CONCRETE | | |
0033 610- 05527 770.000 My | 76. 00000 58520. 00| 92. 72000 71394. 40|
HVA FOR APPROACHES | | |
0034 611- 05330 837.000 n2 | 80. 00000 66960. 00| 58. 50000 48964. 50|

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 114 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 046, 891. 91 ROUTE : 44 & 7521
CALL ORDER . 114 CONTRACT ID : R -24743-B COUNTI ES : FAYETTE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582

I

| M LESTONE CONTRACTCRS, L. P. | EDSAM CONSTRUCTI ON, | NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0035 611- 06497 15.000 EACH| 104. 00000 1560. 00| 201. 30000 3019. 50
MAI LBOX ASSEMBLY, S| NGLE | | |
0036 611- 06498 6.000 EACH 135. 00000 810. 00| 262. 30000 1573. 80|
MAI LBOX ASSEMBLY, DOUBLE | | |
0037 615- 06490 26.000 EACH| 110. 00000 2860. 00| 127. 00000 3302. 00|
RIGHT OF WAY MARKER | | |
0038 615- 06505 16.000 EACH 415. 00000 6640. 00| 525. 00000 8400. 00|
MONUMENT, B | | |
0039 615- 06527 2.000 EACH 210. 00000 420. 00| 400. 00000 800. 00|
MONUVENT, SECTI ON CORNER | | |
0040 616- 02320 1245.000 n2 | 1. 50000 1867. 50| 2.70000 3361. 50
GEOTEXTI LES | | |
0041 616- 06405 1202.200 My | 27. 00000 32459. 40| 22. 00000 26448. 40|
Rl PRAP, REVETMENT | | |
0042 621- 01004 2.000 EACH 600. 00000 1200. 00| 700. 00000 1400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06560 17000. 000 n2 | 0. 51000 8670. 00| 0. 60000 10200. 00|
MULCHED SEEDI NG, U | | |
0044 621- 06567 237.000 KL | 0. 55000 130. 35] 0. 75000 177. 75|
VATER | | |
0045 621- 06575 14665. 000 n2 | 3. 50000 51327. 50| 3. 65000 53527. 25|
SODDI NG, NURSERY | | |
0046 714- 44240 5.000 n8 | 1100. 00000 5500. 00| 610. 00000 3050. 00|
CONCRETE, A, STRUCTURES | | |
0047 715- 02397 1.000 EACH 1250. 00000 1250. 00| 1464. 00000 1464. 00|
SAFETY METAL END SECTION, 4:1, 900 nm | | |
0048 715- 05019 29.000 m | 250. 00000 7250. 00| 219. 60000 6368. 40|
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |
0049 715- 05024 31.300 m | 285. 00000 8920. 50| 231. 80000 7255. 34|
PIPE, TYPE 2, CIRCULAR 900 nm [ [ |
0050 715-05048 2798.000 m | 8. 00000 22384. 00| 6. 10000 17067. 80|
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |
0051 715- 05053 40.000 m | 35. 00000 1400. 00| 36. 60000 1464. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0052 715-05149 310.800 m | 170. 00000 52836. 00| 79. 30000 24646. 44|
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |
0053 715-05151 1120.900 m | 130. 00000 145717. 00| 91. 50000 102562. 35|
PIPE, TYPE 2, CIROULAR 375 nm [ [ [
0054 715- 05152 267.000 m | 140. 00000 37380. 00| 110. 00000 29370. 00|
I

PIPE, TYPE 2, C RCULAR 450 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 114 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 046, 891. 91 ROUTE : 44 & 7521
CALL ORDER . 114 CONTRACT ID : R -24743-B COUNTI ES : FAYETTE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582

I

| M LESTONE CONTRACTCRS, L. P. | EDSAM CONSTRUCTI ON, | NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0055 715- 05154 10.500 m | 245. 00000 2572. 50| 195. 00000 2047. 50|
PIPE, TYPE 2, CIROULAR 600 nm | | |
0056 715- 05161 33.000 m | 315. 00000 10395. 00| 268. 40000 8857. 20|
PI PE, TYPE 2, CIRCULAR 1200 nm | | |
0057 715-05171 19.000 m | 160. 00000 3040. 00| 110. 00000 2090. 00|
PIPE, TYPE 3, CIROULAR 450 nm [ [ [
0058 715- 05260 44.500 m | 660. 00000 29370. 00| 793. 00000 35288. 50
PI PE, TYPE 1, DEFORVED, M N AREA 2.55 | | |
2 [ | I
0059 715- 46010 6.000 EACH 305. 00000 1830. 00| 427. 00000 2562. 00|
Pl PE END SECTI ON, 450 mm | | |
0060 715- 46020 1.000 EACH 350. 00000 350. 00| 488. 00000 488. 00|
Pl PE END SECTION, 600 mm | | |
0061 715- 46040 4.000 EACH 605. 00000 2420. 00| 854. 00000 3416. 00|
Pl PE END SECTION, 900 mm | | |
0062 718- 06532 1000.000 m | 1. 55000 1550. 00| 3. 65000 3650. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0063 718- 52610 597.000 n8 | 35. 00000 20895. 00| 39. 00000 23283. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0064 718-99153 6274.000 12 | 1. 50000 9411. 00| 1. 47000 9222. 78|
GEOTEXTI LES FOR UNDERDRAI N | | |
0065 720- 45030 8.000 EACH 1450. 00000 11600. 00| 1464. 00000 11712. 00|
I NLET, E7 | | |
0066 720- 45035 2.000 EACH 1300. 00000 2600. 00| 1525. 00000 3050. 00|
INLET, F7 | | |
0067 720- 45045 40.000 EACH 1200. 00000 48000. 00 1647. 00000 65880. 00|
I NLET, J10 | | |
0068 720- 45055 12.000 EACH| 1900. 00000 22800. 00| 1708. 00000 20496. 00|
I NLET, MLO | | |
0069 720- 45410 32.000 EACH 2100. 00000 67200. 00 1830. 00000 58560. 00|
MANHOLE, C4 | | |
0070 720- 90984 1.000 EACH 2360. 00000 2360. 00| 2074. 00000 2074. 00|
MANHOLE, C2 | | |
0071 720- 92025 1.000 EACH 3400. 00000 3400. 00| 3050. 00000 3050. 00|
MANHOLE, D2 | | |
0072 720- 94612 1.000 EACH 4550. 00000 4550. 00| 3660. 00000 3660. 00|
MANHOLE, K4 | | |
0073 720- 98174 4.000 EACH 2150. 00000 8600. 00| 2074. 00000 8296. 00|
I NLET, B15 | | |
0074 801- 04308 25.000 EACH| 11. 00000 275. 00| 415. 00000 10375. 00|

ROAD CLOSURE SI GN ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 114 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 046, 891. 91 ROUTE : 44 & 7521
CALL ORDER . 114 CONTRACT ID : R -24743-B COUNTI ES : FAYETTE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 [

| M LESTONE CONTRACTCRS, L. P. | EDSAM CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0075 801- 06203 5600.000 m | 0. 40000 2240. 00| 0. 49000 2744. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0076 801- 06207 645.000 m | 4. 20000 2709. 00| 4. 27000 2754. 15|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0077 801- 06211 2.000 EACH 105. 00000 210. 00 85. 00000 170. 00|

[

TEMPORARY PAVEMENT MESSAGE MARKI NG | | |

REMOVABLE, LANE | NDI CATI ON ARROW | [ |
|

0078 801- 06218 13.200 m | 42.00000 554. 40 24. 40000 322. 08|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | [ |

0079 801- 06605 6.000 EACH 87. 00000 522. 00| 146. 40000 878. 40|
BARRI CADE, |11A | | |

0080 801- 06606 21.000 EACH 87. 00000 1827. 00| 158. 60000 3330. 60|
BARRI CADE, 111B | | |

0081 801- 06625 23.000 EACH 82. 00000 1886. 00| 115. 90000 2665. 70|
DETOUR ROUTE MARKER ASSEMBLY | | |

0082 801- 06640 51.000 EACH 82. 00000 4182. 00| 134. 20000 6844. 20|
CONSTRUCTI ON SIGN, A | | |

0083 801- 06645 55.000 EACH 1. 00000 55. 00| 42. 70000 2348. 50|
CONSTRUCTI ON SIGN, B | | |

0084 801- 06710 300. 000 DAY | 14. 00000 4200. 00| 24. 40000 7320. 00|
FLASH NG ARROW S| GN | | |

0085 801- 06775 LUMP|  11023. 97000 11023.97|  46360. 00000 46360. 00|
MAI NTAI NI NG TRAFFI C | | |

0086 802- 76020 0.900 n2 | 104. 00000 93. 60| 190. 00000 171. 00|
SIGN, SHEET, ENCLOSED LENS W TH LEGEND | | |
2.03 mm TH CKNESS [ | |

0087 802- 76025 3.800 n2 | 145. 00000 551. 00| 285. 00000 1083. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |

0088 802- 76035 0.800 n2 | 210. 00000 168. 00| 432. 00000 345. 60|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0089 802- 76055 41.200 m | 21. 00000 865. 20| 26. 00000 1071. 20|
SI GN POST, A | | |

0090 802- 90623 10.000 EACH 21. 00000 210. 00| 11. 00000 110. 00|
SI GN BRACKET FOR STREET NAMVE [ | |

0091 808- 06703 62.000 m | 5. 20000 322. 40| 1. 25000 77.50]
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |

0092 808- 75008 50.000 m | 0. 02000 1. 00| 2. 44000 122. 00|

LINE, PAINT, SOLID, WH TE, 200 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/02/02
PACGE : 114 -6

ENG NEER S ESTI MATE: $ 2, 046, 891. 91 ROUTE : 44 & 7521
CALL ORDER . 114 CONTRACT ID : R -24743-B COUNTI ES : FAYETTE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 [
| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0093 808- 75245 3046.000 m | 3. 10000 9442. 60| 1. 22000 3716. 12|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0094 808- 75278 2578.700 m | 0. 02000 51. 57| 4. 90000 12635. 63|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0095 808- 75297 58.300 m | 34. 35000 2002. 61| 12. 20000 711. 26|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0096 808- 75320 2.000 EACH 157. 00000 314. 00| 60. 00000 120. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0097 808- 75325 2.000 EACH 210. 00000 420. 00| 73. 00000 146. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0098 808- 75996 30. 000 EACH 5. 00000 150. 00| 20. 00000 600. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0099 808- 75998 112. 000 EACH| 41. 00000 4592. 00| 30. 50000 3416. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2,084, 282.00| $ 2,151, 200. 88|
__________________________________________ o
CONTRACT TOTALS | $ 2,084, 282. 00| $ 2,151, 200. 88|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 120 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 27
CALL ORDER . 120 CONTRACT ID: R -24788-A COUNTI ES : WAYNE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 1, 465,998.00 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 02/ 02
PAGE : 140 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 6, 938, 887. 58 ROUTE : |-65
CALL ORDER : 140 CONTRACT ID : R -25667-A COUNTI ES : JACKSON BARTHOLOVEW
LETTI NG DATE : 03/19/02 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 11/01/02 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0652148
0652148
0652148
OTHERS
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
35- 1357381 O MARA, DAVE CONTRACTCR $ 5,989, 406. 16 100. 0000%
35- 1917625 M LESTONE CONTRACTCRS, L. P. $ 7,164, 265.56 119. 6156%
35- 2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 7,290, 000. 00 121. 7149%
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801
| O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROAD AND BRI DGE REHABI LI TATI ON
AND S| GN MODERNI ZATI ON
[ I I
0001 105- 06845 LUMP|  35100. 00000 35100. 00|  36000. 00000 36000.00|  50000. 00000 50000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07039 12.000 MOS | 800. 00000 9600. 00| 1800. 00000 21600. 00| 1600. 00000 19200. 00
FIELD CFFI CE, B | |
0003 110- 01001 LUMP|  130000. 00000 130000. 00]  200000. 00000 200000. 00|  360000. 00000 360000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  29000. 00000 29000. 00|  145500. 00000 145500.00]  33000. 00000 33000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 4853.200 n2 | 5. 00000 24266. 00| 8. 25000 40038. 90| 17. 00000 82504. 40
PAVEMENT, REMOVE | | |
0006 202- 02241 4638.000 m | 4. 50000 20871. 00| 5. 70000 26436. 60| 9. 00000 41742. 00
GUARDRAI L, REMOVE | |
0007 202- 03783 7.000 EACH 750. 00000 5250. 00| 164. 20000 1149. 40| 164. 18000 1149. 26
SIGN, PANEL, REMOVE | | |
0008 202-51328 LUMP|  100000. 00000 100000. 00]  115000. 00000 115000.00]  75000. 00000 75000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 1 [ [ |
0009 202-51328 LUMP|  49500. 00000 49500.00|  50000. 00000 50000. 00]  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | | |
NO. 2 I I I
0010 202-51328 LUMP|  47500. 00000 47500.00]  30000. 00000 30000.00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | |
NO 3 I I I
0011 202- 51368 52.000 n2 | 25. 00000 1300. 00| 25. 00000 1300. 00| 40. 00000 2080. 00
I

SLOPEWALL, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 140 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 938, 887. 58 RQUTE : |-65
CALL ORDER . 140 CONTRACT ID : R -25667-A COUNTI ES : JACKSON BARTHOLOVEW
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202-51822 939.000 n2 | 9. 50000 8920. 50| 14. 00000 13146. 00| 6. 00000 5634. 00
BRI DGE DECK OVERLAY, REMOVE | |
0013 202- 60820 287347.200 n2 | 0. 34000 97698. 05| 0. 40000 114938. 88| 0. 55000 158040. 96
SURFACE M LLI NG, ASPHALT | | [
0014 202-60822 68.900 n2 | 12. 00000 826. 80| 6. 00000 413. 40| 11. 00000 757.90
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | | |
0015 202- 74045 1. 000 EACH 59. 00000 59. 00| 57. 10000 57. 10| 57. 01000 57.01
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0016 202-99187 330.000 m | 5. 00000 1650. 00| 14. 00000 4620. 00| 10. 00000 3300. 00
FENCE, FARM FI ELD, REMOVE | | |
0017 202-99383 87.000 m | 16. 00000 1392. 00| 160. 00000 13920. 00| 115. 00000 10005. 00
TERM NAL JO NT, REMOVE | | [
0018 203- 02000 4821.700 nB | 20. 00000 96434. 00| 16. 00000 77147. 20| 11. 00000 53038. 70
EXCAVATI QN, COWDN | | |
0020 205- 02224 980.000 m | 5. 00000 4900. 00| 4. 75000 4655. 00| 5. 10000 4998. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0021 205- 02226 24.000 m | 32. 00000 768. 00| 32. 80000 787. 20| 175. 00000 4200. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | [

0022 205- 02236 8.000 EACH 50. 00000 400. 00| 50. 00000 400. 00| 60. 00000 480. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0023 206- 51220 75.000 n8 | 100. 00000 7500. 00| 45. 00000 3375. 00| 45, 00000 3375. 00
EXCAVATI ON, VET | |

0024 206-51225 283.000 n8 | 20. 00000 5660. 00| 25. 00000 7075. 00| 35. 00000 9905. 00
EXCAVATI ON, DRY | |

0025 211- 02060 11.600 n8 | 78. 00000 904. 80| 130. 00000 1508. 00| 46. 00000 533. 60
B BORROW FOR STRUCTURE BACKFI LL | | |

0026 211- 06467 140.000 n8 | 35. 00000 4900. 00| 65. 00000 9100. 00| 46. 00000 6440. 00
AGGREGATE FOR END BENT BACKFI LL | | [

0027 213-52830 15.500 n8 | 145. 00000 2247. 50| 150. 00000 2325. 00| 250. 00000 3875. 00
FLOMBLE MORTAR | |

0028 303-52308 7942.500 My | 15. 00000 119137. 50| 18. 00000 142965. 00| 16. 50000 131051. 25
COVPACTED AGGREGATE, O, 53 | | |

0029 304- 06464 733.900 n8 | 29. 00000 21283. 10| 55. 00000 40364. 50| 44. 00000 32291. 60
SUBBASE FOR PCCP | |

0030 305- 05204 360.000 My | 100. 00000 36000. 00| 95. 00000 34200. 00| 76. 00000 27360. 00
HVA FOR PATCHI NG | |

0031 401- 04820 1891.700 My | 33. 00000 62426. 10| 43. 00000 81343. 10| 38. 00000 71884. 60

HVA | NTERVEDI ATE 19.0 nm NAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 140 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 938, 887. 58 RQUTE : |-65
CALL ORDER . 140 CONTRACT ID : R -25667-A COUNTI ES : JACKSON BARTHOLOVEW
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 401- 05456 31147.000 My | 43. 00000 1339321. 00| 50. 00000 1557350. 00| 52. 00000 1619644. 00
QT QA HVA SURFACE 9.5 nm MAINLINE - - | | |
SVA I | |
0033 401- 05459 6215.400 My | 30. 00000 186462. 00| 37. 00000 229969. 80| 38. 00000 236185. 20
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0034 401- 05463 1811.300 My | 36. 00000 65206. 80| 39. 00000 70640. 70| 39. 00000 70640. 70
QT QA HVA | NTERVEDI ATE 19. 0 nm  SHOULDER| | |
0035 401- 05464 1029.600 My | 44. 00000 45302. 40| 58. 00000 59716. 80| 40. 00000 41184. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0036 401- 06264 LUWP| 5000. 00000 5000. 00| 8000. 00000 8000. 00| 10000. 00000 10000. 00
PROFI LOGRAPH, HVA | | |
0037 402- 05468 2094.500 My | 35. 00000 73307. 50| 38. 00000 79591. 00| 38. 00000 79591. 00
HVA BASE 25.0 nm MAINLI NE | | |
0038 406- 05520 90.500 My | 200. 00000 18100. 00| 175. 00000 15837. 50| 200. 00000 18100. 00
ASPHALT FOR TACK COAT | | |
0040 502- 06331 3586.200 nR2 | 44. 00000 157792. 80| 64. 00000 229516. 80| 52. 00000 186482. 40
PCCP, 350 mm | | |
0041 503- 05240 1177.900 m | 14. 00000 16490. 60| 25. 00000 29447. 50| 28. 00000 32981. 20
D-1 CONTRACTI ON JO NT | | |
0042 503-05310 87.000 m | 350. 00000 30450. 00| 350. 00000 30450. 00| 250. 00000 21750. 00
TERM NAL JO NT | | |
0043 506- 06333 2800.000 n2 | 99. 50000 278600. 00| 98. 00000 274400. 00| 125. 00000 350000. 00
PCCP PATCHI NG FULL DEPTH | | |
0044 601-01322 13.300 m | 100. 00000 1330. 00] 138. 50000 1842. 05| 125. 00000 1662. 50
GUARDRAI L END TREATMENT, OS, RESET | | |
0045 601- 01522 20. 000 EACH 1190. 00000 23800. 00| 1175. 00000 23500. 00| 1300. 00000 26000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0046 601- 02206 260.000 m | 17. 00000 4420. 00| 16. 50000 4290. 00| 27. 00000 7020. 00
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0047 601-04746 9.000 EACH 7500. 00000 67500. 00| 7500. 00000 67500. 00| 7700. 00000 69300. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0048 601- 06035 56.700 m | 18. 00000 1020. 60| 17. 55000 995. 09| 25. 00000 1417. 50
GUARDRAI L, RESET | | |
0049 601-06777 2.000 EACH 7350. 00000 14700. 00| 7000. 00000 14000. 00| 7600. 00000 15200. 00
GRAVEL BARREL ARRAY | | [
0050 601-94689 10. 000 EACH 1900. 00000 19000. 00| 2500. 00000 25000. 00| 2200. 00000 22000. 00
GUARDRAI L END TREATMENT, OS | | |
0051 601-94690 7.000 EACH 2850. 00000 19950. 00| 3360. 00000 23520. 00| 3200. 00000 22400. 00
GUARDRAI L END TREATMENT, MBS | | |
0052 601-97079 2.000 EACH 1200. 00000 2400. 00| 700. 00000 1400. 00| 2000. 00000 4000. 00

GRAVEL BARREL ARRAY, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 140 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 938, 887. 58 ROUTE : |-65
CALL ORDER : 140 CONTRACT ID : R -25667-A COUNTI ES : JACKSON BARTHOLOVEW
LETTI NG DATE : 03/19/02 10:00 AM DI STRICT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801
| O MARA, DAVE CONTRACTOR | M LESTONE OONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0053 601- 97080 3.000 EACH 1900. 00000 5700. 00| 2500. 00000 7500. 00| 2800. 00000 8400. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0054 601- 99105 3400.000 m | 27. 00000 91800. 00| 26. 30000 89420. 00| 31. 00000 105400. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0055 601-99108 547.000 m | 40. 00000 21880. 00| 38. 90000 21278. 30| 51. 00000 27897. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0057 602- 06639 1210.000 m | 28. 00000 33880. 00| 50. 00000 60500. 00| 75. 00000 90750. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0058 602- 06646 1293.000 m | 26. 00000 33618. 00| 47. 00000 60771. 00| 70. 00000 90510. 00
TEMPORARY CONCRETE BARRI ER | | |
0059 602- 06729 58.000 EACH| 8. 50000 493. 00| 8. 25000 478. 50| 6. 00000 348.00
BARRI ER DELI NEATOR | |
0060 603- 06040 283.000 m | 35. 00000 9905. 00| 33. 40000 9452. 20| 40. 00000 11320. 00
FENCE, FARM FI ELD, 1190 mm | | |
0061 605- 05523 442.100 m | 14. 00000 6189. 40| 23. 00000 10168. 30| 20. 00000 8842. 00
CURB, HWA | | |
0062 610- 05527 17960.000 My | 31. 00000 556760. 00| 52. 00000 933920. 00| 36. 00000 646560. 00
HVA FOR APPROACHES | | |
0063 610- 06262 1355.000 n2 | 69. 00000 93495. 00| 60. 00000 81300. 00| 60. 00000 81300. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
350 nm | |
0065 611- 03392 6.000 EACH 12900. 00000 77400. 00| 8500. 00000 51000. 00|  35000. 00000 210000. 00
TEMPORARY CROSSOVER, A MODI FI ED | | |
0066 616- 02320 701.000 n2 | 1. 50000 1051. 50| 2.10000 1472. 10| 2. 50000 1752. 50
GEOTEXTI LES | | [
0067 616- 06405 301.000 My | 17. 00000 5117. 00| 30. 00000 9030. 00| 24. 00000 7224. 00
Rl PRAP, REVETMENT | | |
0068 616-51367 334.000 n2 | 69. 00000 23046. 00| 75. 00000 25050. 00| 75. 00000 25050. 00
SLOPEWALL, CONCRETE, 100 nm | | |
0069 621- 01004 12.000 EACH 375. 00000 4500. 00| 375. 00000 4500. 00| 250. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0070 621- 06545 10.700 My | 550. 00000 5885. 00| 530. 00000 5671. 00| 450. 00000 4815. 00
FERTI LI ZER | | |
0071 621- 06548 88.000 kg | 45. 00000 3960. 00| 44, 00000 3872. 00| 48. 00000 4224. 00
SEED M XTURE, CV | | |
0072 621- 06553 1993.000 kg | 5. 75000 11459. 75| 5. 58000 11120. 94| 6. 60000 13153. 80
SEED M XTURE, R | | |
0073 621- 06557 239.000 kg | 9. 45000 2258. 55| 9. 12000 2179. 68| 9. 85000 2354. 15
|

SEED M XTURE, T



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 04/02/02
PAGE : 140 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 938, 887. 58 RQUTE : |-65
CALL ORDER . 140 CONTRACT ID : R -25667-A COUNTI ES : JACKSON BARTHOLOVEW
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

[ (1) 35-1357381
| O MARA, DAVE CONTRACTCR

(2) 35-1917625 | (3) 35-2040801
M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR , |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Pl LE, CONCRETE, STEEL SHELL ENCASED,
5.31 nm 356 nm

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0074 621- 06565 59.500 My | 410. 00000 24395. 00| 405. 00000 24097. 50| 390. 00000 23205. 00
MULCH NG MATERI AL | |
0075 621- 06574 232.000 n2 | 7.00000 1624. 00| 6. 78000 1572. 96| 4.55000 1055. 60
SODDI NG | | |
0076 701- 03753 586.000 m | 98. 00000 57428. 00| 83. 00000 48638. 00| 110. 00000 64460. 00
|
I

0077 701-51195 66.000 m | 124. 00000 8184. 00| 110. 00000 7260. 00| 125. 00000 8250. 00
PILE, STEEL H, HP 310 X 79 | | |

0078 701-51210 24.000 m | 500. 00000 12000. 00| 400. 00000 9600. 00| 400. 00000 9600. 00
Pl LE ENCASEMENT, CONCRETE | | |

0079 702-51005 170.200 n8 | 410. 00000 69782. 00| 600. 00000 102120. 00| 350. 00000 59570. 00
CONCRETE, A, SUBSTRUCTURE | | |

0080 702-51015 69.500 n8 | 375. 00000 26062. 50| 400. 00000 27800. 00| 800. 00000 55600. 00
CONCRETE, B, FOOTI NGS | | I

0081 702-51863 1616. 000 EACH| 8. 00000 12928. 00| 5. 00000 8080. 00| 6. 00000 9696. 00
FI ELD DRI LLED HOLE | N CONCRETE [ |

0082 702- 92857 98.900 n8 | 450. 00000 44505. 00| 600. 00000 59340. 00| 400. 00000 39560. 00
CONCRETE, C, SUBSTRUCTURE | | |

0083 703- 01540 132.000 EACH 9. 00000 1188. 00| 14. 00000 1848. 00| 8. 00000 1056. 00
THREADED Tl E BAR ASSEMBLY | | |

0084 703-51030 29546.000 kg | 1. 30000 38409. 80| 1. 05000 31023. 30| 1. 10000 32500. 60
REI NFORCI NG STEEL | |

0085 703-51032 112777.000 kg | 1. 37000 154504. 49| 1. 12000 126310. 24| 1. 25000 140971. 25
REI NFORCI NG STEEL, EPOXY COATED | | [

0086 703- 97936 552.000 EACH 11. 60000 6403. 20| 10. 00000 5520. 00| 10. 00000 5520. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | [

0087 704- 51002 529.500 n8 | 478. 00000 253101. 00| 500. 00000 264750. 00| 450. 00000 238275. 00
CONCRETE, C, SUPERSTRUCTURE | | [

0088 706- 05734 24.000 EACH| 1300. 00000 31200. 00| 1250. 00000 30000. 00| 1400. 00000 33600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | |

0090 706- 51025 425.000 m | 155. 00000 65875. 00| 99. 50000 42287. 50| 130. 00000 55250. 00
CONCRETE, C, RAILING | | |

0091 709-51821 LUMP|  10000. 00000 10000. 00|  10400. 00000 10400. 00| 9975. 00000 9975. 00
SURFACE SEAL , STR NO 1 | | |

0092 709-51821 LUMP| 3900. 00000 3900. 00| 4200. 00000 4200. 00| 4000. 00000 4000. 00
SURFACE SEAL , STR NO 2 | | |

0093 709-51821 LUMP| 2900. 00000 2900. 00| 3100. 00000 3100. 00| 3000. 00000 3000. 00
SURFACE SEAL , STR NO 3 | | |

0094 711-04121 24.000 EACH| 25. 00000 600. 00| 10. 00000 240. 00| 30. 00000 720. 00

ANCHOR BOLT, AB1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 140 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 938, 887. 58 ROUTE : |-65
CALL ORDER : 140 CONTRACT ID : R -25667-A COUNTI ES : JACKSON BARTHOLOVEW
LETTI NG DATE : 03/19/02 10:00 AM Dl STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
[ (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801
| O MARA, DAVE CONTRACTCOR | M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0095 711-51038 LUWP|  125000. 00000 125000. 00|  150000. 00000 150000. 00|  242000. 00000 242000. 00
STRUCTURAL STEEL , STR NO 1 | [ |
0096 711-51090 88.000 kg | 45, 00000 3960. 00| 30. 00000 2640. 00| 35. 00000 3080. 00
PLATES, BRONZE | | |
0097 711-96800 6192. 000 EACH 2.00000 12384. 00| 1. 85000 11455. 20| 1. 60000 9907. 20
STUD SHEAR CONNECTOR [ [ |
0098 713-02478 3.000 EACH 925. 00000 2775. 00| 905. 00000 2715. 00| 900. 00000 2700. 00
GUARDRAI L TRANSI TI ON, TGB, TEMPCRARY [ | |
BRI DGE APPROACHES | | |
0099 715- 05048 884.000 m | 8. 50000 7514. 00| 8. 20000 7248. 80| 24. 00000 21216. 00
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0100 715-05053 96.800 m | 29. 00000 2807. 20| 32. 00000 3097. 60| 75. 00000 7260. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0101 715-05149 10.000 m | 65. 00000 650. 00| 88. 50000 885. 00| 200. 00000 2000. 00
PIPE, TYPE 2, CIRCULAR 300 mm | | |
0102 715- 05407 88.000 m | 19. 00000 1672. 00| 20. 00000 1760. 00| 40. 00000 3520. 00
Pl PE, END BENT DRAIN, 150 mm | | |
0103 715- 46000 1.000 EACH 150. 00000 150. 00| 300. 00000 300. 00| 500. 00000 500. 00
Pl PE END SECTI ON, 300 nm | | |
0104 715-99013 37.000 m | 29. 00000 1073. 00| 90. 00000 3330. 00| 160. 00000 5920. 00
Pl PE, RELCCATE | | |
0105 718-06528 13.000 EACH 475. 00000 6175. 00| 700. 00000 9100. 00| 1300. 00000 16900. 00
OUTLET PROTECTOR, 1 | | |
0106 718-52610 179.600 n8 | 25. 00000 4490. 00| 33. 50000 6016. 60| 45, 00000 8082. 00
AGGREGATE FCR UNDERDRAI NS | | |
0107 720- 44000 8.000 EACH 275. 00000 2200. 00| 350. 00000 2800. 00| 300. 00000 2400. 00
CASTING ADJUST TO GRADE | | |
0108 720- 44296 18.000 EACH 325. 00000 5850. 00| 400. 00000 7200. 00| 450. 00000 8100. 00
CAP | NLET | | |
0109 722-51852 190.000 n2 | 85. 00000 16150. 00| 50. 00000 9500. 00| 60. 00000 11400. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | [ |
0110 722-60824 939.000 n2 | 5. 25000 4929. 75| 6. 00000 5634. 00| 4. 50000 4225. 50
SURFACE M LLI NG | | |
0111 726-92406 40.000 EACH 500. 00000 20000. 00| 125. 00000 5000. 00| 250. 00000 10000. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0112 730- 04844 1.000 EACH 1000. 00000 1000. 00| 2000. 00000 2000. 00| 2600. 00000 2600. 00
GRATED BOX END SECTI ON, RESET | | |
0113 801- 04308 6.000 EACH 150. 00000 900. 00| 140. 00000 840. 00| 140. 00000 840. 00
ROAD CLOSURE S| GN ASSEMBLY [ [ |
0114 801-06198 36.000 DAY | 350. 00000 12600. 00| 375. 00000 13500. 00| 600. 00000 21600. 00

PATROLLER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 140 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 938, 887. 58 ROUTE : |-65
CALL ORDER : 140 CONTRACT ID : R -25667-A COUNTI ES : JACKSON BARTHOLOVEW
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0115 801- 06207 30732.000 m | 2.80000 86049. 60| 2. 78000 85434, 96| 3. 30000 101415. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0116 801- 06605 18.000 EACH| 50. 00000 900. 00| 45. 00000 810. 00| 45. 00000 810. 00
BARRI CADE, |11A | | |
0117 801- 06606 27.000 EACH 55. 00000 1485. 00| 50. 00000 1350. 00| 50. 00000 1350. 00
BARRI CADE, |11B | | |
0118 801- 06640 62.000 EACH| 105. 00000 6510. 00| 100. 00000 6200. 00| 100. 00000 6200. 00
CONSTRUCTI ON SI GN, A | | |
0119 801- 06645 6.000 EACH 30. 00000 180. 00| 30. 00000 180. 00| 30. 00000 180. 00
CONSTRUCTI ON SI GN, B | | |
0120 801- 06710 175.000 DAY | 11. 00000 1925. 00| 11. 00000 1925. 00| 11. 00000 1925. 00
FLASH NG ARROW SI GN | | I
0121 801- 06775 LUVP|  61000. 00000 61000.00] 170000. 00000 170000. 00| 162990. 64000 162990. 64
MAI NTAI NI NG TRAFFI C | | |
0122 801-09133 4.000 EACH 4800. 00000 19200. 00| 3700. 00000 14800. 00| 3700. 00000 14800. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0123 802- 05702 7.800 m | 60. 00000 468. 00| 30. 67000 239. 23| 30. 67000 239. 23
SIGN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0124 802-07137 6.000 EACH 260. 00000 1560. 00| 157. 97000 947. 82| 157. 97000 947. 82

W DE FLANGE S| GN PCST SUPPORT | | |
FOUNDATI ON, VI 11 [ |
0125 802- 07151 8.000 EACH 260. 00000 2080. 00| 157. 70000 1261. 60| 157. 70000 1261. 60
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI | | | |

0126 802-76015 53.520 n2 | 190. 00000 10168. 80| 138. 06000 7388. 97| 138. 06000 7388. 97
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0127 802- 76035 3.604 n2 | 155. 00000 558. 62| 71. 95000 259. 31 71. 95000 259. 31

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |

0128 802- 76095 1302.320 kg | 4.10000 5339. 51| 3. 36000 4375. 80| 3. 36000 4375. 80
STRUCTURAL STEEL, BREAKAWAY | | |

0130 805- 05406 2.000 EACH  26000.00000 52000.00]  20000. 00000 40000.00]  19281. 33000 38562. 66
DATA COLLECTION SITE , 4 LANE | | |

0131 807- 02370 13.000 EACH 480. 00000 6240. 00| 580. 00000 7540. 00| 578. 67000 7522. 71
LI GHT STRUCTURE, REMOVE AND RESET | | [

0132 807-02428 13.000 EACH 970. 00000 12610. 00| 525. 00000 6825. 00| 525. 03000 6825. 39

LI GHTI NG FOUNDATI ON, CONCRETE, W TH [ [ |
GROUNDI NG, 750 nm X 750 nm X 2500 nm | | |
0133 808- 06702 9468.800 m | 1. 05000 9942. 24| 1. 01000 9563. 49| 0. 95000 8995. 36
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | |
mm I I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 140 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 938, 887. 58 ROUTE : |-65
CALL ORDER : 140 CONTRACT ID : R -25667-A COUNTI ES : JACKSON BARTHOLOVEW
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0134 808- 06703 38498.400 m | 0. 85000 32723. 64| 0. 80000 30798. 72| 0. 70000 26948. 88
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj | |
0135 808- 06705 1487.400 m | 1. 70000 2528. 58| 1. 60000 2379. 84| 2. 45000 3644. 13
LI NE, THERVOPLASTIC, SCLID, WH TE, 200 | | |
mm | | I
0136 808- 06716 9983.500 m | 0. 80000 7986. 80| 0. 80000 7986. 80| 1. 50000 14975. 25
LI NE, REMOVE | | |
0137 808- 75051 716.400 m | 5. 30000 3796. 92| 4. 20000 3008. 88| 3. 25000 2328. 30
LI NE, PREFORVED PLASTIC, SOLID, WHI TE, | | [
100 nm | |
0138 808- 75054 716.400 m | 5. 30000 3796. 92| 4. 20000 3008. 88| 3. 25000 2328. 30
LI NE, PREFORVED PLASTIC, SCLID, YELLOW | | |
100 nm | | |
0139 808- 75061 179.000 m | 6. 70000 1199. 30| 5. 50000 984. 50| 4. 10000 733. 90
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
125 nm | | |
0140 808- 75245 38954.800 m | 0. 82000 31942. 94| 0. 80000 31163. 84| 0. 70000 27268. 36
LI NE, THERVOPLASTIC, SOLID, YELLOW | [ |
100nm | |
0141 808- 75272 239.000 m | 9. 40000 2246. 60| 9. 00000 2151. 00| 8. 00000 1912. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LINE, 600 nm | | |
0142 808- 75996 2153.000 EACH 5. 00000 10765. 00| 2. 50000 5382. 50| 5. 00000 10765. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0143 808- 75998 2042.000 EACH| 22. 00000 44924. 00| 22. 00000 44924. 00| 23. 00000 46966. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0144 202-02274 77.000 m | 7. 00000 539. 00| 34. 00000 2618. 00| 27. 00000 2079. 00
CURB, CONCRETE, | NTEGRAL, REMOVE | | |
0145 202- 02277 508.000 m | 7. 00000 3556. 00| 18. 00000 9144. 00| 28. 00000 14224. 00
GUTTER, LIP, REMOVE | | |
0146 202- 96133 27.000 m | 25. 00000 675. 00| 75. 00000 2025. 00| 65. 00000 1755. 00
Pl PE, REMOVE | | |
0147 202- 98488 9.000 EACH 125. 00000 1125. 00| 125. 00000 1125. 00| 200. 00000 1800. 00
Pl PE END SECTI ON, REMOVE | | |
0148 203- 02080 3.687 km |  12721.00000 46902.33]  24000. 00000 88488. 00| 4000. 00000 14748. 00
LI NEAR GRADI NG | | |
0149 303-97820 1814.000 My | 15. 00000 27210. 00| 17. 00000 30838. 00| 17. 00000 30838. 00
AGGREGATE, 8 , CRUSHED, COVPACTED | | |
0150 401- 05467 950.000 m | 2. 00000 1900. 00| 2. 00000 1900. 00| 2. 00000 1900. 00

M LLED HVA CORRUGATI ONS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 140 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 938, 887. 58 RQUTE : |-65
CALL ORDER . 140 CONTRACT ID : R -25667-A COUNTI ES : JACKSON BARTHOLOVEW
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0151 405- 05517 28.300 My | 300. 00000 8490. 00| 255. 00000 7216. 50| 400. 00000 11320. 00
ASPHALT FOR PRI VE COAT | | |
0152 601-02103 101.000 m | 42. 00000 4242. 00| 41. 10000 4151. 10| 51. 00000 5151. 00
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0153 601- 05999 4.000 EACH 42. 00000 168. 00| 40. 00000 160. 00| 50. 00000 200. 00
CURVED TERM NAL END | | |
0154 801- 06203 2269.000 m | 0. 43000 975. 67| 0. 43000 975. 67| 0. 50000 1134. 50
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0155 801- 06216 600.000 m | 4. 00000 2400. 00| 4. 00000 2400. 00| 4. 00000 2400. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0156 802-04314 2.000 EACH 100. 00000 200. 00| 57. 01000 114. 02| 57. 01000 114.02
SIGN , POST, REMOVE | |
0157 802- 76025 1.200 n2 | 180. 00000 216. 00| 122. 34000 146. 81| 122. 34000 146. 81
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0158 802- 76065 252.000 m | 7. 75000 1953. 00| 4. 23000 1065. 96| 4. 23000 1065. 96
SI GN PCST, B | | |
0159 804- 06725 14. 000 EACH 60. 00000 840. 00| 18. 00000 252. 00| 22. 00000 308. 00
DELI NEATOR W TH POST, D1, 75 mm | | [
0160 804-06740 10. 000 EACH 60. 00000 600. 00| 19. 00000 190. 00| 24. 00000 240. 00
DELI NEATOR W TH POST, D2 | | [
0161 804-06771 10. 000 EACH 72. 00000 720. 00| 22. 00000 220. 00| 30. 00000 300. 00
DELI NEATOR PCST, FLEXI BLE | | |

0162 805- 98335 1700.000 m | 17. 00000 28900. 00 11. 01000 18717. 00| 11. 01000 18717. 00
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | [ |

0163 805- 98336 60.000 m | 19. 00000 1140. 00| 11. 01000 660. 60| 11. 01000 660. 60
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | | |

0164 807- 86955 2.000 EACH 135. 00000 270. 00| 152. 51000 305. 02| 152. 51000 305. 02
CABLE DUCT MARKER | |
0165 808- 01329 2.000 EACH 55. 00000 110. 00| 53. 00000 106. 00| 60. 00000 120. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WRONG VY RAMP ARROW | | |

0166 808- 75297 20.000 m | 12. 00000 240. 00| 11. 50000 230. 00| 8. 00000 160. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0167 722-51842 1245.000 n2 | 70. 00000 87150. 00 68. 00000 84660. 00| 55. 00000 68475. 00
BRI DGE DECK OVERLAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/02/02
PAGE : 140 -10

ENG NEER S ESTI MATE: $ 6, 938, 887. 58 RQUTE : |-65
CALL ORDER . 140 CONTRACT ID : R -25667-A COUNTI ES : JACKSON BARTHOLOVEW
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1357381 |
| O MARA, DAVE CONTRACTOR |
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT]|

__________________________________________ o e e e e e e e e e e e e m e e =
0168 722- 51846 13.000 18 | 434. 50000 5648. 50|
BRI DGE DECK OVERLAY, ADDI TI ONAL
0169 801- 06625 32.000 EACH 56. 00000 1792. 00|
DETOUR ROUTE MARKER ASSEMBLY |
SECTI ON TOTALS | $ 5,989, 406. 16|

CONTRACT TOTALS | $ 5,989, 406. 16|

(2) 35-1917625
M

| (3) 35-2040801

LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, |

I

UNIT PRICE AMOUNT|
434.50000 5648. 50|

I

56. 00000 1792. 00|

I
$ 7,164, 265. 56|

$ 7,164, 265. 56|

UNT PRI CE AMOUNT
434. 50000 5648. 50
56. 00000 1792. 00

$ 7,290, 000.00

$ 7,290, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 547, 230. 20 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -25783-A COUNTI ES : GREENE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9928027
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1991044 JOHNSON COVPANY | NC. CONDI TI ONAL BI D & AWARD $  448,107.85 100. 0000%
2 35-2131982 J B | CONSTRUCTI ON | NC. $  473,973.98 105. 7723%
3 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $  523,134.42 116. 7429%
4 35-0999231 HUNT PAVI NG COMPANY, | NC. $  544,443.46 121. 4983%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $  553,556.30 123. 5319%
| (1) 35-1991044 | (2) 35-2131982 | (3) 35-2126716
| JOHNSON COVPANY | NC. |J B 1 CONSTRUCTI ON | NC. | WABASH VALLEY ASPHALT CO. LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ENHANCEMENT, STREETSCAPE
I I |
0001 105- 06790 8.000 M | 1000. 00000 8000. 00| 1000. 00000 8000. 00| 634. 00000 5072. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  10000. 00000 10000. 00| 2500. 00000 2500. 00| 2410. 00000 2410. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  22000. 00000 22000. 00|  23525. 00000 23525.00|  25496. 00000 25496. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUWP| 3950. 00000 3950.00]  41860. 00000 41860. 00| 5326. 00000 5326. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02260 2.000 EACH 500. 00000 1000. 00| 313. 00000 626. 00| 457. 42000 914. 84
TREE, 760 mm REMOVE | | |
0006 202-52710 3926.000 n2 | 8. 00000 31408. 00| 6. 95000 27285. 70| 11. 44000 44913. 44
S| DEWALK, CONCRETE, REMOVE | | |
0007 303- 52308 40.000 My | 30. 00000 1200. 00| 21. 75000 870. 00| 42. 09000 1683. 60
COVPACTED AGGREGATE, O, 53 | | |
0008 305- 05204 35.000 My | 150. 00000 5250. 00| 175. 00000 6125. 00| 99. 96000 3498. 60
HVA FOR PATCHI NG | |
0009 604- 03643 332.470 n2 | 55. 00000 18285. 85| 118. 25000 39314. 58| 122. 31000 40664. 41
BRI CK PAVERS | |
0010 604- 91531 3358.000 n2 | 32. 00000 107456. 00| 27. 50000 92345. 00| 32. 99000 110780. 42
SI DEWALK, CONCRETE, 100 mm | |
0011 605- 06140 1116.000 m | 40. 00000 44640. 00| 46. 95000 52396. 20| 84. 57000 94380. 12
CURB AND GUTTER, CONCRETE | |
0012 611- 05330 568.000 n2 | 42. 00000 23856. 00| 40. 00000 22720. 00| 52. 23000 29666. 64
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |
0013 622- 05649 41.000 EACH 312. 00000 12792. 00| 241. 50000 9901. 50| 231. 00000 9471. 00

PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 nm | | |



ENG NEER S ESTI MATE: $ 547, 230. 20

CALL CRDER : 150

LETTI NG DATE : 03/19/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -25783- A
VI NCENNES DI STRI CT

ROUTE

DATE : 04/02/02
PAGE : 150 -2

COUNTI ES : GREENE

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0014 707-99085 1. 000
FLAG POLE , RELOCATE

0015 732-91742 1. 000
FI RE HYDRANT , RELOCATE

0016 801-06640 20. 000

CONSTRUCTI ON SI GN, A
0017 801-06775
MAI NTAI NI NG TRAFFI C
0018 807-04654 42.000
LI GHT POLE , DECCRATI VE
SECTI ON TOTALS

| (1) 35-1991044

| JOHNSON COVPANY | NC.

EACH

I
EACH

I
LUWP|

UNI'T PR CE

600. 00000

1700. 00000

91. 00000

25000. 00000

3075. 00000

| (2) 35-2131982

I
ANOUNT]|

600. 00|

I
1700. 00|

I
1820. 00|

I
25000. 00|

I
129150. 00|

I
448, 107. 85|

448,107. 85|

I
$  473,973. 98|

$  473,973. 98|

| (3) 35-2126716

|J B 1 CONSTRUCTI ON | NC. | WABASH VALLEY ASPHALT CO LL
UNIT PRI CE ANCUNTH UNT PRI CE AMOUNT
300,000 300.00  597.35000 597.35
2000. 00000 2000.00I 3500. 00000 3500. 00
150. 00000 3000.00I 120. 75000 2415. 00
13000. 00000 13000.00I 16660. 00000 16660. 00
3052. 50000 128205.00I 2992. 50000 125685. 00

$ 523, 134. 42

$ 523, 134. 42




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 150 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 547, 230. 20 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -25783-A COUNTI ES : GREENE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-0918397

I
| HUNT PAVI NG COMPANY, INC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ENHANCEMENT, STREETSCAPE

I I
0001 105-06790 8.000 M35 | 1240. 29000 9922. 32| 2000. 00000 16000. 00|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  21560. 00000 21560.00|  20000. 00000 20000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  19009. 50000 19009. 50|  34000. 00000 34000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 4331. 25000 4331. 25| 5000. 00000 5000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02260 2.000 EACH 532. 40000 1064. 80| 950. 00000 1900. 00|
TREE, 760 mm REMOVE | | [
0006 202- 52710 3926.000 n2 | 35. 38000 138901. 88| 10. 25000 40241. 50
S| DEWALK, CONCRETE, REMOVE | | |
0007 303- 52308 40.000 My | 26. 81000 1072. 40| 34. 00000 1360. 00|
COVPACTED AGGREGATE, O, 53 | | |
0008 305- 05204 35.000 My | 220. 22000 7707. 70| 145. 00000 5075. 00|
HVA FOR PATCHI NG | | |
0009 604- 03643 332.470 n2 | 63. 00000 20945. 61| 140. 00000 46545. 80|
BRI CK PAVERS | | |
0010 604- 91531 3358.000 n2 | 26. 85000 90162. 30| 30. 50000 102419. 00|
SI DEWALK, CONCRETE, 100 mm | | |
0011 605- 06140 1116.000 m | 37. 80000 42184. 80| 63. 00000 70308. 00|
CURB AND GUTTER CONCRETE | | |
0012 611- 05330 568.000 n2 | 37. 80000 21470. 40| 74. 00000 42032. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0013 622- 05649 41.000 EACH 220. 50000 9040. 50| 225. 00000 9225. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 nm | | |
0014 707- 99085 1.000 EACH 1732. 50000 1732. 50| 850. 00000 850. 00|
FLAG POLE , RELOCATE | | |
0015 732-91742 1.000 EACH 2677. 50000 2677. 50| 4200. 00000 4200. 00|
FI RE HYDRANT , RELOCATE | | |
0016 801- 06640 20.000 EACH 120. 75000 2415. 00| 100. 00000 2000. 00|
CONSTRUCTI ON SIGN, A | | |
0017 801- 06775 LUMP|  12590. 00000 12590. 00|  18000. 00000 18000. 00|
MAI NTAI NI NG TRAFFI C | | |
0018 807- 04654 42.000 EACH 3277. 50000 137655. 00| 3200. 00000 134400. 00|
LI GHT POLE , DECORATI VE | | |
SECTI ON TOTALS [ $ 544, 443. 46| $ 553, 556. 30|

------------------------------------------ B

CONTRACT TOTALS | $ 544, 443. 46| $ 553, 556. 30|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 02/ 02
PAGE : 160 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER : 160 CONTRACT ID : R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10/17/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0743103
0743103
0743112
OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 23,457, 495. 00 100. 0000%
2 99-9996254 BERNS/ WEDDLE/ E & B PAVI NG J/ V $ 24, 490, 985. 30 104. 4057%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 24,635, 265. 24 105. 0208%
4 31-4351261 SHELLY & SANDS, |NC. $ 26, 743, 005. 96 114. 0062%
| (1) 35-1917625 | (2) 99- 9996254 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | R ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 LI GHTI NG | NSTALLATI ON
[ I |
0001 105- 06845 LUMP|  175000. 00000 175000. 00|  250000. 00000 250000. 00|  305000. 00000 305000. 00
CONSTRUCTI ON ENGI NEERI NG |
0002 105- 07039 26.000 M | 2000. 00000 52000. 00| 2400. 00000 62400. 00| 2700. 00000 70200. 00
FIELD CFFI CE, B | |
0003 110- 01001 LUMP| 1170000. 00000  1170000.00| 1224549.00000  1224549. 00| 954525. 04000 954525. 04
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  62000. 00000 62000. 00|  74000. 00000 74000. 00|  53000. 00000 53000. 00
CLEARI NG RI GHT OF WY | | |
0005 202- 01032 8.000 EACH 1195. 78000 9566. 24| 700. 00000 5600. 00| 2450. 00000 19600. 00
SAND BARREL ARRAY, REMOVE | | |
0006 202- 02240 44216.400 n2 | 6. 00000 265298. 40| 6. 13000 271046. 53| 5. 40000 238768. 56
PAVEMENT, REMOVE | | |
0007 202- 02241 6242.000 m | 5. 25000 32770. 50| 9. 00000 56178. 00| 5. 50000 34331. 00
GUARDRAI L, REMOVE | | |
0008 202- 02272 20.200 m | 42.11000 850. 62| 15. 00000 303. 00| 23.00000 464. 60
PAVED S| DE DI TCH, REMOVE | | |
0009 202- 02277 661.400 m | 13. 06000 8637. 88 10. 00000 6614. 00| 13. 50000 8928. 90
QUTTER, LIP, REMOVE | | |
0010 202- 03783 32.000 EACH 179. 89000 5756. 48| 178. 11000 5699. 52| 150. 00000 4800. 00
SIGN, PANEL, REMOVE | | |
0011 202-51328 LUMP|  79000. 00000 79000. 00| 168653. 64000 168653. 64|  90000. 00000 90000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO. 1 | |
0012 202- 51328 LUMP|  60000. 00000 99183. 34000 99183.34|  78000. 00000 78000. 00

PRESENT STRUCTURE, REMOVE PORTI ONS , [

|

60000. 00|

|

STR NO 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 160 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0013 202- 51328 LUMP| 5000. 00000 5000.00|  14964. 18000 14964. 18| 8400. 00000 8400. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO 3 [ [ |

0014 202-51328 LUMP|  50000. 00000 50000. 00|  63470. 89000 63470.89]  53000. 00000 53000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 4 [ [

0015 202- 51328 LUMP|  33000. 00000 33000.00]  71906. 52000 71906.52|  62500. 00000 62500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO 6 [ [ |

0016 202- 51330 LUMP|  55000. 00000 55000. 00| 145140. 87000 145140. 87|  90000. 00000 90000. 00
PRESENT STRUCTURE, REMOVE , STR NO. 5 | |

0017 202-51368 52.000 n2 | 25. 00000 1300. 00| 46. 80000 2433. 60| 44. 00000 2288. 00
SLOPEWALL, REMOVE | | |

0018 202- 51822 999.000 n2 | 17. 00000 16983. 00| 9. 88000 9870. 12| 10. 50000 10489. 50
BRI DGE DECK OVERLAY, REMOVE | | |

0019 202- 60820 193642.000 12 | 1. 76000 340809. 92| 1. 00000 193642. 00| 0. 23000 44537. 66
SURFACE M LLING ASPHALT | | |

0020 202- 74040 35.000 EACH 217. 26000 7604. 10| 215. 11000 7528. 85| 190. 00000 6650. 00
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | | |

0021 202- 74045 235.000 EACH 69. 19000 16259. 65| 68. 50000 16097. 50| 59. 00000 13865. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0022 202- 74050 5.000 EACH 345. 95000 1729. 75| 342. 52000 1712. 60| 295. 00000 1475. 00
SIGN, OVERHEAD, REMOVE | | |

0023 202- 91840 18288.000 m | 3. 82000 69860. 16| 2. 90000 53035. 20| 5. 00000 91440. 00
FENCE, CHAIN LINK, REMOVE | |

0024 202- 93483 4.000 EACH 345. 95000 1383. 80| 342. 52000 1370. 08| 285. 00000 1140. 00

BRI DGE BRACKET ASSEMBLY, CROSSROAD |
| DENTI FI CATI ON, REMOVE |
0025 202-93974 3.000 EACH 456. 64000 1369.

I
I
92| 452. 12000 1356. 36| 385. 00000 1155. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM REMOVE | |
0026 202- 94954 235.000 m | 21. 55000 5064. 25| 21. 25000 4993. 75 47. 00000 11045. 00
BARRI ER WALL, CONCRETE, REMOVE | | |
0027 202- 96479 618. 000 EACH| 10. 00000 6180. 00| 7. 61000 4702. 98] 10. 50000 6489. 00
BOLT, REMOVE | | |
0028 203- 02000 118910.000 n8 | 9.00000  1070190. 00| 10.02000  1191478. 20| 7. 80000 927498. 00
EXCAVATI ON,  COVMMON | | |
0030 203- 02080 0.400 km | 7500. 00000 3000. 00| 7560. 00000 3024. 00| 7500. 00000 3000. 00
LI NEAR GRADI NG | | |
0032 203-51223 180.000 n8 | 16. 53000 2975. 40| 20. 00000 3600. 00| 45. 00000 8100. 00
I

EXCAVATI ON, WATERWAY [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 160 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0033 205- 02224 57.000 m | 5. 35000 304. 95| 20. 00000 1140. 00| 5. 50000 313.50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [

0034 205- 02234 53.000 EACH 50. 50000 2676. 50| 25. 00000 1325. 00| 52. 00000 2756. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0035 205- 02236 83.000 EACH 50. 50000 4191. 50| 25. 00000 2075. 00| 52. 00000 4316. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [

0036 206-51230 705.300 n8 | 25. 00000 17632. 50| 124. 66000 87922. 70| 68. 00000 47960. 40
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |

0037 211- 02060 3222.000 n8 | 19. 46000 62700. 12| 17. 30000 55740. 60| 22.00000 70884. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0038 211- 06467 191.600 n8 | 60. 89000 11666. 52| 66. 56000 12752. 90| 65. 00000 12454. 00
AGGREGATE FOR END BENT BACKFI LL | | [

0039 213-52830 5.000 18 | 230. 12000 1150. 60| 200. 00000 1000. 00| 200. 00000 1000. 00
FLOMBLE MORTAR | | |

0040 303- 02051 15.000 My | 73. 36000 1100. 40| 48. 80000 732. 00| 26. 00000 390. 00
STONE, 2 | | |

0041 303- 52308 25087.400 My | 11. 50000 288505. 10| 14. 00000 351223. 60| 14. 00000 351223. 60
COVPACTED AGGREGATE, O, 53 | | |

0042 305- 03055 5.000 My | 1130. 00000 5650. 00| 900. 00000 4500. 00| 500. 00000 2500. 00
SPECI AL JO NT PATCH NG MATERI AL | | |

0043 311- 06465 189145.000 n2 | 0. 15000 28371. 75| 0. 32000 60526. 40| 0. 23000 43503. 35
PCCP CRACKI NG AND SEATI NG | | |

0044 401- 05437 92680.000 My | 32.00000  2965760. 00| 29.00000  2687720. 00| 29. 00000 2687720. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0045 401- 05455 87010.000 My | 30.00000  2610300. 00| 29.00000  2523290. 00| 33. 20000 2888732. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0046 401- 05456 33646.000 My | 52.25000  1758003. 50| 40.00000  1345840. 00| 51. 00000 1715946. 00
QC/ QA HVA SURFACE 9.5 nm MAINLINE - SMA| | |

0047 401- 05459 7520.000 My | 34. 50000 259440. 00| 31. 00000 233120. 00| 31. 90000 239888. 00
QC/ QA HVA BASE 25.0 nm SHOULDER | | |

0048 401- 05463 10710.000 My | 32. 00000 342720. 00| 29. 65000 317551. 50| 33. 00000 353430. 00
QC QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| | |

0049 401- 05464 7894.000 My | 43. 50000 343389. 00| 38. 00000 299972. 00| 38. 00000 299972. 00
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |

0050 401- 05467 67120.000 m | 0. 33000 22149. 60| 0. 40000 26848. 00| 0. 50000 33560. 00
M LLED HVA CORRUGATI ONS | | |

0051 401- 06264 LUMP| 7500. 00000 7500. 00| 8800. 00000 8800. 00| 4800. 00000 4800. 00

PROFI LOGRAPH, HVA I | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 160 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | BERNS/WEDDLE/ E & B PAVING J/ | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 402- 05470 27497.000 My | 33. 75000 928023. 75| 28. 00000 769916. 00| 29. 00000 797413. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0053 402- 05481 17844.000 My | 20. 94000 373653. 36| 28. 00000 499632. 00| 28. 25000 504093. 00
HVA BASE 25.0 nm SHOULDER | | [
0054 402- 05483 4241.000 My | 35. 25000 149495, 25| 31. 00000 131471. 00| 32. 00000 135712. 00
HVA BASE C25.0 mm SHOULDER | [ [
0055 402- 05487 5452.000 My | 21. 38000 116563. 76| 31. 25000 170375. 00| 32. 25000 175827. 00
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0056 402- 05490 2740.700 My | 30. 00000 82221. 00| 38. 00000 104146. 60| 35. 00000 95924. 50
HMA SURFACE 9.5 nm SHOULDER | | [
0057 402- 05495 21685.000 My | 21. 34000 462757. 90| 22. 50000 487912. 50| 30. 00000 650550. 00
HVA WEDGE AND LEVEL | | [
0058 406- 05520 506.000 My | 200. 00000 101200. 00| 200. 00000 101200. 00| 185. 00000 93610. 00
ASPHALT FOR TACK COAT | | |
0059 406- 05521 1768.000 n2 | 0. 05000 88. 40| 0. 01000 17. 68| 0. 10000 176. 80
ASPHALT FOR TACK COAT | | |
0060 501- 06266 LUWVP| 500. 00000 500. 00| 0. 01000 0. 01| 800. 00000 800. 00
PROFI LOGRAPH, PCCP | | [
0061 506- 06333 100.000 n2 | 125. 00000 12500. 00| 144. 00000 14400. 00| 110. 00000 11000. 00
PCCP PATCHI NG FULL DEPTH | | [
0062 601-01522 35.000 EACH 1136. 25000 39768. 75| 1150. 00000 40250. 00| 1150. 00000 40250. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0063 601-02103 217.200 m | 37. 98000 8249. 26| 38. 50000 8362. 20| 38. 00000 8253. 60
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0064 601- 05999 18. 000 EACH 40. 40000 727. 20| 40. 00000 720. 00| 41. 00000 738. 00
CURVED TERM NAL END | | |
0065 601-06233 12. 000 EACH 6262. 00000 75144, 00| 6900. 00000 82800. 00| 6250. 00000 75000. 00
| MPACT ATTENUATOR ED, W, TL-3 | | [
0066 601-06233 1.000 EACH 656. 50000 656. 50| 900. 00000 900. 00| 675. 00000 675. 00
| MPACT ATTENUATOR, ED, Wi, TL-3 , SPARE | | |
PARTS PACKAGE | [ |
0067 601-06248 1. 000 EACH 41410. 00000 41410. 00| 43900. 00000 43900. 00| 43500. 00000 43500. 00
| MPACT ATTENUATOR R2, WB, TL-3 | | |
0068 601- 06248 1. 000 EACH 14140. 00000 14140. 00| 13900. 00000 13900. 00| 14500. 00000 14500. 00
| MPACT ATTENUATOR, R2, WB, TL-3 , SPARE | | |
PARTS PACKAGE | [ |
0069 601-07023 2.000 EACH 6211. 50000 12423. 00| 4400. 00000 8800. 00| 6500. 00000 13000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0070 601- 94689 55.000 EACH 1893. 75000 104156. 25| 1950. 00000 107250. 00| 1900. 00000 104500. 00

GUARDRAI L END TREATMENT, OS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/02/
PACGE : 160 -5

02

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

AMOUNT|  UNIT PRICE

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0071 601- 94690 8.000 EACH 2843. 15000 22745. 20| 2950. 00000 23600. 00| 2850. 00000
GUARDRAI L END TREATMENT, N5 | | |

0072 601- 97774 10.000 EACH 737. 30000 7373. 00| 750. 00000 7500. 00| 750. 00000
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [

0073 601- 97803 2.000 EACH 2020. 00000 4040. 00| 2150. 00000 4300. 00| 2100. 00000
GUARDRAI L END TREATMENT, MS, SPARE | |
PARTS PACKAGE | [

0074 601- 99105 12627.185 m | 27. 47000 346868. 77| 28. 50000 359874. 77| 28. 50000
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0075 601- 99123 15. 000 EACH| 1888. 70000 28330. 50| 1850. 00000 27750. 00| 1950. 00000
GUARDRAI L TRANSI TI ON, GP | |

0076 602- 02476 235.000 m | 205. 00000 48175. 00| 379. 04000 89074. 40 195. 00000
BARRI ER, CONCRETE, MODI FI ED | | |

0077 602- 06639 545.400 m | 50. 00000 27270. 00| 62. 30000 33978. 42| 75. 00000
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0078 602- 06646 15213.000 m | 45. 00000 684585. 00| 64. 76000 985193. 88 70. 00000
TEMPORARY CONCRETE BARRI ER | | |

0079 602- 06729 288.000 EACH| 6. 00000 1728. 00| 9. 25000 2664. 00| 6. 25000
BARRI ER DELI NEATCR | | |

0080 602- 91266 86.000 m | 250. 00000 21500. 00| 228. 83000 19679. 38| 190. 00000
MEDI AN BARRI ER, CONCRETE, MODI FI ED | | [

0081 603- 06040 9103.000 m | 10. 10000 91940. 30| 10. 50000 95581. 50| 10. 50000
FENCE, FARM FIELD, 1190 nm | | |

0082 603- 06045 18288.000 m | 21. 30000 389534. 40| 22. 90000 418795. 20| 22. 00000
FENCE, CHAIN LINK, 1220 nm | | |

0083 607- 06335 21.000 m | 150. 00000 3150. 00| 95. 60000 2007. 60| 170. 00000
PAVED SIDE DI TCH, A | | |

0084 610- 05527 947.000 My | 55. 50000 52558. 50| 60. 00000 56820. 00| 62. 00000
HVA FOR APPROACHES | | |

0085 610- 06259 2166.100 n2 | 55. 00000 119135. 50| 81. 23000 175952. 30| 45. 00000
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |

0086 611-52817 7.000 EACH  30000.00000 210000. 00|  11670. 00000 81690. 00|  33000. 00000
TEMPORARY CROSSOVER, B | | |

0087 611-52817 1.000 EACH 2500. 00000 2500. 00| 6225. 00000 6225. 00| 200. 00000
TEMPORARY CROSSOVER, B, REFURBI SH | | |

0088 611-91761 2.000 EACH  20000. 00000 40000. 00| 9230. 00000 18460. 00|  23500. 00000
TEMPORARY CROSSOVER A | | |

0089 615- 06505 2.000 EACH 419. 15000 838. 30| 410. 00000 820. 00| 425. 00000

I

MONUMENT, B I

4200.
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 160 -6
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74

CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY

LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

AMOUNT|  UNIT PRICE

------------------------------------------ R N

0090 615- 06510 55.000 EACH 308. 05000 16942, 75| 110. 00000 6050. 00| 315. 00000
MONUMENT, C | | |

0091 616- 02320 804.600 n2 | 4. 25000 3419. 55| 1. 00000 804. 60| 2. 40000
GEOTEXTI LES | | |

0092 616- 05688 25.000 My | 35. 00000 875. 00| 42. 00000 1050. 00| 39. 00000
Rl PRAP, CLASS 1 | | |

0093 616- 05689 1515.000 My | 30. 00000 45450. 00| 66. 06000 100080. 90| 37. 00000
Rl PRAP, CLASS 2 | | |

0094 616- 06405 998.000 My | 25. 00000 24950. 00| 29. 03000 28971. 94| 26. 00000
Rl PRAP, REVETMENT | | |

0095 616- 06455 20.000 n2 | 85. 00000 1700. 00| 48. 10000 962. 00| 54. 00000
SLOPEWALL | | |

0096 616- 51366 275.000 n2 | 85. 00000 23375. 00| 67. 82000 18650. 50| 65. 00000
SLOPEWALL, CONCRETE, 125 nm | | [

0097 616-51367 280.000 n2 | 85. 00000 23800. 00| 67. 67000 18947. 60| 60. 00000
SLOPEWALL, CONCRETE, 100 nm | | |

0098 621- 06545 45.000 My | 534. 29000 24043. 05| 529. 00000 23805. 00| 550. 00000
FERTI LI ZER | | |

0099 621- 06553 9500. 000 kg | 5. 64000 53580. 00| 5. 58000 53010. 00| 5. 75000
SEED M XTURE, R | | |

0100 621- 06559 6390.000 n2 | 0. 33000 2108. 70| 0. 33000 2108. 70| 0. 35000
MULCHED SEEDI NG R | | |

0101 621- 06567 286.000 kL | 0. 56000 160. 16| 0. 55000 157. 30| 0. 55000
WATER | | |

0102 621-06574 16032.000 n2 | 4. 02000 64448. 64| 3. 50000 56112. 00| 3.10000
SODDI NG | | [

0103 701- 01849 630.300 m | 85. 00000 53575. 50| 111. 17000 70070. 45| 90. 00000
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 mm 356 mm | | |

0104 701-03753 260.000 m | 120. 00000 31200. 00| 137. 29000 35695. 40| 100. 00000
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 nm 356 mm | | |

0105 702- 51005 389.400 nB8 | 500. 00000 194700. 00| 669. 12000 260555. 33| 675. 00000
CONCRETE, A, SUBSTRUCTURE | | |

0106 702-51015 109.100 n8 | 500. 00000 54550. 00| 846. 78000 92383. 70| 290. 00000
CONCRETE, B, FOOTI NGS | | |

0107 702-51100 674.000 kg | 7. 00000 4718. 00| 6. 78000 4569. 72| 15. 75000
DRAI N PI PE, CAST | RON, 150 nm | | |

0108 702-51110 2385.000 kg | 5. 00000 11925. 00| 6. 02000 14357. 70| 7. 75000
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0109 702-51863 3005. 000 EACH 5. 00000 15025. 00| 7.10000 21335. 50| 11. 00000

FI ELD DRI LLED HOLE I N CONCRETE | |

16800.
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54625.
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262845.
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00
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 160 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0110 703- 03622 36.000 EACH 14. 00000 504. 00| 15. 06000 542. 16| 20. 00000 720. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED, | |

MODI FI ED [ [ |

0111 703- 06029 183808.000 kg | 1. 08000 198512. 64 1. 43000 262845. 44 1. 15000 211379. 20
REI NFORCI NG BARS, EPOXY COATED | | |

0112 703-51030 12997.000 kg | 1. 00000 12997. 00| 1. 39000 18065. 83| 1. 05000 13646. 85
REI NFORCI NG STEEL | |

0113 703- 51032 70170.000 kg | 1. 08000 75783. 60| 1. 43000 100343. 10| 1. 20000 84204. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0114 703- 97936 1220.000 EACH 10. 00000 12200. 00| 15. 06000 18373. 20| 19. 00000 23180. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0115 704- 05892 486.100 n8 | 550. 00000 267355. 00| 697. 86000 339229. 75| 515. 00000 250341. 50
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |

0116 704- 51002 301.400 n8 | 550. 00000 165770. 00| 811. 92000 244712. 69 485. 00000 146179. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0117 706- 05732 16. 000 EACH| 1100. 00000 17600. 00| 1351. 49000 21623. 84 1675. 00000 26800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0118 706- 05734 24.000 EACH 1200. 00000 28800. 00| 1351. 49000 32435. 76| 1675. 00000 40200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | |

0119 706- 51020 292.800 n8 | 345. 00000 101016. 00| 459. 46000 134529. 89| 580. 00000 169824. 00
CONCRETE, C, RAILING | | |

0120 706- 51025 156.000 m | 120. 00000 18720. 00| 130. 37000 20337. 72 195. 00000 30420. 00
CONCRETE, C, RAILING | | |

0121 707- 05973 218. 000 | 345. 00000 75210. 00| 353. 20000 76997. 60| 360. 00000 78480. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 mm X 914 mm | |
0122 709- 04647 LUMP|  20000. 00000 20000.00]  22734. 93000 22734. 93

STRUCTURAL STEEL DRILLING 25 nmm DI A | |
HOLE | |

| 25500. 00000 25500. 00
FI BER WRAP CONCRETE CASI NG SYSTEM | | |
0123 709-51821 LUMP| 3900. 00000 3900. 00| 4186. 65000 4186. 65| 4500. 00000 4500. 00
SURFACE SEAL , STR NO 1 | | |
0124 709-51821 LUMP| 8500. 00000 8500. 00| 9134. 50000 9134. 50| 9500. 00000 9500. 00
SURFACE SEAL , STR NO 2 | | |
0125 709- 51821 LUMP| 4400. 00000 4400. 00| 4730. 37000 4730. 37 3900. 00000 3900. 00
SURFACE SEAL , STR NO 3 | | |
0126 709-51821 LUMP| 6300. 00000 6300. 00| 6714. 95000 6714. 95| 7400. 00000 7400. 00
SURFACE SEAL , STR NO 4 | | |
0127 709-51821 LUMP| 6600. 00000 6600. 00| 7090. 12000 7090. 12| 6650. 00000 6650. 00
SURFACE SEAL , STR NO 5 | | |
0128 709- 51821 LUMP| 3800. 00000 3800. 00| 3996. 35000 3996. 35| 3900. 00000 3900. 00
SURFACE SEAL , STR NO 6 | | |
0129 711-01786 270.000 EACH| 18. 00000 4860. 00| 16. 31000 4403. 70| 15. 50000 4185. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 160 -8
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74

CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY

LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

AMOUNT|  UNIT PRICE

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0130 711-51038 LUMP|  63000. 00000 63000. 00|  64950. 35000 64950. 35|  74300. 00000
STRUCTURAL STEEL , STR NO 2 | |

0131 711-51038 LUMP|  105000. 00000 105000. 00|  145519. 40000 145519. 40  132000. 00000
STRUCTURAL STEEL , STR NO 4 | |

0132 711-51038 LUMP|  316000. 00000 316000. 00|  481249. 05000 481249. 05|  739000. 00000
STRUCTURAL STEEL , STR NO 5 | |

0133 711-51070 56.000 EACH 20. 19000 1130. 64| 23. 12000 1294. 72| 105. 00000
ANCHOR PLATE, AP 1 | |

0134 711-51075 10. 000 EACH 21. 01000 210. 10| 28. 90000 289. 00| 105. 00000
ANCHOR PLATE, AP2 | | |

0135 711-51080 6.000 EACH 21. 83000 130. 98| 34. 68000 208. 08| 105. 00000
ANCHOR PLATE, AP3 | | |

0136 711-51877 LUMP|  30000. 00000 30000.00]  19520. 94000 19520. 94|  52500. 00000
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
2 I | |

0137 711- 95290 5.400 m | 50. 50000 272. 70| 132. 02000 712. 91| 130. 00000
FI ELD VELDI NG | | |

0138 714- 26702 81.600 m | 880. 00000 71808. 00| 776. 00000 63321. 60| 735. 00000
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1800 mm x 900 nm | | |

0139 714- 26717 208.600 m | 1500. 00000 312900. 00| 1477. 00000 308102. 20| 1275. 00000
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 mm x 1500 mm | |

0140 715- 03475 8.000 EACH 383. 59000 3068. 72| 483. 00000 3864. 00| 359. 78000
SAFETY METAL END SECTION, 4:1, 375 nm | | |

0141 715- 03476 4.000 EACH 706. 15000 2824. 60| 1046. 00000 4184. 00| 700. 00000
SAFETY METAL END SECTION, 4:1, 600 nm | | |

0142 715- 03584 5.000 EACH 482. 70000 2413. 50| 569. 00000 2845. 00| 465. 00000
SAFETY METAL END SECTION, 4:1, 450 nm | | |

0143 715- 04612 83.000 m | 168. 11000 13953. 13| 156. 00000 12948. 00| 86. 00000
PIPE , RCP,I1,DQ 3=50, 300 nm EXTENSI ON |

0144 715- 05019 100.000 m | 135. 64000 13564. 00| 170. 00000 17000. 00| 175. 00000
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |

0145 715- 05048 13836.000 m | 4.57000 63230. 52| 6. 63000 91732. 68| 5. 00000
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0146 715- 05053 5071.000 m | 25. 25000 128042. 75| 28. 00000 141988. 00| 26. 00000
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0147 715- 05119 100.000 m | 64. 47000 6447. 00| 68. 00000 6800. 00| 72. 00000
PIPE, TYPE 1, CIROULAR 375 nm [ [ |

0148 715- 05121 100.000 m | 72. 24000 7224. 00| 75. 50000 7550. 00| 88. 00000

I

PIPE, TYPE 1, C RCULAR 450 nm
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 160 -9
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74

CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY

LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

AMOUNT|  UNIT PRICE
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0149 715- 05123 184.000 m | 101. 53000 18681. 52 120. 00000 22080. 00| 105. 00000
PIPE, TYPE 1, CRCULAR 600 nm [ [ |

0150 715-05125 100.000 m | 100. 42000 10042. 00| 141. 50000 14150. 00| 140. 00000
PIPE, TYPE 1, CIROULAR 750 nm [ [ |

0151 715- 05151 333.000 m | 67. 79000 22574. 07| 71. 70000 23876. 10| 69. 00000
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0152 715- 05169 32.000 m | 70. 71000 2262. 72| 71. 70000 2294. 40| 48. 00000
PIPE, TYPE 3, CIROULAR 375 nm [ | |

0153 715- 05203 54543.000 m | 3. 51000 191445. 93] 3. 60000 196354. 80| 3. 75000
PI PE, TYPE 4, CIRCULAR 100 nm [ [ |

0154 715- 05407 208.200 m | 18. 69000 3891. 26| 38. 58000 8032. 36| 15. 50000
Pl PE, END BENT DRAIN, 150 nm | | |

0155 715- 05422 232.000 m | 182. 51000 42342. 32| 164. 00000 38048. 00| 180. 00000
PI PE, SLOTTED DRAIN, 300 mm | |

0156 715- 05596 2.000 m | 169. 00000 338. 00| 435. 00000 870. 00| 130. 00000
Pl PE EXTENSI ON, Cl RCULAR, 450 nm | | |

0157 715- 05756 8.000 m | 64. 32000 514. 56| 128. 50000 1028. 00| 85. 00000
Pl PE EXTENSI ON, Cl RCULAR, 300 nm | | |

0158 715- 05889 8.400 m | 166. 79000 1401. 04| 302. 00000 2536. 80| 175. 00000
Pl PE EXTENSI ON, Cl RCULAR, 750 nm | | |

0159 715- 05903 9.000 m | 217. 18000 1954. 62| 483. 00000 4347. 00| 110. 00000
PI PE, RCP, CLASS I, D0.3=50, 375 mm | |
EXTENSI ON | | |

0160 715- 06507 25.700 m | 117. 50000 3019. 75| 253. 00000 6502. 10| 120. 00000
PIPE, RCP, Il, D0.3=60, 450 nm EXTENSI ON [

0161 715- 06508 35.600 m | 194. 70000 6931. 32| 302. 50000 10769. 00| 165. 00000
PIPE, RCP, Il, D0.3=50, 600 nm EXTENSI ON [

0162 715- 07071 3.000 EACH 1434. 81000 4304. 43| 1100. 00000 3300. 00| 1650. 00000
SAFETY METAL END SECTION, 4:1, 750 nm | | |

0163 715- 44240 7.800 n8 | 671. 22000 5235. 52| 980. 00000 7644. 00| 1250. 00000
CONCRETE, A, STRUCTURES | |

0164 715- 46000 42.000 EACH 225. 52000 9471. 84| 255. 00000 10710. 00| 250. 00000
Pl PE END SECTION, 300 mm | | |

0165 715- 46005 13.000 EACH 225. 52000 2931. 76 295. 00000 3835. 00| 275. 00000
Pl PE END SECTION, 375 mm | | |

0166 715- 46010 7.000 EACH 252. 73000 1769. 11| 335. 00000 2345. 00| 280. 00000
Pl PE END SECTION, 450 mm | | |

0167 715- 46020 12.000 EACH 291. 59000 3499. 08 560. 00000 6720. 00| 325. 00000
Pl PE END SECTION, 600 mm | | |

0168 715- 46030 4.000 EACH 437. 32000 1749. 28| 560. 00000 2240. 00| 480. 00000
Pl PE END SECTION, 750 mm | | |

204536.

3227.

41760.

260.

680.

1470.
990.

3084.

5874.

4950.

9750.

10500.

3575.

1960.

3900.

1920.

00
00
00
00

00

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 160 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0169 715- 95325 20.000 m | 91. 33000 1826. 60| 100. 00000 2000. 00| 75. 00000 1500. 00
I NVERT, CONCRETE PAVED | | |

0170 715-97691 2.000 EACH 5479. 01000 10958. 02| 4970. 00000 9940. 00| 5400. 00000 10800. 00
GRATED BOX END SECTION, I, 3:1, 900 nm | | |

0171 715-97692 2.000 EACH 6384. 49000 12768. 98| 5855. 00000 11710. 00| 5400. 00000 10800. 00
GRATED BOX END SECTION, I, 4:1, 900 nm | | |

0172 715-98976 3.000 EACH 5211. 83000 15635. 49| 5600. 00000 16800. 00| 5800. 00000 17400. 00
GRATED BOX END SECTION, 11, 6:1, 600 mm | |

0173 718- 06526 3541.000 My | 40. 00000 141640. 00| 34. 00000 120394. 00| 35. 00000 123935. 00
HVA FOR UNDERDRAI NS | | |

0174 718- 06529 716.000 EACH 454. 50000 325422. 00| 400. 00000 286400. 00| 475. 00000 340100. 00
OUTLET PROTECTOR, 2 | | |

0175 718- 06531 22.000 EACH 378. 75000 8332. 50| 375. 00000 8250. 00| 400. 00000 8800. 00
OUTLET PROTECTOR, 3 | | |

0176 718- 06532 5000.000 m | 3. 31000 16550. 00| 3. 00000 15000. 00| 3. 10000 15500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0177 718-52610 7490.000 n8 | 31. 06000 232639. 40| 43. 00000 322070. 00| 33. 00000 247170. 00
AGGREGATE FOR UNDERDRAI NS | | |

0178 718-99153 129228.000 n2 | 0. 91000 117597. 48 0. 80000 103382. 40| 1. 00000 129228. 00
GEOTEXTI LES FOR UNDERDRAI N | |

0179 720- 44296 4.000 EACH 364. 16000 1456. 64| 300. 00000 1200. 00| 450. 00000 1800. 00
CAP | NLET | | |

0180 720- 45030 1.000 EACH 943. 67000 943. 67| 830. 00000 830. 00| 2075. 00000 2075. 00
I NLET, E7 | | |

0181 720- 45065 2.000 EACH 1709. 25000 3418. 50| 2121. 00000 424200 2775. 00000 5550. 00
I NLET, NI12 | | |

0182 720- 45069 10. 000 EACH| 1020. 42000 10204. 20| 1305. 00000 13050. 00| 2775. 00000 27750. 00
I NLET, P12 | | |

0183 720- 45141 1.000 EACH 1086. 60000 1086. 60| 1400. 00000 1400. 00| 5650. 00000 5650. 00
INLET, H5, MODI FI ED | | |

0184 722-51401 60.000 n2 | 350. 00000 21000. 00| 285. 61000 17136. 60| 340. 00000 20400. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |

0185 722-51842 4611.300 n2 | 50. 00000 230565. 00| 38. 96000 179656. 25| 48. 00000 221342. 40
BRI DGE DECK OVERLAY | | |

0186 722-51846 46.800 n8 | 434. 50000 20334. 60| 434. 50000 20334. 60| 434. 50000 20334. 60
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0187 722-51852 347.000 n2 | 50. 00000 17350. 00| 137. 35000 47660. 45| 90. 00000 31230. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH [ | |

0188 722- 60824 3811.900 n2 | 3. 34000 12731. 75| 6. 63000 25272. 90| 3. 80000 14485. 22
SURFACE M LLI NG | | |

0189 724- 03276 81.500 m | 360. 44000 29375. 86 44. 44000 3621. 86| 235. 00000 19152. 50

EXPANS| ON JO NT SEALI NG SYSTEM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 160 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0190 724-51925 29.000 m | 278. 35000 8072. 15 164. 28000 4764. 12| 450. 00000 13050. 00
STRUCTURAL EXPANSI ON JO NT, SS | |

0191 726- 92406 5.000 EACH 1071. 86000 5359. 30 1082. 64000 5413. 20| 1050. 00000 5250. 00
BEARI NG ASSEMBLY, ELASTOMERI C | | |

0192 728- 98377 LUMP| 6803. 64000 6803. 64| 7329. 35000 7329. 35 3300. 00000 3300. 00
MASONRY COATI NG | | |

0193 729-51875 6.900 n2 | 572. 72000 3951. 77| 268. 80000 1854. 72| 250. 00000 1725. 00
CONCRETE, A, PATCH NG | | |

0194 801-01093 10.000 EACH 1161. 50000 11615. 00| 1196. 19000 11961. 90| 1200. 00000 12000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |

0195 801- 01851 LUMP|  30517. 85000 30517.85]  30215. 69000 30215.69]  29000. 00000 29000. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |

0196 801- 03290 8.000 EACH 252. 50000 2020. 00| 271. 86000 2174. 88| 265. 00000 2120. 00
CONSTRUCTI ON SIGN, C | | |

0197 801- 03291 13.000 EACH 75. 75000 984. 75| 87. 00000 1131. 00| 80. 00000 1040. 00
CONSTRUCTI ON SI GN, D | | |

0198 801- 04308 4.000 EACH 757. 50000 3030. 00| 815. 58000 3262. 32 775. 00000 3100. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0199 801- 06203 42148.000 m | 0. 22000 9272. 56 0. 52000 21916. 96| 0. 60000 25288. 80
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0200 801- 06207 80595.000 m | 2. 61000 210352. 95| 2..00000 161190. 00| 2.70000 217606. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 rm | | |

0201 801- 06469 15987.000 m | 4. 83000 77217. 21| 4.00000 63948. 00| 5. 30000 84731. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | | |

0202 801- 06577 24.000 m | 20. 20000 484. 80| 40. 00000 960. 00| 42.00000 1008. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 nm | [ |

0203 801- 06605 6.000 EACH 126. 25000 757. 50| 135. 93000 815. 58] 132. 00000 792. 00
BARRI CADE, I11A | |

0204 801- 06606 27.000 EACH| 146. 45000 3954. 15 157. 68000 4257. 36| 150. 00000 4050. 00
BARRI CADE, |11B | |

0205 801- 06625 26.000 EACH 70. 70000 1838. 20| 97. 87000 2544. 62 74. 00000 1924. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0206 801- 06640 93.000 EACH 174. 73000 16249. 89| 190. 30000 17697. 90| 180. 00000 16740. 00
CONSTRUCTI ON SI GN, A | | |

0207 801- 06645 27.000 EACH 55. 55000 1499. 85| 65. 25000 1761. 75| 58. 00000 1566. 00
CONSTRUCTI ON SIGN, B | | |

0208 801- 06710 1080. 000 DAY | 12. 63000 13640. 40| 10. 00000 10800. 00| 13. 25000 14310. 00

FLASH NG ARROW SI GN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 160 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0209 801- 06775 LUMP|  150000. 00000 150000. 00|  493057. 76000 493057. 76|  210000. 00000 210000. 00
MAI NTAI NI NG TRAFFI C | |

0210 802- 05701 196.550 m | 22. 52000 4426. 31| 22. 30000 4383. 07| 22. 00000 4324.10
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0211 802- 05702 925.750 m | 17. 52000 16219. 14| 17. 35000 16061. 76| 17. 00000 15737.75
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |

0212 802- 05706 95.750 m | 25. 25000 2417. 69| 25. 00000 2393. 75| 25. 00000 2393. 75
SIGN POST, SQUARE, 3, UNREl NFORCED | |
ANCHOR | | |

0213 802- 07057 591.300 n2 | 123. 79000 73197. 03] 122. 56000 72469. 73| 125. 00000 73912. 50
SIGN, PANEL, W TH LEGEND | | |

0214 802- 07060 150. 000 EACH 19. 37000 2905. 50| 19. 18000 2877. 00| 16. 00000 2400. 00
SIGN, SHEET, RELOCATE | |

0215 802- 07137 10.000 EACH 174. 72000 1747. 20 172. 99000 1729. 90| 155. 00000 1550. 00

W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI |1 [ | |

0216 802- 07138 8.450 EACH 174. 72000 1476. 38| 172. 99000 1461. 77| 155. 00000 1309. 75
W DE FLANGE S| GN PCST SUPPORT | | |
FOUNDATI ON, | X [ [ |

0217 802- 07151 40.000 EACH 174. 61000 6984. 40| 172. 88000 6915. 20| 155. 00000 6200. 00
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI | | [ |

0218 802- 07152 4.000 EACH 203. 38000 813. 52| 201. 37000 805. 48| 185. 00000 740. 00
W DE FLANGE S| GN PCST SUPPORT | I
FOUNDATI ON, X |

I
I
0219 802- 07158 3.000 EACH 2772. 52000 8317. 56| 2745. 07000 8235. 21| 2650. 00000 7950. 00
CANTI LEVER TRAFFI C S| GN SUPPORT | | |
FOUNDATI ON, | | | |
0220 802- 76025 69.390 n2 | 69. 69000 4835. 79| 69. 00000 4787. 91| 70. 00000 4857. 30
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0221 802- 76035 170.969 n2 | 64. 14000 10965. 95| 63. 50000 10856. 53| 66. 00000 11283. 95
I

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS [ | |

0222 802- 76045 18.446 n2 | 91. 91000 1695. 37| 91. 00000 1678. 59| 95. 00000 1752. 37
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0223 802- 76065 36.480 m | 3. 05000 111. 26| 3. 02000 110. 17| 2.90000 105. 79
SI GN POST, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 160 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0224 802- 76095 8680.020 kg | 3. 56000 30900. 87| 3. 52000 30553. 67| 3. 50000 30380. 07
STRUCTURAL STEEL, BREAKAWAY | |

0225 802- 76140 4.000 EACH  15240. 97000 60963. 88|  15090. 07000 60360. 28|  15500. 00000 62000. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |

0226 802- 76175 15.600 m | 344. 45000 5373. 42| 341. 04000 5320. 22| 350. 00000 5460. 00
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY ( CANTI LEVER) | |

0227 802- 94674 6.000 EACH 884. 78000 5308. 68 876. 02000 5256. 12| 850. 00000 5100. 00
BRI DGE BRACKET ASSEMBLY, CROSSROAD | | |
| DENTI FI CATI ON | | |

0228 802- 96800 9046. 000 EACH 1. 86000 16825. 56 2.00000 18092. 00| 2.10000 18996. 60
SHEAR STUD CONNECTCR | | |

0229 804- 06770 738.000 EACH 16. 16000 11926. 08 10. 60000 7822. 80| 16. 50000 12177. 00
DELI NEATOR POST | | |

0230 805- 04977 5.000 EACH 8145. 02000 40725. 10| 8064. 38000 40321. 90| 8350. 00000 41750. 00
M CROLOOP DETECTOR STATI ON | | |

0231 805- 06107 16.000 EACH 33. 31000 532. 96 32. 98000 527. 68 33. 00000 528. 00
PADLOCK | | |

0232 805- 06136 5.000 EACH 4346. 54000 21732. 70| 4303. 50000 21517. 50| 4500. 00000 22500. 00
LOCAL | NDUCTANCE DET AFP | | |

0233 805- 06592 227.000 m | 42. 23000 9586. 21| 41. 81000 9490. 87| 37. 00000 8399. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0234 805- 06595 903.000 m | 11. 49000 10375. 47| 11. 38000 10276. 14| 10. 00000 9030. 00
CONDUI T, PVC, 50 nm | | |

0235 805- 06600 163.000 m | 54. 70000 8916. 10| 54. 16000 8828. 08| 46. 00000 7498. 00
CONDUI T, PVC, 75 nm | | |

0236 805- 06600 110.000 m | 54. 70000 6017. 00| 54. 16000 5957. 60| 48. 00000 5280. 00
CONDUI T, PVC, 75 nm, DIRECTIONAL PUSH | | |

0237 805- 07074 4.000 EACH  15845.52000 63382.08|  15688. 63000 62754.52|  16000. 00000 64000. 00
I TS CONTROLLER CABI NET | | |

0238 805- 07075 4.000 EACH 969. 64000 3878. 56| 960. 04000 3840. 16| 850. 00000 3400. 00
I TS CABI NET FOUNDATI ON | |

0239 805- 07077 3.000 EACH  10062. 22000 30186. 66| 9962. 59000 29887.77|  10000. 00000 30000. 00
CAVERA LOMERI NG SYSTEM ITS, 15.24 m | | |

0240 805-07078 1.000 EACH  23165.36000 23165.36/  22936. 00000 22936.00|  24000. 00000 24000. 00
CAVERA LOMERI NG SYSTEM I TS, 30.48 m | | |

0241 805- 86810 2.000 EACH 3442. 11000 6884. 22| 3408. 03000 6816. 06| 3500. 00000 7000. 00
SERVI CE POINT, |1 | |

0242 805- 86820 16.000 EACH 576. 72000 9227. 52 571. 01000 9136. 16| 550. 00000 8800. 00

I

|
CONCRETE FOUNDAT!I ON W TH GROUNDI NG, 760 | | |
mm X 760 mm X 2450 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 160 -14
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74

CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY

LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

LIGHT POLE, 12.8 mE MH., 4.6 mMST |
ARM TRANSFORMER BASE |

AVOUNT|  UNIT PRICE

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0243 805- 86889 580.000 m | 1. 36000 788. 80| 1. 35000 783. 00| 1. 25000
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | [ |

0244 805- 86920 24.000 EACH 7. 87000 188. 88| 7. 79000 186. 96| 7.00000
MULTI PLE COMPRESSI ON FI TTING NOT | | |
WATERPROOFED | | |

0245 805- 86925 12.000 EACH 17. 30000 207. 60| 17. 13000 205. 56| 16. 00000
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |

0246 805- 86930 24.000 EACH 6. 65000 159. 60| 6. 58000 157. 92| 5. 75000
I NSULATI NG LI NK, NOT WATERPROOFED | | |

0247 805- 86935 36.000 EACH 16. 92000 609. 12 16. 75000 603. 00| 16. 00000
I NSULATI NG LI NK, WATERPROCFED | |

0248 805- 86955 10. 000 EACH 177. 27000 1772. 70| 175. 51000 1755. 10| 155. 00000
CABLE DUCT MARKER | |

0249 805- 91706 20.000 EACH 101. 00000 2020. 00| 50. 18000 1003. 60| 31. 00000
ANCHOR BOLT, REPAIR | | |

0250 805- 98335 2050.000 m | 13. 03000 26711. 50| 12. 90000 26445. 00| 12. 00000
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C [ [ |

0251 805- 98336 80.000 m | 13. 03000 1042. 40| 12. 90000 1032. 00| 12. 00000
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [ |

0252 807- 02191 37.000 EACH 310. 48000 11487. 76| 307. 41000 11374. 17| 290. 00000
HANDHOLE, LI GHTI NG | | |

0253 807- 04651 494.000 m | 2.92000 1442. 48 2..89000 1427. 66| 2. 75000
W RE I I I

0254 807- 04652 4.000 EACH 1828. 17000 7312. 68| 1810. 07000 7240. 28| 1650. 00000
SERVI CE PO NT , ATNB | | |

0255 807- 06109 5.000 EACH 736. 59000 3682. 95| 729. 30000 3646. 50| 770. 00000
TRANSI ENT VOLTAGE SURGE SUPPRESSOR | | |

0256 807- 78590 7.000 EACH 640. 36000 4482. 52| 634. 02000 4438. 14 610. 00000
HANDHOLE | | |

0257 807- 82016 2.000 EACH 786. 33000 1572. 66| 778. 54000 1557. 08| 670. 00000
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | | |

0258 807- 84804 9.000 EACH 1028. 19000 9253. 71| 1018. 01000 9162. 09| 1050. 00000
LIGHT POLE, 12.8 mME MH, 3.1 mMST | | |
ARM TRANSFORVER BASE | |

0259 807- 84814 6.000 EACH 1097. 07000 6582. 42| 1086. 21000 6517. 26| 1100. 00000

I
|

192.

138.

576.

1550.

620.

24600.

960.

10730.

1358.

6600.

3850.

4270.

1340.

9450.

6600.

00

00

00

00

00

00

00

00

50

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 160 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0260 807- 86620 16.000 EACH 208. 06000 3328. 96 206. 00000 3296. 00| 205. 00000 3280. 00
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 400 WATT [ | |

0261 807- 86790 4.000 EACH 374. 71000 1498. 84 371. 00000 1484. 00| 375. 00000 1500. 00
LUM NAI RE, SI G\, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT | |

0262 807- 86910 18.000 EACH| 30. 52000 549. 36| 30. 22000 543. 96 30. 00000 540. 00
CONNECTOR KI T,  UNFUSED | | |

0263 807- 86915 20.000 EACH| 31. 63000 632. 60| 31. 32000 626. 40| 31. 00000 620. 00
CONNECTOR KI T, FUSED | | |

0264 807- 86950 18.000 EACH| 50. 40000 907. 20| 49. 90000 898. 20| 45. 00000 810. 00

SI GN, UNDERPASS, AND ROADWAY LIGHTING | | |
LQCATI ON | DENTI FI CATI ON | |
0265 808- 01226 4807.000 EACH 5. 00000 24035. 00| 3. 00000 14421. 00| 1. 00000 4807. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [
CASTING | NSTALL |

I
I I
0266 808- 06702 8007.000 m | 1. 04000 8327. 28| 2. 00000 16014. 00| 2.10000 16814. 70
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | |
mm I I I
0267 808- 06703 35532.000 m | 0. 83000 29491. 56| 1. 13000 40151. 16| 1. 20000 42638. 40
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0268 808- 06705 3607.000 m | 1. 66000 5987. 62| 4. 00000 14428. 00| 4. 25000 15329. 75
LINE, THERMOPLASTIC, SOLID, WHI TE, 200 | |
mm I I I
0269 808- 06716 17490.000 m | 0. 81000 14166. 90| 1. 20000 20988. 00| 1. 25000 21862. 50
LI NE, REMOVE | |
0270 808- 75245 64663.000 m | 0. 83000 53670. 29| 0. 01000 646. 63| 0. 01000 646. 63
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm | | |
0271 808- 75272 259.000 m | 8. 99000 2328. 41| 15. 00000 3885. 00| 15. 50000 4014. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, WHI TE, CROSSHATCH LINE, 600 mm | | |
0272 808- 75297 127.000 m | 8. 99000 1141. 73] 20. 00000 2540. 00| 21. 00000 2667. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | |
0273 808- 75320 8.000 EACH 49. 49000 395. 92| 300. 00000 2400. 00| 315. 00000 2520. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0274 805- 05406 4.000 EACH  22001.18000 88004.72|  21783. 35000 87133.40|  21800. 00000 87200. 00
DATA COLLECTION SITE , 4 LANE | | |
0275 621- 06565 225.000 My | 408. 04000 91809. 00| 404. 00000 90900. 00| 425. 00000 95625. 00
|

MJULCHI NG MATERI AL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 160 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 99-9996254 | (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | BERNS/ WEDDLE/ E & B PAVI NG J/ | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0276 207- 06499 160155.000 n2 | 2. 80000 448434. 00| 3. 01000 482066. 55| 3. 85000 616596. 75
SUBGRADE TREATMENT , A [ [
0277 202- 99187 9103.000 m | 3. 28000 29857. 84| 2. 50000 22757. 50| 2.90000 26398. 70
FENCE, FARM FI ELD, REMOVE | |
0278 621- 01004 4.000 EACH 303. 00000 1212. 00| 300. 00000 1200. 00| 315. 00000 1260. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0279 402- 05477 892.000 My | 50. 00000 44600. 00| 41. 00000 36572. 00| 47. 00000 41924. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0280 402- 05474 2289.000 My | 39. 00000 89271. 00| 32. 50000 74392. 50] 32. 60000 74621. 40
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0281 202- 60822 28644.900 n2 | 0. 71000 20337. 88 0. 95000 27212. 66 1. 05000 30077. 15
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [ [
SECTI ON TOTALS | $ 23,457, 495. 00| $ 24,490, 985. 30| $ 24,635, 265. 24
------------------------------------------ Ao m m o m e e e o e e et e e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 23, 457, 495. 00| $ 24, 490, 985. 30| $ 24, 635, 265. 24




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 160 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 LI GHTI NG | NSTALLATI ON
[ I I
0001 105-06845 LUWP|  185381. 00000 185381. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 26.000 MOS | 1710. 30000 44467. 80| |
FI ELD OFFICE, B [ [ [
0003 110-01001 LUVP|  644525. 00000 644525. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP|  140762. 30000 140762. 30| |
CLEARI NG RI GHT OF WAY | | [
0005 202-01032 8.000 EACH| 2559. 30000 20474. 40| |
SAND BARREL ARRAY, REMOVE | [ [
0006 202- 02240 44216.400 n2 | 9. 80000 433320. 72| |
PAVEMENT, REMOVE | | |
0007 202-02241 6242.000 m | 5. 55000 34643. 10| |
GUARDRAI L, REMOVE | | [
0008 202- 02272 20.200 m | 42. 65000 861. 53|
PAVED S| DE DI TCH, REMOVE | | [
0009 202-02277 661.400 m | 13. 85000 9160. 39| |
GUTTER, LIP, REMOVE | [ [
0010 202-03783 32.000 EACH 234. 60000 7507. 20|
SIGN, PANEL, REMOVE | [ [
0011 202-51328 LUWP| 90642. 40000 90642. 40| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0012 202-51328 LUWP| 79978. 60000 79978. 60| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 2 [ [ [
0013 202-51328 LUWP| 8531. 00000 8531. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 3 [ [ |
0014 202-51328 LUMP|  53319. 05000 53319. 05| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 4 [ [ [
0015 202-51328 LUWP| 63982. 85000 63982. 85| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 6 [ [ |
0016 202-51330 LUWP| 90642. 40000 90642. 40| |
PRESENT STRUCTURE, REMOVE , STR NO 5 | | |
0017 202-51368 52.000 n2 | 23. 45000 1219. 40| |
I I

SLOPEWALL, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 160 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0018 202-51822 999.000 n2 | 10. 65000 10639. 35| |
BRI DGE DECK OVERLAY, REMOVE | | |
0019 202-60820 193642.000 n2 | 2. 55000 493787. 10| |
SURFACE M LLI NG, ASPHALT | [ [
0020 202- 74040 35.000 EACH 132. 25000 4628. 75|
S| GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0021 202- 74045 235.000 EACH 8. 30000 1950. 50| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0022 202- 74050 5.000 EACH| 191. 95000 959. 75|
SIGN, OVERHEAD, REMOVE [ [ [
0023 202-91840 18288.000 m | 4. 05000 74066. 40|
FENCE, CHAIN LINK, REMOVE | [ [
0024 202- 93483 4.000 EACH 447. 90000 1791. 60| |
BRI DGE BRACKET ASSEMBLY, CROSSRQOAD | | |
| DENTI FI CATI ON, REMOVE [ | [
0025 202-93974 3.000 EACH 693. 15000 2079. 45| |
OVERHEAD Sl GN STRUCTURE, CANTI LEVER | [ [
DOUBLE ARM REMOVE | | [
0026 202- 94954 235.000 m | 67. 20000 15792. 00| |
BARRI ER WALL, CONCRETE, REMOVE | [ [
0027 202-96479 618. 000 EACH 10. 65000 6581. 70| |
BOLT, REMOVE | | [
0028 203- 02000 118910.000 nB8 | 14. 60000 1736086. 00| |
EXCAVATI ON,  COVVON | [ [
0030 203- 02080 0.400 km | 21327. 65000 8531. 06| |
LI NEAR GRADI NG | [ |
0032 203-51223 180.000 n8 | 16. 00000 2880. 00| |
EXCAVATI ON, WATERWAY | [ [
0033 205- 02224 57.000 m | 5. 65000 322. 05| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0034 205- 02234 53.000 EACH 53. 30000 2824. 90| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0035 205- 02236 83.000 EACH 53. 30000 4423. 90| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0036 206-51230 705.300 nB8 | 104. 20000 73492. 26| |
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0037 211-02060 3222.000 n8 | 22. 95000 73944. 90| |
I I

B BORROW FOR STRUCTURE BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/02/02
PAGE : 160 -19

ASPHALT FOR TACK COAT

ENG NEER S ESTIMATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL CRDER : 160 CONTRACT 1D : R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10: 00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
0038 211- 06467 191.600 n8 | 66. 10000 12664. 76| |
AGGREGATE FOR END BENT BACKFI LL | | |
0039 213- 52830 5.000 n8 | 170. 60000 853. 00| |
FLOMBLE MORTAR | | |
0040 303- 02051 15.000 My | 26. 65000 399. 75| |
STONE, 2 | | |
0041 303- 52308 25087.400 My | 18. 65000 467880. 01| |
COVPACTED AGGREGATE, O, 53 | | |
0042 305- 03055 5.000 My | 769. 95000 3849. 75| |
SPECI AL JO NT PATCHI NG MATERI AL | | |
0043 311- 06465 189145.000 n2 | 0. 50000 94572. 50| |
PCCP CRACKI NG AND SEATI NG | | |
0044 401- 05437 92680.000 My | 31.15000  2886982. 00| |
QU QA HVA BASE 25.0 mm MAI NLI NE | | |
0045 401- 05455 87010.000 My | 32.10000  2793021. 00| |
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0046 401- 05456 33646.000 My | 51.20000  1722675. 20] |
QU QA HVA SURFACE 9.5 mm MAINLINE - SMA | |
0047 401- 05459 7520.000 My | 35. 10000 263952. 00| |
QU QA HVA BASE 25.0 mm SHOULDER | | |
0048 401- 05463 10710.000 My | 31. 50000 337365. 00| |
QU QA HVA | NTERVEDI ATE 19.0 mm SHOULDER | |
0049 401- 05464 7894.000 My | 31. 65000 249845, 10| |
QU QA HVA SURFACE 9.5 mm SHOULDER | | |
0050 401- 05467 67120.000 m | 0. 25000 16780. 00| |
M LLED HVA CORRUGATI ONS | | I
0051 401- 06264 LUMP|  18969. 00000 18969. 00| |
PROFI LOGRAPH, HMVA I | |
0052 402- 05470 27497.000 My | 28. 35000 779539. 95| |
HVA BASE C25.0 mm MAI NLI NE | | |
0053 402- 05481 17844.000 My | 29. 50000 526398. 00| |
HVA BASE 25.0 nm SHOULDER | | |
0054 402- 05483 4241.000 My | 33. 00000 139953. 00| |
HVA BASE C25.0 nm SHOULDER | | |
0055 402- 05487 5452.000 My | 33. 00000 179916. 00| |
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | |
0056 402- 05490 2740.700 My | 34. 85000 95513. 40| |
HVA SURFACE 9.5 mm SHOULDER | | |
0057 402- 05495 21685.000 My | 32. 90000 713436. 50] |
HVA VEDGE AND LEVEL | | |
0058 406- 05520 506.000 My | 151. 50000 76659. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 160 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0059 406- 05521 1768.000 n2 | 0. 05000 88. 40| |
ASPHALT FOR TACK COAT | | |
0060 501- 06266 LUWP| 533. 20000 533. 20| |
PROFI LOGRAPH, PCCP | [ [
0061 506- 06333 100.000 n2 | 191. 95000 19195. 00| |
PCCP PATCHI NG FULL DEPTH | [ [
0062 601-01522 35.000 EACH 1199. 70000 41989. 50| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0063 601-02103 217.200 m | 40. 10000 8709. 72| |
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0064 601- 05999 18. 000 EACH| 42. 65000 767. 70| |
CURVED TERM NAL END | | |
0065 601- 06233 12. 000 EACH| 6611. 55000 79338. 60| |
| MPACT ATTENUATOR, ED, WL, TL-3 | |
0066 601-06233 1.000 EACH 693. 15000 693. 15| |
| MPACT ATTENUATOR ED, WL, TL-3 , SPARE | | [
PARTS PACKAGE | [ [
0067 601-06248 1.000 EACH 43721. 65000 43721. 65| |
| MPACT ATTENUATOR R2, W8, TL-3 | | [
0068 601- 06248 1.000 EACH 14929. 35000 14929. 35| |
| MPACT ATTENUATOR, R2, WB, TL-3 , SPARE | | |
PARTS PACKAGE | | |
0069 601-07023 2.000 EACH 6558. 25000 13116. 50| |
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | [
0070 601-94689 55.000 EACH 1999. 45000 109969. 75| |
GUARDRAI L END TREATMENT, OS | | |
0071 601- 94690 8.000 EACH 3001. 85000 24014. 80| |
GUARDRAI L END TREATMENT, MG | | [
0072 601-97774 10. 000 EACH| 778. 45000 7784. 50| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0073 601-97803 2.000 EACH 2132. 75000 4265. 50| |
GUARDRAI L END TREATMENT, MsS, SPARE | | |
PARTS PACKAGE | [ |
0074 601-99105 12627.185 m | 29. 00000 366188. 37| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0075 601-99123 15.000 EACH 1994. 15000 29912. 25| |
GUARDRAI L TRANSI TI ON, GP | | [
0076 602-02476 235.000 m | 197. 30000 46365. 50| |
I

BARRI ER, CONCRETE, MDI FI ED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 160 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0077 602-06639 545.400 m | 188. 35000 102726. 09| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0078 602- 06646 15213.000 m | 53. 35000 811613. 55| |
TEMPORARY CONCRETE BARR! ER | | [
0079 602-06729 288. 000 EACH 6. 40000 1843. 20| |
BARRI ER DELI NEATOR | | [
0080 602-91266 86.000 m | 191. 95000 16507. 70| |
MEDI AN BARRI ER, CONCRETE, MODI FI ED | | |
0081 603- 06040 9103.000 m | 10. 65000 96946. 95| |
FENCE, FARM FIELD, 1190 nm | [ [
0082 603- 06045 18288.000 m | 22. 65000 414223. 20| |
FENCE, CHAIN LINK, 1220 nm | [ |
0083 607- 06335 21.000 m | 159. 95000 3358. 95| |
PAVED SIDE DI TCH, A | | |
0084 610- 05527 947.000 My | 56. 00000 53032. 00| |
HVA FOR APPROACHES | [ [
0085 610- 06259 2166.100 n2 | 46. 90000 101590. 09| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0086 611-52817 7.000 EACH| 8150. 00000 57050. 00| |
TEMPORARY CROSSOVER, B | | |
0087 611-52817 1.000 EACH 2595. 00000 2595. 00| |
TEMPORARY CROSSOVER, B, REFURBI SH | [ [
0088 611-91761 2.000 EACH 8150. 00000 16300. 00| |
TEMPORARY CROSSOVER, A | | |
0089 615- 06505 2.000 EACH 442. 55000 885. 10| |
MONUMENT, B | | |
0090 615-06510 55.000 EACH 325. 25000 17888. 75| |
MONUMENT, C | | |
0091 616- 02320 804.600 nR2 | 2. 15000 1729. 89| |
GEOTEXTI LES | [ [
0092 616- 05688 25.000 My | 42. 65000 1066. 25| |
R PRAP, CLASS 1 | [ |
0093 616- 05689 1515.000 MWy | 32. 00000 48480. 00| |
R PRAP, CLASS 2 | | [
0094 616- 06405 998.000 My | 22. 40000 22355. 20| |
Rl PRAP, REVETNMENT | [ |
0095 616- 06455 20.000 n2 | 55. 45000 1109. 00| |
SLOPEWALL | [ |
0096 616-51366 275.000 n2 | 66. 10000 18177. 50| |
I I

SLOPEWALL, CONCRETE, 125 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 160 -22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0097 616-51367 280.000 n2 | 61. 85000 17318. 00| |
SLOPEWALL, CONCRETE, 100 mm | | |
0098 621- 06545 45.000 My | 564. 10000 25384. 50| |
FERTI LI ZER | | [
0099 621- 06553 9500. 000 kg | 5. 95000 56525. 00| |
SEED M XTURE, R | | [
0100 621- 06559 6390.000 n2 | 0. 35000 2236. 50| |
MULCHED SEEDING R | [ [
0101 621- 06567 286.000 kL | 0. 60000 171. 60| |
WATER | [ |
0102 621-06574 16032.000 n2 | 3. 15000 50500. 80| |
SODDI NG [ | [
0103 701-01849 630.300 m | 92. 80000 58491. 84| |
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 nmm | | |
0104 701-03753 260.000 m | 101. 30000 26338. 00| |
PILE, CONCRETE, STEEL SHELL ENCASED, | [ [
5.31 nm 356 nm | [ [
0105 702-51005 389.400 nB8 | 677. 15000 263682. 21| |
CONCRETE, A, SUBSTRUCTURE | [ [
0106 702-51015 109.100 nB | 293. 25000 31993. 58| |
CONCRETE, B, FOOTI NGS | | [
0107 702-51100 674.000 kg | 16. 00000 10784. 00| |
DRAI N PI PE, CAST I RON, 150 mm | | [
0108 702-51110 2385.000 kg | 8. 00000 19080. 00| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0109 702-51863 3005. 000 EACH 11. 20000 33656. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0110 703-03622 36. 000 EACH 20. 25000 729. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY CQOATED, | | |
MODI FI ED [ [ |
0111 703- 06029 183808. 000 kg | 1. 15000 211379. 20| |
REI NFORCI NG BARS, EPOXY CQOATED | | |
0112 703-51030 12997.000 kg | 1. 05000 13646. 85| |
REI NFORCI NG STEEL | [ |
0113 703-51032 70170.000 kg | 1. 25000 87712. 50| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0114 703-97936 1220.000 EACH 19. 20000 23424. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0115 704- 05892 486.100 nB8 | 517. 20000 251410. 92| |
I

CONCRETE, QC/ QA, SUPERSTRUCTURE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 160 -23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0116 704-51002 301.400 nB8 | 495. 85000 149449. 19| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0117 706-05732 16. 000 EACH 1706. 20000 27299. 20| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0118 706-05734 24.000 EACH 1706. 20000 40948. 80| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0119 706-51020 292.800 nB | 586. 50000 171727. 20| |
CONCRETE, C, RAILING | | [
0120 706-51025 156.000 m | 197. 30000 30778. 80| |
CONCRETE, C, RAILING | | [
0121 707-05973 218.000 n2 | 362. 55000 79035. 90| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 nm X 914 mm | | |
0122 709- 04647 LUWP| 25790. 45000 25790. 45| |
FI BER WRAP CONCRETE CASI NG SYSTEM | | [
0123 709-51821 LUWP| 4532. 10000 4532. 10| |
SURFACE SEAL , STR NO. 1 | | |
0124 709-51821 LUWP| 9544. 10000 9544. 10| |
SURFACE SEAL , STR NO 2 | | |
0125 709-51821 LUWP| 3934. 95000 3934. 95| |
SURFACE SEAL , STR NO 3 | | |
0126 709-51821 LUWP| 7443. 35000 7443. 35| |
SURFACE SEAL , STR NO. 4 | | |
0127 709-51821 LUWP| 6707. 50000 6707. 50| |
SURFACE SEAL , STR NO. 5 | | |
0128 709-51821 LUWP| 3998. 90000 3998. 90| |
SURFACE SEAL , STR NO. 6 | | |
0129 711-01786 270. 000 EACH 16. 00000 4320. 00| |
STRUCTURAL STEEL DRILLING 25 mm DI A | | |
HOLE | I I
0130 711-51038 LUWP| 74646. 70000 74646. 70| |
STRUCTURAL STEEL , STR NO 2 | | |
0131 711-51038 LUWP|  133297. 65000 133297. 65| |
STRUCTURAL STEEL , STR NO 4 | | |
0132 711-51038 LUWP|  745867. 20000 745867. 20| |
STRUCTURAL STEEL , STR NO 5 | | |
0133 711-51070 56. 000 EACH 106. 65000 5972. 40| |
ANCHOR PLATE, AP 1 | | |
0134 711-51075 10. 000 EACH| 106. 65000 1066. 50| |
ANCHOR PLATE, AP2 | | |
0135 711-51080 6. 000 EACH 106. 65000 639. 90| |
ANCHOR PLATE, AP3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 160 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0136 711-51877 LUMP|  53319. 05000 53319. 05|
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | |
2 I |
0137 711- 95290 5.400 m | 133. 30000 719. 82|
FI ELD VELDI NG | |
0138 714- 26702 81.600 m | 1184. 75000 96675. 60|

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 1800 nm x 900 mm | |
0139 714-26717 208.600 m | 2102. 90000 438664. 94|
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 3000 nm x 1500 nm | |

I

I

|

I

I

I

I

I

I

|

0140 715- 03475 8.000 EACH 362. 55000 2900. 40| |
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0141 715- 03476 4.000 EACH 709. 15000 2836. 60| |
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0142 715- 03584 5.000 EACH 538. 50000 2692. 50| |
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0143 715- 04612 83.000 m | 98. 10000 8142. 30| |
PIPE , RCP,I1,DQ 3=50, 300 nm EXTENSI ON | |
0144 715- 05019 100.000 m | 203. 70000 20370. 00| |
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |
0145 715- 05048 13836.000 m | 10. 15000 140435. 40| |
PIPE, TYPE 4, CIRCULAR 150 nm | [ |
0146 715- 05053 5071.000 m | 32. 00000 162272. 00| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0147 715- 05119 100.000 m | 102. 35000 10235. 00| |
PIPE, TYPE 1, CIROULAR 375 nm [ [ |
0148 715- 05121 100.000 m | 114. 10000 11410. 00| |
PIPE, TYPE 1, CIROULAR 450 nm [ [ |
0149 715- 05123 184.000 m | 142. 90000 26293. 60| |
PIPE, TYPE 1, CIRCULAR 600 nm [ [ |
0150 715- 05125 100.000 m | 173. 80000 17380. 00| |
PIPE, TYPE 1, CIROULAR 750 nm [ [ |
0151 715- 05151 333.000 m | 102. 35000 34082. 55| |
PIPE, TYPE 2, CIROULAR 375 nm [ [ |
0152 715- 05169 32.000 m | 102. 35000 3275. 20| |
PIPE, TYPE 3, CIROULAR 375 nm [ [ [
0153 715- 05203 54543.000 m | 9. 80000 534521. 40| |
PIPE, TYPE 4, CIRCULAR 100 nm | | [
0154 715- 05407 208.200 m | 16. 00000 3331. 20| |
I

PI PE, END BENT DRAIN, 150 mm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 160 -25
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0155 715- 05422 232.000 m | 195. 15000 45274. 80| |
PI PE, SLOTTED DRAIN, 300 mm | [ |
0156 715- 05596 2.000 m | 319. 90000 639. 80| |
Pl PE EXTENSI ON, Cl RCULAR, 450 nm | | |
0157 715-05756 8.000 m | 159. 95000 1279. 60| |
Pl PE EXTENSI ON, CI RCULAR, 300 nm | | |
0158 715- 05889 8.400 m | 346. 55000 2911. 02| |
Pl PE EXTENSI ON, CI RCULAR, 750 nm | | |
0159 715-05903 9.000 m | 172. 75000 1554. 75| |
PI PE, RCP, CLASS I, D0.3=50, 375 mm | | |
EXTENSI ON | | |
0160 715- 06507 25.700 m | 182. 35000 4686. 40| |
PIPE, RCP, |1, DO.3=60, 450 mm EXTENSI ON| | |
0161 715- 06508 35.600 m | 213. 30000 7593. 48| |
PIPE, RCP, Il, D0.3=50, 600 nm EXTENSI ON [ |
0162 715-07071 3.000 EACH 1052. 50000 3157. 50| [
SAFETY METAL END SECTION, 4:1, 750 nm | | |
0163 715- 44240 7.800 n8 | 799. 80000 6238. 44 |
CONCRETE, A, STRUCTURES | | |
0164 715- 46000 42.000 EACH 332. 70000 13973. 40| |
Pl PE END SECTION, 300 mm | | |
0165 715- 46005 13.000 EACH 362. 55000 4713. 15 |
Pl PE END SECTION, 375 mm | | |
0166 715- 46010 7.000 EACH 533. 20000 3732. 40| |
Pl PE END SECTION, 450 mm | | |
0167 715- 46020 12.000 EACH 693. 15000 8317. 80| |
Pl PE END SECTION, 600 mm | | |
0168 715- 46030 4.000 EACH 1045. 05000 4180. 20| |
Pl PE END SECTION, 750 mm | | |
0169 715- 95325 20.000 m | 175. 95000 3519. 00| |
I NVERT, CONCRETE PAVED | | |
0170 715- 97691 2.000 EACH 6398. 25000 12796. 50| |
GRATED BOX END SECTION, I, 3:1, 900 nm | |
0171 715- 97692 2.000 EACH 6744. 85000 13489. 70| |
GRATED BOX END SECTION, |, 4:1, 900 nm | |
0172 715- 98976 3.000 EACH 4692. 05000 14076. 15| |
GRATED BOX END SECTION, 11, 6:1, 600 mm | | |
0173 718- 06526 3541.000 My | 39. 30000 139161. 30| |
HVA FOR UNDERDRAI NS | [ |
0174 718- 06529 716.000 EACH 533. 20000 381771. 20| |
I

OUTLET PROTECTOR, 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/02/02
PAGE : 160 -26

TEMPORARY WORKSI TE SPEED LIM T SI GN

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0175 718- 06531 22.000 EACH 709. 15000 15601. 30|
OUTLET PROTECTOR, 3 | | |
0176 718-06532 5000.000 m | 3. 65000 18250. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0177 718-52610 7490.000 n8 | 33. 05000 247544. 50| |
AGGREGATE FOR UNDERDRAI NS | [ [
0178 718-99153 129228.000 n2 | 1. 05000 135689. 40| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0179 720-44296 4.000 EACH 479. 85000 1919. 40| |
CAP | NLET [ [ [
0180 720- 45030 1.000 EACH 1066. 40000 1066. 40| |
I NLET, E7 | [ |
0181 720- 45065 2.000 EACH 2346. 05000 4692. 10| |
I NLET, N12 | [ [
0182 720- 45069 10. 000 EACH 1173. 00000 11730. 00| |
I NLET, P12 | [ [
0183 720-45141 1.000 EACH 1759. 55000 1759. 55| |
I NLET, H5, MODIFI ED | [ [
0184 722-51401 60.000 n2 | 346. 55000 20793. 00| |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0185 722-51842 4611.300 n2 | 48. 00000 221342. 40| |
BRI DGE DECK OVERLAY | [ |
0186 722-51846 46.800 nB8 | 434. 50000 20334. 60| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | [ [
0187 722-51852 347.000 n2 | 90. 65000 31455. 55| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0188 722-60824 3811.900 n2 | 8. 05000 30685. 80| |
SURFACE M LLI NG | | |
0189 724-03276 81.500 m | 239. 95000 19555. 93| |
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0190 724-51925 29.000 m | 453. 20000 13142. 80| |
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0191 726-92406 5.000 EACH 1066. 40000 5332. 00| |
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0192 728-98377 LUWP| 3406. 00000 3406. 00| |
MASONRY COATI NG | | |
0193 729-51875 6.900 nm2 | 250. 60000 1729. 14| |
CONCRETE, A, PATCHI NG | | |
0194 801-01093 10. 000 EACH| 1226. 35000 12263. 50| |
|
I

ASSEMBLY



ANCHOR

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 160 -27
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER : 160 CONTRACT 1D : R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ 1
0195 801- 01851 LUMP|  15142. 60000 15142. 60| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0196 801- 03290 8.000 EACH| 266. 60000 2132. 80| |
CONSTRUCTION SIGN, C | | [
0197 801- 03291 13.000 EACH| 80. 00000 1040. 00| |
CONSTRUCTION SIGN, D | | [
0198 801- 04308 4.000 EACH| 799. 80000 3199. 20| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0199 801- 06203 42148.000 m | 0. 55000 23181. 40| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0200 801- 06207 80595.000 m | 2. 65000 213576. 75| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0201 801- 06469 15987.000 m | 5. 35000 85530. 45| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | [ |
0202 801- 06577 24.000 m | 42. 65000 1023. 60| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
600 mMm | | |
0203 801- 06605 6.000 EACH 133. 30000 799. 80| |
BARRI CADE, [I1A | | |
0204 801- 06606 27.000 EACH 154. 65000 4175. 55| |
BARRI CADE, I11B | | |
0205 801- 06625 26.000 EACH 74. 65000 1940. 90| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0206 801- 06640 93.000 EACH 184. 50000 17158. 50| |
CONSTRUCTI ON SIGN, A | | |
0207 801- 06645 27.000 EACH 58. 65000 1583. 55| |
CONSTRUCTION SIGN, B | | |
0208 801- 06710 1080. 000 DAY | 13. 35000 14418. 00| |
FLASHI NG ARROW SI GN | | |
0209 801- 06775 LUMP| 347679. 00000 347679. 00| |
MAI NTAI NI NG TRAFFI C | |
0210 802- 05701 196.550 m | 23. 90000 4697. 55| |
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0211 802- 05702 925.750 m | 15. 05000 13932. 54| |
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | [ |
0212 802- 05706 95.750 m | 24. 20000 2317. 15| |
SI GN POST, SQUARE, 3, UNREI NFORCED | | |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/02/02
PAGE : 160 -28

BRI DGE BRACKET ASSEMBLY, CROSSROAD |

ENG NEER S ESTIMATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER : 160 CONTRACT ID : R -25811-A COUNTIES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0213 802- 07057 591.300 n2 | 175. 95000 104039. 24| |
SIGN, PANEL, W TH LEGEND | | |
0214 802- 07060 150. 000 EACH| 64. 00000 9600. 00| |
SI GN, SHEET, RELOCATE | | |
0215 802-07137 10. 000 EACH 213. 30000 2133. 00| |
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI I | | | |
0216 802-07138 8.450 EACH 239. 95000 2027. 58| |
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, | X | | |
0217 802-07151 40.000 EACH| 234. 60000 9384. 00| |
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI | | | |
0218 802- 07152 4.000 EACH 266. 60000 1066. 40| |
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, X | | |
0219 802-07158 3.000 EACH 1983. 45000 5950. 35| |
CANTI LEVER TRAFFI C SI GN SUPPORT | | |
FOUNDATI ON, | | | |
0220 802- 76025 69.390 n2 | 106. 65000 7400. 44| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm THI CKNESS | | |
0221 802- 76035 170.969 n2 | 106. 65000 18233. 84| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0222 802- 76045 18.446 n2 | 133. 30000 2458. 85| |
SI G\, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm THI CKNESS | | |
0223 802- 76065 36.480 m | 7. 45000 271. 78| |
SI GN PCST, B | | |
0224 802- 76095 8680.020 kg | 4. 80000 41664. 10| |
STRUCTURAL STEEL, BREAKAWAY | | |
0225 802- 76140 4. 000 CH| 16848. 80000 67395. 20| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0226 802-76175 15.600 m | 533. 20000 8317. 92| |
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT | | |
ASSEMBLY ( CANTI LEVER) | | |
0227 802- 94674 6.000 EACH 661. 15000 3966. 90| |
| |
I I

| DENTI FI CATI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/02/02
PAGE : 160 -29

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0228 802- 96800 9046. 000 EACH| 1. 85000 16735. 10| |
SHEAR STUD CONNECTOR | | |
0229 804-06770 738.000 EACH 17. 05000 12582. 90| |
DELI NEATOR PCST [ | [
0230 805- 04977 5.000 EACH 245, 25000 1226. 25| |
M CROLOOP DETECTOR STATI ON | | [
0231 805-06107 16. 000 EACH 32. 00000 512. 00| |
PADLOCK | | [
0232 805-06136 5.000 EACH 4073. 60000 20368. 00| |
LOCAL | NDUCTANCE DET AFP | [ [
0233 805- 06592 227.000 m | 32. 00000 7264. 00| |
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0234 805- 06595 903.000 m | 2. 75000 2483. 25| |
CONDUI T, PVC, 50 mm | | [
0235 805- 06600 163.000 m | 20. 70000 3374. 10| |
CONDUI T, PVC, 75 mm [ [ [
0236 805- 06600 110.000 m | 45, 85000 5043. 50| |
CONDUI T, PVC, 75 nmm, DI RECTI ONAL PUSH | | |
0237 805-07074 4.000 EACH 17488. 65000 69954. 60| |
| TS CONTROLLER CABI NET | [ [
0238 805-07075 4.000 EACH 586. 50000 2346. 00| |
I TS CABI NET FOUNDATI ON | [ [
0239 805-07077 3.000 EACH 10503. 85000 31511. 55| |
CAMERA LONERI NG SYSTEM I TS, 15.24 m | | |
0240 805-07078 1.000 EACH 42122. 05000 42122. 05| |
CAMERA LONERI NG SYSTEM I TS, 30.48 m | | |
0241 805-86810 2.000 EACH 4052. 25000 8104. 50| |
SERVI CE POINT, || | | [
0242 805- 86820 16. 000 EACH 891. 40000 14262. 40| |
CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | | |
nm X 760 mm X 2450 nm | | |
0243 805- 86889 580.000 m | 0. 75000 435. 00| |
POLE CI RCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0244 805- 86920 24.000 EACH 23. 90000 573. 60| |
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | | |
0245 805- 86925 12.000 EACH 37. 85000 454. 20| |
MULTI PLE COMPRESSI ON FI TTI NG, | | [
WATERPROCFED | | |
0246 805- 86930 24.000 EACH 20. 15000 483. 60| |
|

I NSULATI NG LI NK, NOT WATERPROOFED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 160 -30
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0247 805- 86935 36.000 EACH 39. 55000 1423. 80| |
I NSULATI NG LI NK, WATERPROOFED | | |
0248 805- 86955 10. 000 EACH 53. 30000 533. 00| |
CABLE DUCT MARKER [ [ [
0249 805-91706 20.000 EACH 32. 00000 640. 00| |
ANCHOR BOLT, REPAIR | | [
0250 805- 98335 2050.000 m | 13. 35000 27367. 50| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0251 805-98336 80.000 m | 13. 35000 1068. 00| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ [
0252 807-02191 37.000 EACH 661. 15000 24462. 55| |
HANDHOLE, LI GHTI NG | | |
0253 807- 04651 494,000 m | 5. 25000 2593. 50| |
W RE I I I
0254 807- 04652 4.000 EACH 3412. 40000 13649. 60| |
SERVI CE PO NT , ATMB | [ [
0255 807- 06109 5.000 EACH 906. 40000 4532. 00| |
TRANSI ENT VOLTAGE SURGE SUPPRESSOR | | |
0256 807- 78590 7.000 EACH 693. 15000 4852. 05| |
HANDHOLE | [ [
0257 807-82016 2.000 EACH 639. 85000 1279. 70| |
SIGN CI RCU T | NSTALLATI ON, CANTI LEVER, | |
2 LUM NAI RES | | |
0258 807- 84804 9.000 EACH 1214. 60000 10931. 40| |
LIGHT POLE, 12.8 mME. MH., 3.1 mMAST | [ [
ARM TRANSFORMER BASE | | |
0259 807-84814 6. 000 EACH 1356. 45000 8138. 70| |
LIGHT POLE, 12.8 mME MH., 4.6 mMAST | | |
ARM TRANSFORMER BASE | | |
0260 807-86620 16. 000 EACH| 266. 60000 4265. 60| |
LUM NAI RE, ROADVWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0261 807-86790 4.000 EACH 437. 20000 1748. 80| |
LUM NAI RE, SI G\, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT | | [
0262 807-86910 18.000 EACH 20. 25000 364. 50| |
CONNECTOR KI T, UNFUSED | | [
0263 807-86915 20.000 EACH 30. 40000 608. 00| |
I

CONNECTOR KI'T, FUSED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 160 -31
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0264 807- 86950 18.000 EACH 26. 15000 470. 70| |
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | | |
0265 808-01226 4807. 000 EACH 21. 35000 102629. 45| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL [ [ [
0266 808- 06702 8007.000 m | 1. 40000 11209. 80| |
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nm [ | I
0267 808-06703 35532.000 m | 1. 00000 35532. 00| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0268 808- 06705 3607.000 m | 2. 05000 7394. 35| |
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0269 808-06716 17490.000 m | 1. 30000 22737. 00| |
LI NE, REMOVE [ | [
0270 808- 75245 64663.000 m | 1. 00000 64663. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0271 808-75272 259.000 m | 9. 60000 2486. 40| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
SOLI D, WH TE, CROSSHATCH LINE, 600 nm | | |
0272 808- 75297 127.000 m | 9. 60000 1219. 20| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0273 808- 75320 8.000 EACH 44, 80000 358. 40| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0274 805- 05406 4.000 EACH 19802. 70000 79210. 80| |
DATA COLLECTION SITE , 4 LANE | |
0275 621- 06565 225.000 My | 430. 80000 96930. 00| |
MULCHI NG MATERI AL [ [ [
0276 207-06499 160155.000 n2 | 3. 55000 568550. 25| |
SUBGRADE TREATMENT , A [ [ [
0277 202-99187 9103.000 m | 3. 45000 31405. 35| |
FENCE, FARM FI ELD, REMOVE | | |
0278 621-01004 4.000 EACH 319. 90000 1279. 60| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0279 402-05477 892.000 My | 50. 90000 45402. 80| |
I I

HVA SURFACE 9.5 mm MNAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 160 -32
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 420, 888. 47 ROUTE : |-74
CALL ORDER . 160 CONTRACT ID: R -25811-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON TOTALS

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0280 402- 05474 2289.000 My | 36. 70000 84006. 30| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0281 202- 60822 28644.900 n2 | 0. 80000 22915. 92| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | |
| I

|
$ 26, 743, 005. 96|

CONTRACT TOTALS [ $ 26, 743, 005. 96| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 170 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER . 170 CONTRACT ID : R -25870-A COUNTI ES : MADI SON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 12/31/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 1,328,588.01 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 172 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 955, 795. 73 RQUTE : LCC
CALL ORDER c 172 CONTRACT ID : R -25871-B COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 12/05/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) 0005192
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 12,548, 000. 00 100. 0000%
2 35-1994300 SHOXX LLC $ 12, 625, 000. 12 100. 6136%
3 31- 1684921 SMOOT CONSTRUCTI ON LLC $ 12,804, 000. 16 102. 0401%
4 35-1136349 TSCHUCOR, GALE COWVPANY, | NC. $ 13,121,555.51 104. 5708%
| (1) 35-0906416 | (2) 35-1994300 | (3) 31-1684921
| WEDDLE BROTHERS CONSTRUCTI ON] SHOXK LLC | SMOOT CONSTRUCTI ON LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001  NEW BUI LDI NG - | TS MANAGEMENT SYSTEM
I | |
0001 105-01925 26.000 MOS | 875. 00000 22750. 00| 384. 62000 10000. 12| 1346. 16000 35000. 16
FIELD OFFICE, 51.1 nP | | [
0002 108-01614 LUWP| 6000. 00000 6000. 00| 4000. 00000 4000. 00| 12000. 00000 12000. 00
PARTNERI NG OVERHEAD | | |
0003 110-01001 LUWP|  627400. 00000 627400. 00| 80000. 00000 80000. 00] 300000. 00000 300000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 210-05758 LUWP| 1990000. 00000 1990000. 00] 2100000. 00000 2100000. 00| 2110000. 00000 2110000. 00
BU LDI NG , TECHNOLOGY | | |
0005 210-07170 LUWP|  127500. 00000 127500. 00] 140000. 00000 140000. 00] 150000. 00000 150000. 00
SI TE CONSTRUCTI ON, LANDSCAPI NG | | |
0006 210-07170 LUWP|  412000. 00000 412000. 00| 340000. 00000 340000. 00| 425000. 00000 425000. 00
SI TE CONSTRUCTI ON, PAVI NG | | [
0007 210-07170 LUWP|  135000. 00000 135000. 00| 100000. 00000 100000. 00| 35000. 00000 35000. 00
SI TE CONSTRUCTI ON, SI TE | MPROVEMENTS | | |
0008 210-07170 LUWMP|  406000. 00000 406000. 00| 390000. 00000 390000. 00| 400000. 00000 400000. 00
SI TE CONSTRUCTI ON, SI TE PREPARATI ON | | |
0009 210-07170 LUWMP|  260000. 00000 260000. 00| 450000. 00000 450000. 00| 210000. 00000 210000. 00
SI TE CONSTRUCTI ON, SITE UTI LI TI ES | |
0010 711-03973 LUWP| 5246350. 00000 5246350. 00| 6411000. 00000 6411000. 00| 6377000. 00000 6377000. 00
BUI LDI NG ARCHI TECTURAL | | |
0011 711-98751 LUWP| 1830000. 00000 1830000. 00] 1600000. 00000 1600000. 00] 1700000. 00000 1700000. 00
BUI LDI NG MECHANI CAL | | |
0012 807-03694 LUMP| 1485000. 00000 1485000. 00| 1000000. 00000 1000000. 00| 1050000. 00000 1050000. 00
BUI LDI NG ELECTRI CAL | | |
SECTI ON TOTALS | $ 12, 548, 000. 00| $ 12, 625, 000. 12| $ 12, 804, 000. 16
------------------------------------------ e m e m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e maeaaao
CONTRACT TOTALS | $ 12, 548, 000. 00| $ 12, 625, 000. 12| $ 12, 804, 000. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 13, 955,795.73

TABULATI ON CF BI DS

CALL ORDER c 172 CONTRACT ID :
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT :
SET- AS| DE :

R -25871-B
GREENFI ELD DI STRI CT

RQUTE : LCC

DATE : 04/02/02
PAGE : 172 -2

COUNTIES : NMARI ON

| (4) 35-1136349

| TSCHUOR, GALE COVPANY,

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 NEW BU LDI NG - | TS MANAGEMENT SYSTEM

I
0001 105-01925 26.000 MOs | 1679.

FIELD OFFICE, 51.1 n?2 [

0002 108-01614 LUWP| 9667.
PARTNERI NG OVERHEAD [

0003 110-01001 LUWP|  640000.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [

0004 210-05758 LUWP| 2313846.
BU LDI NG , TECHNOLOGY |

0005 210-07170 LUWP|  134505.
SI TE CONSTRUCTI ON, LANDSCAPI NG [

0006 210-07170 LUWP|  435451.
SI TE CONSTRUCTI ON, PAVI NG [

0007 210-07170 LUWP|  179628.
SI TE CONSTRUCTI ON, SI TE | MPROVEMENTS |

0008 210-07170 LUWP|  328555.
SI TE CONSTRUCTI ON, Sl TE PREPARATI ON |

0009 210-07170 LUWP|  445077.
SI TE CONSTRUCTI ON, SI TE UTI LI TI ES

0010 711-03973 LUWP| 5406484.
BU LDI NG ARCHI TECTURAL |

0011 711-98751 LUWP| 1805139.
BU LDI NG MECHANI CAL [

0012 807-03694 LUWP| 1379528.

BU LDI NG ELECTRI CAL |
SECTI ON TOTALS [

CONTRACT TOTALS [

I
INC. |

AMJJNT|I

67000 43671. 42I|
82000 9667. 82I|
00000 640000. ooI
68000  2313846. 68|
33000 134505. 33I
00000 435451, ooI
28000 179628. 28I
70000 328555, 70|I
22000 445077. 22I
59000 5406484, 59|I
14000  1805139. 14I
33000 1379528, 33I
$ 13,121, 555. 51|I

$ 13,121, 555.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 858, 904. 75

CALL ORDER . 180 CONTRACT I D :
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

R -25919-A
VI NCENNES DI STRI CT
10/ 15/ 03 COWVPLETI ON DATE

ROUTE : SR 67
COUNTI ES @ KNOX

PROJECT(S) : 0431023
0431023
0431023

DATE : 04/02/02
PAGE : 180 -1

$ 16, 479, 248.70

100. 0000%

1 35-1418333 ROGERS GROUP, | NC
| (1) 35-1418333
| ROGERS GROUP,
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ o e e e e e e e e e e e e e e =
SECTI ON 0001  MODERNI ZE FLASHERS
[
0001 105- 06845 LUMP|  302275. 73000
CONSTRUCTI ON ENGI NEERI NG

0002 105- 07040 30.000 MOS | 2300. 00000
FIELD OFFICE, C |

0003 110- 01001 LUMP|  800000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201- 52370 LUMP|  275000. 00000
CLEARI NG RI GHT OF WY |

0005 202- 02240 52301.000 n2 | 4. 00000
PAVEMENT, REMOVE |

0006 202- 02241 459.200 m | 7. 15000
GUARDRAI L, REMOVE

0007 202- 02271 51.000 EACH 350. 00000
HEADWALL, REMOVE |

0008 202- 02272 780.000 m | 2. 10000
PAVED SI DE DI TCH, REMOVE |

0009 202- 02286 2.000 EACH 1400. 00000
PRESENT STRUCTURE, REMOVE

0010 202- 03000 LUMP| 330. 00000
HOUSES AND BUI LDI NGS, REMOVE |

0011 202- 60820 24722.000 n2 | 4.10000
SURFACE M LLING ASPHALT |

0012 202- 60822 300.000 n2 | 4. 15000
SURFACE M LLI NG PORTLAND CEMENT |
CONCRETE |

0013 202- 74025 23.000 m | 2.10000
FENCE, REMOVE |

0014 202- 78515 LUMP| 1525. 00000

TRAFFI C SI GNAL EQUI PMENT, REMOVE |

I NC.

AMOUNT]

302275.

69000.

800000.

275000.

209204.

3283.

17850.

1638.

2800.

330.

101360.

1245.

48.

1525.

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 180 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 858, 904. 75 ROQUTE : SR 67
CALL ORDER . 180 CONTRACT ID : R -25919-A COUNTI ES : KNOX
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

HVA FOR PATCH NG

------------------------------------------ ST
0015 202- 91840 51.000 m | 12. 50000 637. 50| |
FENCE, CHAIN LI NK, REMOVE | | |
0016 202-99187 3372.000 m | 5. 10000 17197. 20| |
FENCE, FARM FI ELD, REMOVE | [ [
0017 203- 02000 192236.000 n8 | 13. 50000 2595186. 00| |
EXCAVATI ON,  COMMVON | [ [
0018 203- 02045 32439.000 n8 | 11. 00000 356829. 00| |
EXCAVATI ON FOR SUBGRADE TREATNMENT | [ [
0019 203- 02070 32750.000 nB8 | 6. 00000 196500. 00| |
BORROW | [ |
0020 205- 03371 300.000 nB8 | 17. 00000 5100. 00| |
SEDI MENT REMOVE | | [
0021 205- 06931 315. 000 | 80. 00000 25200. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0022 205- 06932 1062.000 m | 17. 00000 18054. 00| [
TEMPORARY CHECK DAM STRAW BALES | [ [
0023 205- 06933 8.000 EACH 28. 00000 224. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0024 205- 06934 17.000 My | 415. 00000 7055. 00| |
TEMPORARY MULCHI NG | [ [
0025 205- 06936 90.000 My | 86. 00000 7740. 00| |
TEMPORARY SEDI MENT TRAP | | [
0026 205- 06937 3649.000 m | 5. 50000 20069. 50| |
TEMPORARY SI LT FENCE | | [
0027 206-51817 200.000 n2 | 255. 00000 51000. 00| [
SHEET PILING STEEL | [ |
0028 206- 93520 126.000 n2 | 235. 00000 29610. 00| [
TEMPORARY SHEET PI LI NG | [ |
0029 211- 02050 18000. 000 n8 | 8. 00000 144000. 00| [
B BORROW | | |
0030 211- 02060 965.000 nB8 | 19. 00000 18335. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0031 213-52830 4119.000 n8 | 65. 00000 267735. 00| [
FLOMBLE MORTAR | | |
0032 303- 02051 560.000 My | 13. 00000 7280. 00| |
STONE, 2 [ | [
0033 303- 52308 58405.000 My | 16. 00000 934480. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0034 303- 97820 500.000 My | 14. 50000 7250. 00| |
AGGREGATE, 8 | | |
0035 305- 05204 416.000 My | 85. 00000 35360. 00| [
| |



ENG NEER S ESTI MATE: $ 16, 858, 904. 75
CALL CRDER : 180
LETTI NG DATE : 03/19/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -25919-A
DI STR CT : VINCENNES DI STRI CT

DATE : 04/02/02
PACGE : 180 -3

ROUTE : SR 67

COUNTI ES @ KNOX

| (1) 35-1418333 |
| ROGERS GROUP, | NC. |

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0036 305- 97019 24722.000 n2 |
RUBBLI ZED PCCP |
0037 401- 05437 89772.000 My |
QY QA HVA BASE 25.0 mm MAI NLI NE |
0038 401- 05455 31016.000 My |
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE]
0039 401- 05456 18611.000 My |
QY QA HVA SURFACE 9.5 mm MAINLINE , SMA|
0040 401- 05467 19383.000 m |
M LLED HVA CORRUGATI ONS |
0041 401- 06264 LUVP|
PROFI LOGRAPH, HVA |
0042 402- 05470 14623.000 My |
HVA BASE C25.0 mm MAI NLI NE |
0044 404- 05511 3648.000 n2 |
SEAL COAT, 2 |
0045 404- 05514 339.000 n2 |
SEAL COAT, 5 |
0046 405- 05517 198.000 My |
ASPHALT FOR PRI NE COAT |
0047 406- 05520 188.000 My |
ASPHALT FOR TACK COAT |
0048 601- 05071 6.000 EACH
GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 7 |
0049 601- 07024 12.000 EACH
ENERGY ABSORBI NG TERM NAL, CZ, TL-3
0050 601- 94689 12.000 EACH
GUARDRAI L END TREATMENT, CS |
0051 601-99105 626.745 m |
GUARDRAI L, WBEAM 1.905 m SPACI NG |
0052 602- 06639 50.000 m |
TEMPORARY CONCRETE BARRI ER ANCHORED |
0053 602- 06646 485.000 m |
TEMPORARY CONCRETE BARRI ER |
0054 602- 06729 50. 000 EACH
BARRI ER DELI NEATOR |
0055 603- 06040 3372.000 m |
FENCE, FARM FIELD, 1190 mm |
0056 603- 06042 23.000 m |

FENCE, BARBED WRE, 1220 mm [

I
UNI'T PR CE AMOUNT|  UNIT PRI CE

30. 10000 2702137. 20|

31. 20000 967699. 20|
48. 30000 898911. 30I|
0. 50000 9691. 50I
4900. 00000 4900. ooI
32. 00000 467936. ooI|
2. 25000 8208. ooI|

8. 50000 2881. 5oI|
300. 00000 59400. ooI|
230. 00000 43240. ooI
1650. 00000 9900. ooI
I

6300. 00000 75600. ooI
2050. 00000 24600. ooI
32. 00000 20055. 84I
54. 50000 2725. 00|I
54. 50000 26432. 50I|
5. 50000 275. ooI
16. 00000 53952 ooI
7.50000 172.5oI

ANOUNT]

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 180 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 858, 904. 75 ROQUTE : SR 67
CALL ORDER . 180 CONTRACT ID : R -25919-A COUNTI ES : KNOX
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0057 603- 06045 51.000 m | 55. 00000 2805. 00| |
FENCE, CHAIN LINK, 1220 nm | | |
0058 604- 06069 266.000 n2 | 31. 50000 8379. 00| |
CURB RAMP, CONCRETE | [ |
0059 604- 06367 150.000 m | 34. 50000 5175. 00| |
JO NT MATERI AL | [ |
0060 604-91531 3003.000 12 | 25. 00000 75075. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0061 605- 06120 264.000 m | 41. 00000 10824. 00| |
CURB, CONCRETE | | |
0062 605- 06140 3760.000 m | 35. 00000 131600. 00| |
CURB AND GUTTER CONCRETE | [ |
0063 610- 05527 1923.000 My | 53. 00000 101919. 00| |
HVA FOR APPROACHES | | |
0064 611- 05330 2932.000 n2 | 35. 50000 104086. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0065 611- 06497 36.000 EACH| 110. 00000 3960. 00| |
MAI LBOX ASSEMBLY, S| NGLE | | |
0066 611- 06498 6.000 EACH 140. 00000 840. 00| |
MAl LBOX ASSEMBLY, DOUBLE | | |
0067 615- 06490 484.000 EACH 105. 00000 50820. 00| |
R GHT OF WAY MARKER | | |
0068 615- 06505 77.000 EACH 475. 00000 36575. 00| |
MONUMENT, B | | |
0069 615- 06510 5.000 EACH 400. 00000 2000. 00| |
MONUMENT, C | | |
0070 615- 06515 1.000 EACH 85. 00000 85. 00| |
MONUMENT, D | | |
0071 615- 06527 2.000 EACH 585. 00000 1170. 00| |
MONUVENT, SECTI ON CORNER | | |
0072 615- 06530 10.000 EACH| 660. 00000 6600. 00| |
POST, BENCHVARK | | |
0073 616- 02320 26297.000 n2 | 1. 15000 30241. 55| |
GEOTEXTI LES | [ |
0074 616- 06405 16091.000 My | 27. 00000 434457. 00| |
Rl PRAP, REVETMENT | | |
0075 616- 94426 557.000 n2 | 3. 60000 2005. 20| |
GEOGRI D | | |
0076 619-01398 8.000 EACH 3365. 00000 26920. 00| |
I I

CLEAN STRUCTURE



CULVERT, PRECAST BOX, REI NFORCED

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 180 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 16, 858, 904. 75 ROUTE : SR 67
CALL ORDER : 180 CONTRACT ID: R -25919-A COUNTI ES : KNOX
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0077 621- 01004 4.000 EACH 415. 00000 1660. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0078 621- 02356 132.000 kg | 46. 50000 6138. 00| |
SEEDI NG, WETLAND | | |
0079 621- 02770 300.000 n2 | 3. 00000 900. 00| |
EROSI ON CONTROL BLANKET | | |
0080 621- 03787 6.800 kg | 83. 00000 564. 40| |
SEED M XTURE, D | | |
0081 621- 06545 16.700 My | 510. 00000 8517. 00| |
FERTI LI ZER | | |
0082 621- 06548 100.000 kg | 62. 00000 6200. 00| |
SEED M XTURE, CV | [ |
0083 621- 06553 3534.000 kg | 6. 45000 22794. 30| |
SEED M XTURE, R | | |
0084 621- 06557 711.000 kg | 8. 25000 5865. 75| |
SEED M XTURE, T | | |
0085 621- 06565 84.000 My | 425. 00000 35700. 00| |
MULCHI NG MATERI AL | | |
0086 621- 06570 1000.000 n8 | 15. 00000 15000. 00| |
TOP SO L | | |
0087 621- 06575 20488.000 n2 | 3. 10000 63512. 80| |
SCDDI NG, NURSERY | | |
0088 622- 52436 8.000 EACH| 23. 00000 184. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0089 622-91786 235.000 EACH 5. 50000 1292. 50| |
SEEDLI NG | | |
0090 702-51015 73.400 n8 | 515. 00000 37801. 00| |
CONCRETE, B, FOOTI NGS | | |
0091 702- 90915 19.100 n8 | 625. 00000 11937. 50| |
CONCRETE, A | | |
0092 702- 93722 53.700 n8 | 675. 00000 36247. 50| |
CONCRETE, C | | |
0093 703-51030 6253.000 kg | 2.00000 12506. 00| |
REI NFORCI NG STEEL | | |
0094 714- 02677 11.800 m | 2150. 00000 25370. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1200 nm x 1200 nm | | |
0095 714- 04875 21.500 m | 4650. 00000 99975. 00| |
|
I

CONCRETE, , 6000 nm X 2400 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 180 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 16, 858, 904. 75 ROQUTE : SR 67
CALL ORDER . 180 CONTRACT ID : R -25919-A COUNTI ES : KNOX
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0096 714-06613 30.000 m | 3640. 00000 109200. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4800 nm X 1800 nm | | |
0097 714-91847 48.800 m | 1225. 00000 59780. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 nm x 1500 nm | | [
0098 714- 94664 67.200 m | 1500. 00000 100800. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 900 mm x 900 mm | | |
0099 714-99346 89.200 m | 1200. 00000 107040. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 900 nm x 600 mm [ [ [
0100 715-01662 150.000 m | 90. 00000 13500. 00| |
Pl PE CLEANI NG 300nm TO 1200mm DI A | | |
0101 715-01663 200.000 m | 100. 00000 20000. 00| |
PI PE CLEANI NG, ABOVE 1200 mm DI A. | [ [
0102 715-02246 3.000 EACH 1350. 00000 4050. 00| |
PI PE END SECTI ON, 1200 mm [ [ [
0103 715-03584 2.000 EACH 1200. 00000 2400. 00| |
SAFETY METAL END SECTIQN, 4:1, 450 mm | | |
0104 715-04612 175.000 m | 50. 50000 8837. 50| |
Pl PE , UNDERDRAI N QUTLET, PVC, 200 nm | | |
0105 715-05019 276.000 m | 775. 00000 213900. 00| |
PIPE, TYPE 1, O RCULAR 900 nm [ [ |
0106 715-05024 8.000 m | 450. 00000 3600. 00| |
PIPE, TYPE 2, O RCULAR 900 mm [ [ |
0107 715-05028 722.000 m | 310. 00000 223820. 00| |
PIPE, TYPE 2, O RCULAR 300 mm | | |
0108 715-05048 14396.000 m | 9. 00000 129564. 00| |
PIPE, TYPE 4, O RCULAR 150 mm | | |
0109 715-05121 72.000 m | 150. 00000 10800. 00| |
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0110 715-05123 41.000 m | 220. 00000 9020. 00| |
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0111 715-05125 57.000 m | 575. 00000 32775. 00| |
PIPE, TYPE 1, O RCULAR 750 mm [ [ |
0112 715-05151 809.000 m | 240. 00000 194160. 00| |
PIPE, TYPE 2, O RCULAR 375 nm | | |
0113 715- 05152 226.000 m | 180. 00000 40680. 00| |
PIPE, TYPE 2, O RCULAR 450 nm | | |
0114 715-05154 259.000 m | 200. 00000 51800. 00| |
PIPE, TYPE 2, O RCULAR 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 180 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 858, 904. 75 ROQUTE : SR 67
CALL ORDER . 180 CONTRACT ID : R -25919-A COUNTI ES : KNOX
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0115 715-05156 40.000 m | 215. 00000 8600. 00| |
PIPE, TYPE 2, CIROULAR 750 nm [ [ |
0116 715- 05161 16.000 m | 370. 00000 5920. 00| |
PI PE, TYPE 2, CIRCULAR 1200 nm | | |
0117 715- 05169 461.000 m | 105. 00000 48405. 00| |
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0118 715-05171 67.000 m | 140. 00000 9380. 00| |
PIPE, TYPE 3, CIROULAR 450 nm [ [ |
0119 715- 05172 29.000 m | 100. 00000 2900. 00| |
PIPE, TYPE 3, CIROULAR 525 nm [ [ |
0120 715- 05173 28.000 m | 175. 00000 4900. 00| |
PI PE, TYPE 3, CIRCULAR 600 nm [ [ |
0121 715- 05177 11.000 m | 275. 00000 3025. 00| |
PIPE, TYPE 3, CIRCULAR 900 nm [ [ |
0122 715- 05186 144.000 m | 300. 00000 43200. 00| |
PI PE, TYPE 3, CIRCULAR 1200 nm | | |
0123 715- 05203 12977.000 m | 5. 75000 74617. 75| |
PI PE, TYPE 4, CIRCULAR 100 nm [ [ |
0124 715- 05229 18.000 m | 175. 00000 3150. 00| |
PI PE, TYPE 1, DEFORVED, M N AREA 0.17 | | |
e I I I
0125 715- 05233 23.000 m | 145. 00000 3335. 00| |
PIPE, TYPE 1, DEFORVED, MN AREA 0.31 | | |
e I I I
0126 715- 05237 23.000 m | 310. 00000 7130. 00| |
PI PE, TYPE 1, DEFORVED, M N AREA 0.59 | | |
ne I I I
0127 715- 05257 34.000 m | 1030. 00000 35020. 00| |
PIPE, TYPE 1, DEFORVED, MN AREA 2.30 | | |
e [ I I
0128 715- 05289 45.000 m | 2775. 00000 124875. 00| |
PI PE, TYPE 1, DEFORVED, M N AREA 5.62 | | |
e I I I
0129 715- 06471 2.000 EACH 450. 00000 900. 00| |
PI PE END SECTION, M N AREA .31 n® | | |
0130 715- 06825 2.000 EACH 3750. 00000 7500. 00| [
CONCRETE ANCHOR , MN. AREA 2.3 n® | | |
0131 715- 06825 2.000 EACH 6450. 00000 12900. 00| |
CONCRETE ANCHOR , M N. AREA 5.49 n® | | |
0132 715- 06825 2.000 EACH 7350. 00000 14700. 00| |
I

CONCRETE ANCHOR , M N. AREA 6.17 nR [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACE : 180 -8
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 16, 858,904. 75 ROUTE : SR 67
CALL ORDER : 180 CONTRACT ID: R -25919-A COUNTI ES : KNOX
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0133 715-26770 2.000 EACH 3300. 00000 6600. 00| |
GRATED BOX END SECTIQN, I, 3:1, 600 mm | |
0134 715-44240 5.900 n8 | 100. 00000 590. 00| |
CONCRETE, A, STRUCTURES | |
0135 715- 46000 11. 000 EACH| 375. 00000 4125. 00| |
PI PE END SECTI ON, 300 mm | | |
0136 715- 46005 60. 000 EACH 390. 00000 23400. 00| |
PI PE END SECTION, 375 mm | | |
0137 715-46010 13. 000 EACH| 400. 00000 5200. 00| |
Pl PE END SECTI ON, 450 mm | | |
0138 715-46020 11. 000 EACH| 445. 00000 4895. 00| |
Pl PE END SECTI ON, 600 mm | | |
0139 715-46030 4.000 EACH 525. 00000 2100. 00| |
PI PE END SECTI ON, 750 mm | | |
0140 715-46040 8.000 EACH 645. 00000 5160. 00| |
PI PE END SECTI ON, 900 mm | | |
0141 715- 46055 2.000 EACH 450. 00000 900. 00| |
PI PE END SECTION, M N. AREA .17 n® | | |
0142 715- 96967 2.000 EACH 4900. 00000 9800. 00| |
GRATED BOX END SECTION, |, 4:1, 1050 mm | | |
X 725 mm | | |
0143 715-97692 5.000 EACH 4900. 00000 24500. 00| |
GRATED BOX END SECTION, I, 4:1, 900 mm | |
0144 715-98931 2.000 EACH 4600. 00000 9200. 00| |
GRATED BOX END SECTION, I, 4:1, 750 mm | |
0145 718-01044 510.000 m | 45. 00000 22950. 00| |
Pl PE, UNDERDRAI N QUTLET, PVC, 150nm | | |
0146 718-02672 385.000 m | 39. 00000 15015. 00| |
Pl PE, UNDERDRAI N QUTLET, PVC, 100 mm | |
0147 718- 06529 211. 000 EACH 380. 00000 80180. 00| |
QUTLET PROTECTOR, 2 | | |
0148 718- 06532 3000.000 m | 2.10000 6300. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0149 718-94889 1779.000 n8 | 28. 00000 49812. 00| |
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0150 718-99153 42654.000 n2 | 0. 80000 34123. 20| |
GEQTEXTI LES FOR UNDERDRAI N | | |
0151 720-01150 1.000 EACH 13800. 00000 13800. 00| |
MANHOLE, F | | |
0152 720- 44000 4.000 EACH 280. 00000 1120. 00| |
I

CASTI NG ADJUST TO GRADE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 180 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 858, 904. 75 ROQUTE : SR 67
CALL ORDER . 180 CONTRACT ID : R -25919-A COUNTI ES : KNOX
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

|

TEMPORARY PAVEMENT MARKI NG, PAI NT, |
SOLID, WHI TE, 100 mm | |

|

|

I

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0153 720- 44040 1.000 EACH 405. 00000 405. 00| |
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0154 720- 45030 3.000 EACH| 1440. 00000 4320. 00| |
I NLET, E7 | | |
0155 720- 45035 1.000 EACH 1440. 00000 1440. 00| |
INLET, F7 | | |
0156 720- 45045 27.000 EACH 1730. 00000 46710. 00| |
I NLET, J10 | | |
0157 720- 45055 35.000 EACH 1780. 00000 62300. 00| |
I NLET, MLO | | |
0158 720- 45270 1.000 EACH 1680. 00000 1680. 00| |
Pl PE CATCH BASIN, 450 mm | | |
0159 720- 45410 6.000 EACH 2400. 00000 14400. 00| |
MANHOLE, C4 | | |
0160 720- 45415 3.000 EACH 8700. 00000 26100. 00| |
MANHOLE, D4 | | |
0161 720- 94432 1.000 EACH 2225. 00000 2225. 00| |
MANHOLE, C7 | | |
0162 720- 95899 2.000 EACH  10560. 00000 21120. 00| |
MANHOLE, E7 | | |
0163 720- 97218 3.000 EACH 9450. 00000 28350. 00| |
MANHOLE, D7 | | |
0164 720- 97548 5.000 EACH 3200. 00000 16000. 00| |
MANHOLE, C10, MODI FI ED | [ [
0165 720- 98174 5.000 EACH 2600. 00000 13000. 00| |
I NLET, B15 | | |
0166 720- 98555 3.000 EACH 2600. 00000 7800. 00| |
I NLET, C15 | | |
0167 801-01153 21000.000 m 0. 30000 6300. 00| |
|
0168 801-01154 21000. 000 m 0. 30000 6300. 00| |
TEMPORARY PAVEMENT MARKI NG, PAI NT, | |
SOLI D, YELLOW 100 nm | |
0169 801- 04308 8.000 EACH 400. 00000 3200. 00| [
ROAD CLOSURE S| GN ASSEMBLY | | |
0170 801- 06577 40.000 m | 20. 00000 800. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 nm | [ |
0171 801- 06606 36.000 EACH 200. 00000 7200. 00| |
I

BARRI CADE, |11B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 180 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 858, 904. 75 ROQUTE : SR 67
CALL ORDER . 180 CONTRACT ID : R -25919-A COUNTI ES : KNOX
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |
0184 802- 76035 29.724 n2 | 125. 00000 3715. 50|
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | [
0185 802- 76045 7.314 n2 | 165. 00000 1206. 81|
SI GN, SHEET ENCAPSULATED LENS W TH [ |
LEGEND, 3.18 nm THI CKNESS | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0172 801- 06625 28.000 EACH 68. 00000 1904. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0173 801- 06640 81.000 EACH 220. 00000 17820. 00| |
CONSTRUCTI ON SIGN, A | | |
0174 801- 06643 38800.000 m | 3.00000 116400. 00| |
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | | |
100 mm | [ |
0175 801- 06644 39040.000 m | 3. 00000 117120. 00| |
TEMPORARY PAVEMENT MARKING |, WH TE, | [ |
100 mm | | |
0176 801- 06645 26.000 EACH 44. 00000 1144. 00| |
CONSTRUCTI ON SIGN, B | | |
0177 801-06710 720.000 DAY | 13. 25000 9540. 00| |
FLASH NG ARROW SI GN | [ |
0178 801- 06775 LUMP|  250000. 00000 250000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0179 802- 04893 6.000 EACH 110. 00000 660. 00| |
REFERENCE PCST | | |
0180 802- 05701 436.800 m | 25. 00000 10920. 00| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0181 802- 05702 314.400 m | 20. 00000 6288. 00| |
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0182 802- 05706 7.900 m | 27.00000 213. 30| |
SI GN POST, SQUARE, 3, UNREI NFORCED | | |
ANCHOR [ [ |
0183 802- 76025 64.222 n2 | 120. 00000 7706. 64 |
I I
I
I
I
I
I
I
0186 802- 97812 30.000 EACH 49. 00000 1470. 00| |
STREET NAME | DENTI FI CATI ON SI GN | | |
0187 805- 01815 4.000 EACH 2260. 00000 9040. 00| |
SI GNAL SUPPORT FOUNDATI ON, 915nmm X 3.7 nj | |
0188 805- 01842 8.000 EACH 725. 00000 5800. 00| |
I

HANDHOLE, SI GNAL | |



ENG NEER S ESTI MATE: $ 16, 858, 904. 75

CALL CRDER

180

LETTI NG DATE : 03/19/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

R -25919-A

DATE : 04/02/02
PAGE : 180 -11

ROUTE : SR 67

COUNTI ES @ KNOX

VI NCENNES DI STRI CT

| (1) 35-1418333
| ROGERS GROUP,

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

0189 805-06592

CONDUI T, STEEL, GALVANI ZED, 50mm

0190 805-78100

PHASE
0191 805- 78205
TRAFFI C SI GNAL
AMBER, GREEN
0192 805-78415
SPAN, CATENARY
0193 805- 78420

0194 805- 78445

0195 805- 78467
S| GNAL CABLE
0196 805-78470
S| GNAL CABLE,
0197 805-78485
S| GNAL CABLE
0198 805- 78490
S| GNAL CABLE
0199 805-78510
S| GNAL CABLE
0200 805-78784
LOCP DETECTCR
0201 805-78785

0202 805-78795
0203 805- 78925

CONTRCLLER CAB
0204 805-81032

QUANTI TY |

349.000 m |

I

1.000 EACH

CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
|

8.000 EACH

HEAD, 3 FACE, 305 nm RED, |

I

4.000 EACH|

. AND TETHER |

4.000 EACH

DI SCONNECT HANGER |
1.000 EACH

SI GNAL SERVI CE |
15.000 m |

3C 8GA. |

920.000 m |

ROADWAY LOOP, 1C 14GA |

86.000 m |

5C 14GA. |

182.000 m |

7C 14GA. |

1042.000 m |

2C 16GA., SHI ELDED |

12.000 EACH

DELAY AVPLI FI ER 1 CHANNEL|

6.000 EACH

SI GNAL DETECTCR HOUSI NG |
276.000 m |

SAW CUT FOR ROADWAY LOCP AND SEALER |
1.000 EACH

| NET FOUNDATI ON, P1 |

4.000 EACH

SI GNAL STRAI'N
0205 808-06701

LI NE, THERMOPLASTI C, BROKEN, WH TE,

100mm
0206 808-06703

POLE, STEEL, 9.2m
20900.000 m |

|

|

2842.000 m |

LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm

0207 808-06716
LI NE, REMOVE

12000.000 m |
I

UNI'T PR CE

39.

10000.

825.

1440.
220.
560.

5.

50.

1000.

22.

1120.

2700.

00000

00000

00000

00000
00000
00000

00000

. 50000
. 50000
. 00000

. 25000

00000

00000

00000

00000

00000

. 90000

. 90000

. 70000

I NC.

ANOUNT]|

10000.

6600.

5760.

880.

560.

75.

1380.

301.

728.

3386.

600.

6000.

6072.

1120.

10800.

18810.

2557.

8400.

13611.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 180 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 858, 904. 75 ROQUTE : SR 67
CALL ORDER . 180 CONTRACT ID : R -25919-A COUNTI ES : KNOX
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0208 808- 75240 764.000 m | 0. 90000 687. 60|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | |
0209 808- 75245 22704.000 m | 0. 90000 20433. 60|
LI NE, THERMOPLASTIC, SCLID, YELLOW | |
100mm | |
0210 808- 75274 96.000 m | 3. 75000 360. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLON CROSSHATCH LINE, 200 mm | |
0211 808- 75297 184.000 m | 12. 50000 2300. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0212 808- 75320 62.000 EACH 60. 00000 3720. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0213 808- 75325 59.000 EACH 82. 75000 4882. 25|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0214 808- 75996 50.000 EACH 8. 25000 412.50]|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
0215 808- 75998 1190. 000 EACH 21. 00000 24990. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0216 202- 03000 LUVP| 560. 00000 560. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 56 | |
0217 202- 03000 LUVP| 560. 00000 560. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 72 | |
0218 202- 03000 LUNP| 560. 00000 560. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 131 | |
0219 202- 03000 LUVP| 560. 00000 560. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 133 | |
0220 202- 03000 LUNP| 560. 00000 560. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 134 | |
0221 202- 03000 LUVP| 560. 00000 560. 00|

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |

|
I
|
I
|
I
|
I
I
I
|
I
:
I
I
I
I
}
REMOVE | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
NO 136 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 858, 904. 75

CALL ORDER . 180 CONTRACT ID : R -25919-A COUNTI ES : KNOX
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :

DATE : 04/02/02
PAGE : 180 -13

ROUTE : SR 67

| (1) 35-1418333

| ROGERS GROUP, | NC.

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

AMOUNT]
__________________________________________ o e e e e e e e e e e e e m e e =
0222 202- 03000 LUVP| 560. 00000 560. 00|

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |

NO. 169 SA | |

SECTI ON TOTALS | $ 16, 479, 248. 70|
__________________________________________ o e e e e e e e e e e e e e e e e — -

CONTRACT TOTALS [ $ 16, 479, 248. 70|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 182 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 778, 048. 81 RQUTE : SR 13
CALL ORDER @ 182 CONTRACT I D : R -25920-B COUNTI ES : GRANT
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 10/25/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3127007
3127007
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NQ. / NANVE BI D LOWBI D
1 35-1139301 E & B PAVING |NC $ 4,999, 828.52 100. 0000%
| (1) 35-1139301 | I
|E & B PAVING, | NC. | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo

SECTI ON 0001  VERTI CAL S| GHT DI STANCE CORRECTI ON

[
0001 105-06845 LUWP|  115000. 00000 115000. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0012 205- 02231 3212.400 m | 10. 00000 32124. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
RI PRAP DI TCH CHECK | [
0013 205- 02234 52.000 EACH 55. 00000 2860. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON | |

|

CONSTRUCTI ON' ENGI NEER! NG | | |
0002 105- 07039 10.000 M5 | 3000. 00000 30000. 00| |
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  250000. 00000 250000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  100000. 00000 100000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 60820 46457.000 12 | 1. 00000 46457. 00| |
SURFACE M LLING, ASPHALT | | |
0006 202- 74045 67.000 EACH 20. 00000 1340. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |
0007 202- 96133 48.900 m | 56. 00000 2738. 40 |
Pl PE, REMOVE | | |
0008 203- 02000 20263.000 n8 | 15. 00000 303945. 00| |
EXCAVATI ON,  COMVON | | |
0009 203- 02100 4721.000 n8 | 7.00000 33047. 00| |
EXCAVATI ON, PEAT | | |
0010 203- 06499 69380.000 n2 | 5. 00000 346900. 00| |
SUBGRADE TREATMENT | | |
0011 205- 02224 3082.000 m | 5. 04000 15533. 28] |
I

I

I

I

|

I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 182 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 778, 048. 81 ROQUTE : SR 13
CALL ORDER . 182 CONTRACT ID : R -25920-B COUNTI ES : GRANT
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35-1139301 | |
|E & B PAVING | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0014 205- 02236 1.000 EACH 90. 00000 90. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [

|

|

0015 211- 02050 3354.000 n8 | 23. 00000 77142. 00| |
B BORROW | | |
0016 211- 02060 70.000 n8 | 29. 00000 2030. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 213- 52830 269.000 n8 | 79. 00000 21251. 00| |
FLOMBLE MORTAR | | |
0018 303- 52308 23640.000 My | 17. 35000 410154. 00| |
COMPACTED AGGREGATE, O, 53 | | |
0019 305- 05731 3590.000 My | 41. 00000 147190. 00| |
W DENI NG W TH QU7 QA HVA | [ |
0020 305- 60970 15960. 000 My | 17. 35000 276906. 00| |
W DENI NG W TH COVPACTED AGGREGATE | | |
0021 401- 05437 8560.000 My | 44. 00000 376640. 00| |
QC/ QA HVA BASE 25.0 nm MAI NLI NE | [ |
0022 401- 05455 10880.000 My | 47. 00000 511360. 00| |
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ |
0023 401- 05456 4968.000 My | 55. 00000 273240. 00| |
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0024 401- 05459 9290.000 My | 46. 00000 427340. 00| |
QC/ QA HVA BASE 25.0 nm SHOULDER | [ |
0025 401- 05465 3037.000 My | 54. 00000 163998. 00| |
QU QA HVA SURFACE 12.5 mm SHOULDER | [ |
0026 401- 05467 18039.000 m | 1. 00000 18039. 00| |
M LLED HVA CORRUGATI ONS | | |
0027 405- 05517 63.180 My | 370. 00000 23376. 60| |
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 42.970 My | 160. 00000 6875. 20| |
ASPHALT FOR TACK COAT [ | |
0029 601- 01839 1.000 EACH 1575. 00000 1575. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | [ |
0030 601- 01846 2.000 EACH 1575. 00000 3150. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0031 601- 02636 171.450 m | 50. 00000 8572. 50| |
GUARDRAI L, W BEAM NESTED | [ |
0032 601- 94689 9.000 EACH 1920. 00000 17280. 00| |
I

GUARDRAI L END TREATMENT, OS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 182 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 778, 048. 81 ROQUTE : SR 13
CALL ORDER . 182 CONTRACT ID : R -25920-B COUNTI ES : GRANT
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0033 601-99105 280.040 m | 34. 00000 9521. 36| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0034 610- 05527 1494.400 My | 95. 00000 141968. 00| |
HVA FOR APPROACHES | | |
0035 611- 06497 21.000 EACH 114. 00000 2394. 00| |
MAl LBOX ASSEMBLY, S| NGLE | | |
0036 611-06498 4.000 EACH 135. 00000 540. 00| |
MAl LBOX ASSEMBLY, DOUBLE | | |
0037 615- 06490 97.000 EACH 96. 00000 9312. 00| |
RIGHT OF WAY MARKER | | |
0038 615- 06505 27.000 EACH| 435. 00000 11745. 00| |
MONUMENT, B | | |
0039 615- 06527 9.000 EACH 555. 00000 4995. 00| |
MONUVENT, SECTI ON CORNER | | |
0040 616- 02320 2260.000 N2 | 2.00000 4520. 00| |
GEOTEXTI LES | | |
0041 616- 06405 1073.000 My | 30. 00000 32190. 00| |
Rl PRAP, REVETNMENT | [ |
0042 621- 01004 5.000 EACH 300. 00000 1500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06545 7.150 My | 624. 00000 4461. 60| |
FERTI LI ZER | | |
0044 621- 06548 75.000 kg | 49. 50000 3712. 50| |
SEED M XTURE, CV | [ |
0045 621- 06553 1250.000 kg | 6. 56000 8200. 00| |
SEED M XTURE, R | | |
0046 621- 06557 576.000 kg | 13. 50000 7776. 00| |
SEED M XTURE, T | | |
0047 621- 06565 58.000 My | 476. 00000 27608. 00| |
MULCH NG MATERI AL | | |
0048 621- 06567 170.300 kL | 0. 55000 93. 67 |
WATER | [ |
0049 621- 06574 9764.000 n2 | 3.20000 31244. 80| |
SODDI NG | | |
0050 715- 01765 2.000 EACH 666. 00000 1332. 00| |
Pl PE END SECTI ON, PRECAST CONCRETE, 300 | | |
nm | | |
0051 715- 03475 74.000 EACH 409. 00000 30266. 00| |
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0052 715- 03476 10.000 EACH| 680. 00000 6800. 00| |
|

SAFETY METAL END SECTION, 4:1, 600 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 182 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 778, 048. 81 ROQUTE : SR 13
CALL ORDER . 182 CONTRACT ID : R -25920-B COUNTI ES : GRANT
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0053 715- 03584 22.000 EACH| 537. 00000 11814. 00| |
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0054 715-05119 21.800 m | 115. 00000 2507. 00| |
PIPE, TYPE 1, CIROULAR 375 nm [ [ |
0055 715-05121 140.000 m | 118. 00000 16520. 00| |
PIPE, TYPE 1, CROULAR 450 nm [ [ |
0056 715-05123 23.300 m | 140. 00000 3262. 00| |
PIPE, TYPE 1, CIROULAR 600 nm [ [ |
0057 715-05125 14.700 m | 165. 00000 2425. 50| |
PIPE, TYPE 1, CIROULAR 750 nm [ [ |
0058 715- 05149 5.400 m | 111. 00000 599. 40| |
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |
0059 715- 05154 28.000 m | 138. 00000 3864. 00| |
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |
0060 715- 05168 10.200 m | 116. 00000 1183. 20| |
PI PE, TYPE 3, CIRCULAR 300 nm [ [ |
0061 715- 05169 413.300 m | 108. 00000 44636. 40| |
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0062 715- 05171 49.600 m | 110. 00000 5456. 00| |
PIPE, TYPE 3, CIROULAR 450 nm [ [ |
0063 715- 05253 24.000 m | 464. 00000 11136. 00| |
PI PE, TYPE 1, DEFORVED, M N AREA 2.00 | | |
g | I I
0064 715- 05595 0.400 m | 500. 00000 200. 00| |
Pl PE EXTENSI ON, O ROULAR, 375 nm | | |
0065 715- 05596 3.000 m | 750. 00000 2250. 00| |
Pl PE EXTENSI ON, O ROULAR, 450 nm | | |
0066 715- 05597 8.900 m | 1000. 00000 8900. 00| |
Pl PE EXTENSI ON, CI ROULAR, 600 nm | [ |
0067 715- 06054 1483.000 m | 77.00000 114191. 00| |
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
300 nm | [ |
0068 715- 07071 2.000 EACH 1000. 00000 2000. 00| |
SAFETY METAL END SECTION, 4:1, 750 nm | | |
0069 715- 97834 4.000 EACH 3200. 00000 12800. 00| |
GRATED BOX END SECTION, 11, 4:1, 450 mm | | |
0070 720- 44296 1.000 EACH 269. 00000 269. 00| |
CAP | NLET | | |
0071 720- 45030 1.000 EACH 1400. 00000 1400. 00| |
I NLET, E7 | | |
0072 720- 45410 1.000 EACH 2500. 00000 2500. 00| |
|

MANHOLE, C4 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 778, 048. 81

CALL ORDER . 182 CONTRACT ID :
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT :
SET- AS| DE :

R -25920-B
FT. WAYNE DI STRI CT

DATE : 04/02/02
PACGE : 182 -5

RQUTE : SR 13
COUNTI ES : GRANT

| (1) 35-1139301
|E & B PAVI NG
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ e e e e e e e e e e mm e mmm———a

0073 801- 03290 8.000 EACH 400. 00000
CONSTRUCTION SIGN, C |

0074 801- 04308 12. 000 EACH| 400. 00000
RCAD CLOSURE SI GN ASSEMBLY |

0075 801- 06203 1992.000 m | 0. 82000
TEMPCRARY PAVEMENT NMARKI NG 100 mm |

0076 801- 06207 996.000 m | 4. 00000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

0077 801- 06606 22.000 EACH 200. 00000
BARRI CADE, |I11B |

0078 801- 06625 43.000 EACH 120. 00000
DETOUR ROUTE MARKER ASSEMBLY |

0079 801-06640 6. 000 EACH| 200. 00000
CONSTRUCTI ON SI GN, A |

0080 801-06775 LUWP|  298000. 00000
MAI NTAI NI NG TRAFFI C |

0081 802-04893 5.000 EACH 50. 00000
REFERENCE POST

0082 802-05701 117.700 m | 32. 00000
SI GN PCST, SQUARE, 1, RElI NFORCED ANCHCR |
BASE |

0083 802- 05705 114.600 m | 15. 00000
SI GN POST, SQUARE, 2, UNRElI NFORCED |
ANCHOR BASE |

0084 802- 76025 11.380 nR2 | 75. 00000

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS |

0085 802-76035 19.140 n2 | 95. 00000
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 mm THI CKNESS |

0086 802- 76045 10.510 n2 | 122. 00000
SI GN, SHEET ENCAPSULATED LENS W TH [
LEGEND, 3.18 nm THI CKNESS |

0087 808-06703 18378.000 m | 0. 75000

LI NE, THERMOPLASTI C, BROKEN, YELLOW
100mMm

LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm]
0088 808-06705 20.000 m | 3. 00000

LI NE, THERMOPLASTIC, SOLID, WH TE, 200 |

mm I
0089 808- 75240 1141.000 m | 0. 75000

I

|

ANOUNT]|

4400.

5160.

1200.

298000.

250.

3766.

1719.

853.

1818.

1282.

13783.

60.

8565.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 182 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 778, 048. 81 ROQUTE : SR 13
CALL ORDER . 182 CONTRACT ID : R -25920-B COUNTI ES : GRANT
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0090 808- 75245 9241.000 m | 0. 75000 6930. 75| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0091 808- 75260 17.500 m | 4. 50000 78. 75| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LINE, 300 nm | | |
0092 808- 75297 83.500 m | 9. 00000 751. 50| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0093 808- 75320 2.000 EACH 55. 00000 110. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0094 808- 75998 576. 000 EACH| 19. 00000 10944. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 4,999, 828. 52| |
------------------------------------------ e o e m e e e e e e e e e e e o e et e e e e e e o e e e e e m e e e e e e e e e eeceaeeaao-

CONTRACT TOTALS [ $ 4,999, 828. 52|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 200 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 21, 489, 618. 35 RQUTE : SR 3
CALL CRDER : 200 CONTRACT ID : R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/18/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 2012010
2015003
2012010
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWN BI D
1 35-1139301 E & B PAVING | NC. $ 17, 885, 811. 60 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 20, 190, 000. 00 112.8827%

| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROAD REHABI LI TATI ON
[ I I
0001 105- 06845 LUMP|  265000. 00000 265000. 00|  300000. 00000 300000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 06845 LUMP|  15000. 00000 15000. 00|  25000. 00000 25000. 00|
CONSTRUCTI ON ENGI NEERING , STR. NO. 1 | |
0003 105- 06845 LUMP|  20000. 00000 20000. 00|  25000. 00000 25000. 00|
CONSTRUCTI ON ENGI NEERING , STR. NO. 2 | |
0004 105- 07039 22.000 MS | 4000. 00000 88000. 00| 1700. 00000 37400. 00|
FIELD CFFI CE, B | |
0005 110- 01001 LUMP|  895000. 00000 895000. 00| 1000000. 00000  1000000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 110- 01001 LUMP|  25000. 00000 25000. 00|  35700. 00000 35700. 00|
MOBI LI ZATI ON AND DENMOBI LI ZATI ON , STR | |
NO 1 I I I
0007 110-01001 LUMP|  25000. 00000 25000. 00| 5250. 00000 5250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON , STR | |
NO. 2 I I I
0008 201-52370 LUMP|  175000. 00000 175000.00]  79046. 00000 79046. 00|
CLEARI NG RI GHT OF WAY | |
0009 202- 01901 2.000 EACH 5200. 00000 10400. 00| 6000. 00000 12000. 00|
TEMPORARY CROSSOVER, REMOVE | | |
0010 202- 02240 29220.400 n2 | 6. 00000 175322. 40| 6. 60000 192854. 64
PAVEMENT, REMOVE | | |
0011 202- 02241 3926.900 m | 7.00000 27488. 30| 5. 60000 21990. 64|
GUARDRAI L, REMOVE | | |
0012 202- 02271 17.000 EACH 250. 00000 4250. 00| 300. 00000 5100. 00|

HEADWALL, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 200 -2
TABULATI ON CF BI DS

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON | |
0029 205- 02231 6335.700 m | 10. 00000 63357. 00 18. 50000 117210. 45
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |

RI PRAP DI TCH CHECK | [ |

ENG NEER S ESTI MATE: $ 21, 489, 618. 35 ROUTE : SR 3
CALL ORDER . 200 CONTRACT ID: R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING |NC. | RETH RILEY CONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202- 02278 526.000 m | 14. 00000 7364. 00| 15. 00000 7890. 00|
CURB, CONCRETE, REMOVE | | |
0014 202-51328 LUWP| 85000. 00000 85000. 00| 134400. 00000 134400. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0015 202-51328 LUWP| 95000. 00000 95000. 00| 111615. 00000 111615. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO 2 | | |
0016 202-60820 4669.300 n2 | 3. 00000 14007. 90| 8. 00000 37354. 40|
SURFACE M LLI NG ASPHALT | | |
0017 202- 60822 290.700 n2 | 5. 00000 1453. 50| 10. 00000 2907. 00|
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0018 202- 74040 15. 000 EACH 250. 00000 3750. 00| 255. 00000 3825. 00|
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | [
0019 202- 74045 348. 000 EACH 21. 00000 7308. 00| 21. 00000 7308. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | [
0020 202- 74050 4.000 EACH 260. 00000 1040. 00| 266. 00000 1064. 00|
SIGN, OVERHEAD, REMOVE | | |
0021 202- 74055 1.000 EACH 3000. 00000 3000. 00| 2595. 00000 2595. 00|
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0022 202- 74080 2.000 EACH 1500. 00000 3000. 00| 1300. 00000 2600. 00|
OVERHEAD SI GN STRUCTURE, CANTI LEVER, | | |
REMOVE | | |
0023 202-91385 11. 000 EACH 375. 00000 4125. 00| 385. 00000 4235. 00|
I NLET, REMOVE | | |
0024 202-96133 209.000 m | 33. 00000 6897. 00| 32. 00000 6688. 00|
Pl PE, REMOVE | | |
0025 202-99187 8735.000 m | 3. 30000 28825. 50| 1. 60000 13976. 00|
FENCE, FARM FI ELD, REMOVE | | [
0026 203- 02000 153302. 000 n8 | 6. 00000 919812. 00| 6. 30000 965802. 60|
EXCAVATI ON,  COMVON | | |
0027 203-02070 17729.500 nB8 | 4. 00000 70918. 00| 6. 30000 111695. 85|
BORROW | | |
0028 205- 02224 8118.000 m | 4. 26000 34582. 68| 4. 50000 36531. 00|
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 200 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 21, 489, 618. 35 ROUTE : SR 3
CALL ORDER . 200 CONTRACT ID: R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 205- 02234 107. 000 EACH 50. 00000 5350. 00| 52. 50000 5617. 50|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0031 205- 02236 90.000 EACH 50. 00000 4500. 00| 52. 50000 4725. 00|
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | [
DROP | NLET PROTECTI ON | |
0032 205- 04931 13.000 EACH 1200. 00000 15600. 00

|

| 1300. 00000 16900. 00|

SEDI MENT TRAP | | |
0033 206- 51220 26.000 18 | 50. 00000 1300. 00| 147. 00000 3822. 00|
EXCAVATI ON, VAET | | |
0034 206- 51230 9.000 n8 | 40. 00000 360. 00| 147. 00000 1323. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0035 207- 06499 78890.500 n2 | 4.00000 315562. 00| 3. 15000 248505. 08|
SUBGRADE TREATMENT | | |
0036 211- 02060 275.700 n8 | 28. 00000 7719. 60| 38. 00000 10476. 60|
B BORROW FOR STRUCTURE BACKFI LL | | |
0037 211- 06467 19.900 n8 | 100. 00000 1990. 00| 47. 25000 940. 28]
AGGREGATE FOR END BENT BACKFI LL | | |
0038 213-52830 14.000 n8 | 123. 00000 1722. 00| 150. 00000 2100. 00|
FLOMBLE MORTAR | | |
0039 303-52308 134867.800 My | 3. 00000 404603. 40| 16.10000  2171371. 58
COVPACTED AGGREGATE, O, 53 | | |
0040 305- 05204 144.600 My | 120. 00000 17352. 00| 62. 00000 8965. 20|
HVA FOR PATCHI NG | | |
0041 311- 06465 293834.600 n2 | 0. 35000 102842. 11| 0. 26000 76397. 00|
PCCP CRACKI NG AND SEATI NG | | I
0042 401- 05455 90201.900 My | 33.75000  3044314. 13| 37.00000  3337470. 30|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0043 401- 05456 29329.900 My | 51.00000  1495824. 90| 50.00000  1466495. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0044 401- 05467 77249.700 m | 0. 70000 54074. 79| 0. 32000 24719. 90|
M LLED HVA CORRUGATI ONS | | |
0045 402- 05468 30148.400 My | 37.00000  1115490. 80| 38.00000  1145639. 20|
HVA BASE 25.0 mm MAI NLI NE | | |
0046 402- 05470 16701.600 My | 35. 00000 584556. 00| 37.00000 617959. 20|
HVA BASE C25.0 mm MAI NLI NE | | |
0047 402- 05481 4201.400 My | 46. 00000 193264. 40 40. 00000 168056. 00|
HVA BASE 25.0 mm SHOULDER | | |
0048 402- 05487 35946.500 My | 32.25000  1159274. 63| 37.00000  1330020. 50|
HVA | NTERVEDI ATE 19.0 nm SHOULDER | | |
0049 402- 05490 17660.600 My | 38. 00000 671102. 80| 42. 00000 741745 20

HVA SURFACE 9.5 mm SHOULDER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 200 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 21, 489, 618. 35 ROUTE : SR 3
CALL ORDER . 200 CONTRACT ID: R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 405- 05517 676.100 My | 100. 00000 67610. 00| 260. 00000 175786. 00|
ASPHALT FOR PRI VE COAT | | |
0051 406- 05520 261.600 My | 174. 60000 45675. 36| 185. 00000 48396. 00|
ASPHALT FOR TACK COAT | | [
0052 501- 05310 58.400 m | 25. 00000 1460. 00| 475. 00000 27740. 00|
TERM NAL JOI NT | | [
0053 601-01522 13.000 EACH 1200. 00000 15600. 00| 1218. 00000 15834. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0054 601-01704 14.000 EACH 1700. 00000 23800. 00| 1560. 00000 21840. 00|

GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, MODI FI ED | | |
0055 601- 03578 29.000 EACH 1500. 00000 43500. 00 1200. 00000 34800. 00|
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, MODI FI ED | | |

0056 601- 04746 1.000 EACH 5500. 00000 5500. 00| 8000. 00000 8000. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0057 601- 06037 9.000 EACH 500. 00000 4500. 00| 590. 00000 5310. 00|
GUARDRAI L END TREATMENT, | | | |
0058 601- 06233 2.000 EACH 7500. 00000 15000. 00| 7000. 00000 14000. 00|
| MPACT ATTENUATOR ED, WL, TL-3 | | |
0059 601- 06246 2.000 EACH  39900. 00000 79800.00|  39500. 00000 79000. 00|
| MPACT ATTENUATCR R2, WL, TL-3 | | |
0060 601- 06416 1.000 EACH 800. 00000 800. 00| 680. 00000 680. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
ED, W, TL-3 [ | |
0061 601- 06454 1.000 EACH  14900. 00000 14900.00|  15000. 00000 15000. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, TL-3 |

GUARDRAI L TERM NAL END SECTI ON, CURVED, |

I I
0062 601-61390 24.000 EACH 40. 00000 960. 00| 40. 00000 960. 00|

I

SI NGLE FACE, GALVAN ZED | |

0063 601- 94689 28.000 EACH 2000. 00000 56000. 00 2020. 00000 56560. 00|
GUARDRAI L END TREATMENT, CS | | |
0064 601- 94690 1.000 EACH 3000. 00000 3000. 00| 3000. 00000 3000. 00|
GUARDRAI L END TREATMENT, N5 | | |
0065 601- 97774 1.000 EACH 800. 00000 800. 00| 840. 00000 840. 00|

GUARDRAI L END TREATNENT, CS, SPARE | | |
PARTS PACKAGE | |

0066 601- 97803 1.000 EACH 2200. 00000 2200. 00| 2100. 00000 2100. 00|
GUARDRAI L END TREATMENT, NS, SPARE | | |
PARTS PACKAGE | [
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ENG NEER S ESTI MATE: $ 21, 489, 618. 35 ROUTE : SR 3
CALL ORDER . 200 CONTRACT ID: R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0067 601-99105 10455.300 m | 29. 00000 303203. 70| 28. 70000 300067. 11|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0068 602- 06646 1584.000 m | 40. 00000 63360. 00| 100. 00000 158400. 00|
TEMPORARY CONCRETE BARR! ER | | [
0069 602-06729 20. 000 EACH 7. 00000 140. 00| 9. 00000 180. 00|
BARRI ER DELI NEATOR | |
0070 603- 06040 8735.000 m | 10. 90000 95211. 50| 13. 00000 113555. 00|
FENCE, FARM FIELD, 1190 nm | | [
0072 605-01870 13.300 m | 164. 04000 2181. 73| 110. 00000 1463. 00|
CURB, CONCRETE, A [ [
0073 610- 05527 1132.400 My | 95. 00000 107578. 00| 65. 00000 73606. 00|
HVA FOR APPROACHES | |
0074 610- 06262 1106.000 n2 | 70. 00000 77420. 00| 85. 00000 94010. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
350 Mm | | |
0075 611- 06497 39.000 EACH 110. 00000 4290. 00| 168. 00000 6552. 00|
MAI LBOX ASSEMBLY, SINGLE | |
0076 611-06498 4.000 EACH 150. 00000 600. 00| 215. 00000 860. 00|
MAI LBOX ASSEMBLY, DOUBLE | |
0077 615- 06505 35.000 EACH 300. 00000 10500. 00| 440. 00000 15400. 00|
MONUMENT, B | | |
0078 615-06510 84. 000 EACH 100. 00000 8400. 00| 320. 00000 26880. 00|
MONUMENT, C | | |
0079 616- 02320 1731.200 n2 | 1. 75000 3029. 60| 1. 85000 3202. 72|
GEOTEXTI LES | | |
0080 616- 06405 530.300 My | 26. 00000 13787. 80| 33. 00000 17499. 90|
Rl PRAP, REVETNMENT | | |
0081 616- 06451 1531.000 MWy | 29. 00000 44399. 00| 34. 00000 52054. 00|
R PRAP, UNI FORM | | |
0082 619- 05926 LUWP| 1000. 00000 1000. 00| 10740. 00000 10740. 00|
ENVI RONVENTAL CONTROL , STR NO. 1 | | [
0083 619- 93790 LUMP| 10000. 00000 10000. 00| 10500. 00000 10500. 00|
CLEAN AND EPOXY COAT EXI STI NG PI LES , | | |
STR NO. 1 | | [
0084 621-01004 1. 000 EACH 925. 00000 925. 00| 970. 00000 970. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0085 621-02770 118196.600 n2 | 1. 35000 159565. 41| 1. 40000 165475. 24|
EROSI ON CONTROL BLANKET | | [
0086 621- 06545 53.524 My | 418. 00000 22373. 03] 440. 00000 23550. 56|

FERTI LI ZER | | |
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ENG NEER S ESTIMATE: $ 21, 489, 618. 35 ROUTE : SR 3
CALL ORDER : 200 CONTRACT 1D : R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING |NC. | RIETH RI LEY OCONSTRUCTI ON [

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ST

0087 621- 06548 389.130 kg | 44. 00000 17121. 72| 46. 00000 17899. 98|
SEED M XTURE, CV | | |
0088 621- 06553 4578.240 kg | 20. 00000 91564. 80| 10. 50000 48071. 52|
SEED M XTURE, R | | |
0089 621- 06565 267.623 My | 251. 00000 67173. 37| 265. 00000 70920. 10|
MULCHI NG MATERI AL | | |
0090 621- 06567 1122.700 kL | 0. 55000 617. 49| 0. 60000 673. 62|
WATER | | |
0091 621- 06574 49.700 n2 | 2.82000 140. 15| 3.00000 149. 10|
SODDI NG | | |
0092 621- 06575 62338.000 n2 | 2.82000 175793. 16| 3. 00000 187014. 00|
SCDDI NG, NURSERY | | |
0093 701- 98647 32.000 m | 145. 00000 4640. 00| 140. 00000 4480. 00|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 mm 356 nm | | |
0094 702- 51005 6.400 n8 | 1300. 00000 8320. 00| 1200. 00000 7680. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0095 702- 51015 3.600 nB8 | 700. 00000 2520. 00| 840. 00000 3024. 00|
CONCRETE, B, FOOTI NGS | | |
0096 702- 51863 888.000 EACH| 6. 00000 5328. 00| 7. 00000 6216. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0097 703-51030 26724.000 kg | 1. 15000 30732. 60| 1. 33000 35542. 92|
REl NFORCI NG STEEL | | |
0098 703- 51032 45141.000 kg | 1. 25000 56426. 25| 1. 50000 67711. 50|
REl NFORCI NG STEEL, EPOXY COATED | | |
0099 703- 90512 120.000 EACH| 7. 00000 840. 00| 18. 00000 2160. 00|
THREADED BAR SPLI CE | | |
0100 703-97703 568.000 EACH 9. 00000 5112. 00| 18. 00000 10224. 00|
THREADED BAR SPLI CE, EPOXY CQOATED | | |
0101 704- 51002 389.800 nB8 | 750. 00000 292350. 00| 667. 00000 259996. 60|
CONCRETE, C, SUPERSTRUCTURE | | |
0102 706- 05732 16.000 EACH| 1100. 00000 17600. 00| 1470. 00000 23520. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0103 706- 51020 63.700 n8 | 510. 00000 32487. 00| 350. 00000 22295. 00|
CONCRETE, C, RAILING | | |
0104 707- 05982 312.800 m | 180. 00000 56304. 00| 250. 00000 78200. 00|
STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | |
711 nmm X 305 mm | | |
0105 709-51821 LUMP| 4000. 00000 4000. 00| 3465. 00000 3465. 00|
SURFACE SEAL , STR NO. 1 | | |

0106 709-51821 LUMP| 5000. 00000 5000. 00| 5535. 00000 5535. 00|

SURFACE SEAL , STR NO. 2 | | |
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ENG NEER S ESTI MATE: $ 21, 489, 618. 35 ROUTE : SR 3
CALL ORDER . 200 CONTRACT ID: R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0107 713-51820 LUMWP| 1500. 00000 1500. 00| 12600. 00000 12600. 00|
TEMPORARY SUPPORT , STR NO. 2 [ | |
0108 715-01354 3040.000 m | 8. 55000 25992. 00| 7. 00000 21280. 00|
CLEAN EXI STI NG PI PE | | [
0109 715-03406 49.000 m | 698. 58000 34230. 42| 735. 00000 36015. 00|
Pl PE, POLYETHYLENE LI NER, 1650 mm | | |
0110 715-05019 30.000 m | 169. 00000 5070. 00| 170. 00000 5100. 00|
PIPE, TYPE 1, O RCULAR 900 mm [ [ [
0111 715-05048 82618.100 m | 6. 75000 557672. 18| 4. 75000 392435. 98|
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0112 715- 05053 5556.300 m | 30. 00000 166689. 00| 26. 00000 144463. 80|
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0113 715-05115 2.500 m | 70. 00000 175. 00| 65. 00000 162. 50|
PIPE, TYPE 1, O RCULAR 150 nm [ [ |
0114 715-05118 180.000 m | 70. 00000 12600. 00| 68. 00000 12240. 00|
PIPE, TYPE 1, O RCULAR 300 nm [ [ |
0115 715-05119 295.200 m | 75. 00000 22140. 00| 75. 00000 22140. 00|
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0116 715-05121 31.500 m | 95. 00000 2992. 50| 90. 00000 2835. 00|
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0117 715-05123 11.000 m | 165. 00000 1815. 00| 155. 00000 1705. 00|
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0118 715-05125 7.500 m | 210. 00000 1575. 00| 200. 00000 1500. 00|
PIPE, TYPE 1, O RCULAR 750 nm [ [ |
0119 715-05127 2.000 m | 600. 00000 1200. 00| 560. 00000 1120. 00|
PIPE, TYPE 1, C RCULAR 1050 nm | | |
0120 715-05168 16.000 m | 60. 00000 960. 00| 60. 00000 960. 00|
PIPE, TYPE 3, O RCULAR 300 mm | [ [
0121 715-05169 162.000 m | 70. 00000 11340. 00| 70. 00000 11340. 00|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0122 715- 05756 4.000 m | 100. 00000 400. 00| 95. 00000 380. 00|
PI PE EXTENSI ON, Cl ROULAR, 300 nm | | |
0123 715- 25764 19. 000 EACH 2200. 00000 41800. 00| 2000. 00000 38000. 00|
GRATED BOX END SECTION, |, 2:1, 300 nm | | |
0124 715-26766 1.000 EACH 2500. 00000 2500. 00| 2220. 00000 2220. 00|
GRATED BOX END SECTION, |, 2:1, 375 nm | | |
0125 715- 26768 5.000 EACH 2500. 00000 12500. 00| 2300. 00000 11500. 00|
GRATED BOX END SECTION, |, 2:1, 450 mm | | |
0126 715-26769 5.000 EACH 2800. 00000 14000. 00| 2700. 00000 13500. 00|
GRATED BOX END SECTION, |, 2:1, 600 nm | | |
0127 715-26773 3.000 EACH 3000. 00000 9000. 00| 3000. 00000 9000. 00|

GRATED BOX END SECTION, |, 2:1, 750 nm | | |
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ENG NEER S ESTI MATE: $ 21, 489, 618. 35 ROUTE : SR 3
CALL ORDER : 200 CONTRACT ID : R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
| E & B PAVI NG | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0128 715- 26776 11.000 EACH| 4000. 00000 44000. 00| 3600. 00000 39600. 00|
GRATED BOX END SECTION, |, 2:1, 900 mm | | |
0129 715- 46000 4.000 EACH 300. 00000 1200. 00| 300. 00000 1200. 00|
Pl PE END SECTION, 300 nm | | |
0130 715-90836 2.000 EACH 300. 00000 600. 00| 300. 00000 600. 00|
Pl PE END SECTION, 200 nm (PIPE IS 150 | | |
nm NOT 200 nm), 3:1 SLOPE | | |
0131 715-97404 27.000 EACH 2800. 00000 75600. 00| 2600. 00000 70200. 00|
GRATED BOX END SECTION, |, 3:1, 375 mm | | |
0132 715- 97406 4.000 EACH 2800. 00000 11200. 00| 2600. 00000 10400. 00|
GRATED BOX END SECTION, |, 3:1, 450 mm | | |
0133 715- 97408 1.000 EACH 5000. 00000 5000. 00| 4600. 00000 4600. 00|
GRATED BOX END SECTION, |, 3:1, 1050 nm | | |
1 | | |
0134 715- 97689 1.000 EACH 3800. 00000 3800. 00| 3600. 00000 3600. 00|
GRATED BOX END SECTION, |, 3:1, 750 mm | | |
0135 715-97691 9.000 EACH 4215. 00000 37935. 00| 4300. 00000 38700. 00|
GRATED BOX END SECTION, |, 3:1, 900 mm | | |
0136 715-97755 31.000 EACH| 2279. 00000 70649. 00| 2300. 00000 71300. 00|
GRATED BOX END SECTION, |, 3:1, 300 mm | | |
0137 718- 04986 154. 000 EACH 42.00000 6468. 00| 45. 00000 6930. 00|
CLEANOUT EXI STI NG OUTLET PROTECTORS | | |
0138 718- 06526 3676.400 My | 48. 00000 176467. 20| 30. 00000 110292. 00|
HVA FOR UNDERDRAI NS | | |
0139 718- 06528 566. 000 EACH| 489. 00000 276774. 00| 500. 00000 283000. 00|
OUTLET PROTECTOR, 1 | | |
0140 718-52610 12890.400 nB8 | 32.00000 412492. 80| 32. 50000 418938. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0141 718- 99153 115665.400 n2 | 0. 80000 92532. 32| 0. 90000 104098. 86|
GEOTEXTI LES FOR UNDERDRAI N | | |
0143 720- 44000 73.000 EACH| 300. 00000 21900. 00| 305. 00000 22265. 00|
CASTI NG, ADJUST TO GRADE | |
0144 720- 45005 1.000 EACH 2216. 00000 2216. 00| 1300. 00000 1300. 00|
I NLET, A2 | |
0145 720- 45030 13.000 EACH 2116. 00000 27508. 00| 1100. 00000 14300. 00|
I NLET, E7 | |
0146 720- 98174 2.000 EACH 2851. 00000 5702. 00| 1800. 00000 3600. 00|
I NLET, B15 | | |
0147 722-51401 7.000 n2 | 635. 00000 4445. 00| 366. 00000 2562. 00|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0148 722-51842 804.700 n2 | 70. 00000 56329. 00| 65. 00000 52305. 50|

BRI DGE DECK OVERLAY |
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ENG NEER S ESTI MATE: $ 21, 489, 618. 35 ROUTE : SR 3
CALL ORDER . 200 CONTRACT ID: R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0149 722-51846 9.800 nB8 | 434. 50000 4258. 10| 434. 50000 4258. 10|
BRI DGE DECK OVERLAY, ADDI TI ONAL | |
0150 722-51852 150.000 n2 | 70. 00000 10500. 00| 115. 00000 17250. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0151 801- 06209 132641.000 m | 2. 00000 265282. 00| 2. 70000 358130. 70|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
150 mm | | |
0152 801- 06606 18. 000 EACH 175. 00000 3150. 00| 190. 00000 3420. 00|
BARRI CADE, |11B | | |
0153 801- 06640 61. 000 EACH 185. 00000 11285. 00| 120. 00000 7320. 00|
CONSTRUCTI ON SI GN, A | | |
0154 801- 06645 11. 000 EACH 55. 00000 605. 00| 31. 00000 341. 00|
CONSTRUCTI ON SIGN, B | | |
0155 801-06710 504. 000 DAY | 18. 00000 9072. 00| 15. 75000 7938. 00|
FLASHI NG ARROW S| GN | | |
0156 801-06735 42.000 EACH 70. 00000 2940. 00| 73. 50000 3087. 00|
TUBULAR MARKER, PERMVANENT | | [
0157 801-06775 LUWMP|  450000. 00000 450000. 00| 200000. 00000 200000. 00|
MAI NTAI NI NG TRAFFI C | | |
0158 802- 05701 1173.300 m | 23. 63000 27725. 08| 24. 81000 29109. 57|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0159 802- 05702 406.900 m | 17. 53000 7132. 96| 18. 41000 7491. 03|
SI GN POST, SQUARE, 2, RElI NFORCED ANCHOR | | [
BASE | | |
0160 802- 05706 107.400 m | 23. 03000 2473. 42| 24. 18000 2596. 93|
SI GN POST, SQUARE, 3, UNREI NFORCED | | |
ANCHOR [ [ |
0161 802-07137 14. 000 EACH 207. 21000 2900. 94| 217.57000 3045. 98|

W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI 11 | | |
0162 802-07138 8.000 EACH 216. 72000 1733. 76| 227. 56000 1820. 48|
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, | X | | |
0163 802- 07151 10. 000 EACH| 182. 02000 1820. 20| 191. 12000 1911. 20|
W DE FLANGE S| GN POST SUPPORT | |
FOUNDATI ON, VI | | |

|
0164 802- 07158 2.000 EACH 2544. 05000 5088. 10| 2671. 26000 5342. 52|
CANTI LEVER TRAFFI C SI GN SUPPORT | | |
FOUNDATI ON, | | | |
0165 802- 76015 239.200 n2 | 123. 15000 29457. 48| 129. 31000 30930. 95|

S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
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ENG NEER S ESTI MATE: $ 21, 489, 618. 35 ROUTE : SR 3
CALL ORDER . 200 CONTRACT ID: R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0166 802- 76025 35.000 n2 | 82. 56000 2889. 60| 86. 69000 3034. 15|

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0167 802- 76035 245.700 n2 | 78. 16000 19203. 91| 82. 07000 20164. 60|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0168 802- 76045 25.900 n2 | 118. 86000 3078. 47| 124. 80000 3232. 32|
SI G\, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm THI CKNESS | | |

0169 802- 76095 5953.300 kg | 3. 10000 18455, 23] 3. 25000 19348. 23|
STRUCTURAL STEEL, BREAKAWAY | | [
0170 803- 76140 2.000 EACH  16324. 35000 32648.70|  17140.57000 34281. 14
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | [
0171 803-76175 9.300 m | 496. 51000 4617. 54 521. 34000 4848. 46|

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | I I

0172 805- 01836 1300.000 m | 2. 43000 3159. 00| 2. 55000 3315. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED, LEAD | | |
I'N [ I I

0173 805- 01842 6.000 EACH 584. 59000 3507. 54| 613. 82000 3682. 92|
HANDHOLE, SI GNAL | | |

0174 805- 02328 2390.000 m | 0. 75000 1792. 50| 0. 79000 1888. 10|
SI GNAL CABLE, 1C 14GA. | | |

0175 805- 06592 540.000 m | 27.77000 14995. 80| 29. 16000 15746. 40
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0176 805- 78785 11.000 EACH 740. 18000 8141. 98| 777. 19000 8549. 09|
SI GNAL DETECTCR HOUSI NG | | |

0177 805- 78795 416.000 m | 18. 36000 7637. 76 19. 28000 8020. 48|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0178 805- 92504 6.000 EACH 1023. 34000 6140. 04 1074. 51000 6447. 06|
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |

0179 807- 82016 2.000 EACH 679. 68000 1359. 36| 713. 67000 1427. 34|
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | | |

0180 808- 06702 40078.600 m | 0. 05000 2003. 93| 0. 01000 400. 79|
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | | [
mm | | I

0181 808- 06703 55596.000 m | 0. 73000 40585. 08| 1. 00000 55596. 00|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |

0182 808- 06716 1991.000 m | 1. 00000 1991. 00| 1. 00000 1991. 00|

LI NE, REMOVE | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/02/02
PAGE : 200 -11

ENG NEER S ESTI MATE: $ 21, 489, 618. 35 ROUTE : SR 3
CALL ORDER . 200 CONTRACT ID: R -25984-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0183 808- 75051 369.300 m | 3. 80000 1403. 34| 3. 15000 1163. 30|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0184 808- 75054 369.300 m | 3. 80000 1403. 34| 3. 15000 1163. 30|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0185 808- 75061 369.300 m | 4. 00000 1477. 20| 0. 01000 3. 69|
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
125 mm | | |
0186 808- 75215 217.400 m | 4. 25000 923. 95| 7. 35000 1597. 89|
LI NE, THERMOPLASTIC, SOLID, WH TE, 300 | | |
m I I I
0187 808- 75245 45643.500 m | 0. 73000 33319. 76| 1. 00000 45643. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0188 808- 75297 294.100 m | 8. 50000 2499. 85| 21. 00000 6176. 10|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | [
0189 808- 75320 178. 000 EACH 40. 00000 7120. 00| 72.00000 12816. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0190 808- 75998 2780. 000 EACH 18. 00000 50040. 00| 20. 00000 55600. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0191 808-96016 223.000 m | 4. 25000 947. 75| 7. 35000 1639. 05|
LINE, THERMOPLASTIC, SOLID, YELLOW 300 | [ [
mm I I I
0192 401- 06264 LUWP| 20000. 00000 20000. 00| 25000. 00000 25000. 00|
PROFI LOGRAPH, HVA | | |
0193 611-91761 2.000 EACH 14500. 00000 29000. 00| 5000. 00000 10000. 00|
TEMPORARY CROSSOVER, A | | |
0194 719- 94646 154. 000 EACH 20. 00000 3080. 00| 90. 00000 13860. 00|
QUTLET PROTECTOR , LOCATE | | |
0195 805-96014 263.000 m | 50. 00000 13150. 00| 35. 00000 9205. 00|
SAW CUT, FULL DEPTH | | |
SECTI ON TOTALS | $ 17, 885, 811. 60| $ 20, 190, 000. 00|
__________________________________________ o
CONTRACT TOTALS | $ 17, 885, 811. 60| $ 20, 190, 000. 00|




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 204
LETTI NG DATE : 03/19/02 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STR CT

CONTRACT TI ME :

URBAN

TABULATI ON CF BI DS

R -26012-B
VI NCENNES DI STRI CT
170 WORK DAYS

ROUTE
COUNTI ES :

PROJECT( S)

aTy
KNOX

DATE : 04/02/02
PAGE : 204 -1

1 35-0999231 HUNT PAVI NG COVPANY,
2 35-1418333 ROGERS GROUP, | NC.

65, 188. 98
69, 692. 02

oo U1

100. 0000%
111. 8705%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 206 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 876, 564. 69 ROUTE : 169TH ST
CALL ORDER . 206 CONTRACT ID : R -26020-B COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : N941003
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1035700 BUCKO CONSTRUCTI ON $ 3,428, 899.38 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 3,459, 485.00 100. 8919%
3 35-1120685 VALSH & KELLY, |NC. $ 3,681,373.03 107. 3631%
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RIETH RILEY CONSTRUCTION | WALSH & KELLY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I I |
0001 105-01925 12.000 M5 | 1700. 00000 20400. 00| 1950. 00000 23400. 00| 1750. 00000 21000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  40000. 00000 40000.00]  34800. 00000 34800.00|  22000. 00000 22000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  160000. 00000 160000. 00|  172974. 27000 172974.27|  170000. 00000 170000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  13000. 00000 13000. 00|  39327. 00000 39327.00|  25000. 00000 25000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 5074.000 n2 | 3. 50000 17759. 00| 6. 50000 32981. 00| 7.00000 35518. 00
PAVEMENT, REMOVE | | |
0006 202- 02260 11.000 EACH 475. 00000 5225. 00| 350. 00000 3850. 00| 400. 00000 4400. 00
TREE, 760 mm REMOVE | | |
0007 202- 02273 80.000 n2 | 10. 30000 824. 00| 16. 00000 1280. 00| 25. 00000 2000. 00
CENTER CURB, CONCRETE, REMOVE | |
0008 202- 02279 3874.000 m | 8. 00000 30992. 00| 4.50000 17433. 00| 6. 20000 24018. 80
CURB AND GUTTER, REMOVE | |
0009 202- 03875 2.000 EACH 144. 00000 288. 00| 510. 00000 1020. 00| 400. 00000 800. 00
CONCRETE STEPS, REMOVE | | |
0010 202-52710 4556.000 n2 | 4. 65000 21185. 40| 3. 80000 17312. 80| 4.00000 18224. 00
SI DEWALK, CONCRETE, REMOVE | | |
0011 202- 60820 3127.000 n2 | 2. 00000 6254. 00| 1. 50000 4690. 50| 3. 00000 9381. 00
SURFACE M LLING ASPHALT | | |
0012 202- 74025 70.000 m | 7.00000 490. 00| 9. 80000 686. 00| 55. 00000 3850. 00
FENCE, REMOVE , PRI VACY | |
0013 202- 74025 51.800 m | 6. 00000 310. 80| 10. 00000 518. 00| 22.00000 1139. 60
FENCE, REMOVE , SPLIT RAIL | |
0014 202- 78515 LUMP| 500. 00000 500. 00| 545. 00000 545. 00| 4180. 00000 4180. 00

TRAFFI C SI GNAL EQUI PMENT, REMOVE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 206 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 876, 564. 69 ROUTE : 169TH ST
CALL ORDER . 206 CONTRACT ID : R -26020-B COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0015 202-91385 64.000 EACH 125. 00000 8000. 00| 140. 00000 8960. 00| 343. 94000 22012. 16
I NLET, REMOVE | | |
0016 202-91840 717.400 m | 6. 60000 4734. 84| 7.50000 5380. 50| 7. 00000 5021. 80
FENCE, CHAIN LINK, REMOVE | |
0017 202-93047 10. 000 EACH| 350. 00000 3500. 00| 230. 00000 2300. 00| 1819. 40000 18194. 00
MANHOLE, REMOVE | |
0018 202- 94607 LUWVP| 590. 00000 590. 00| 2830. 00000 2830. 00| 4000. 00000 4000. 00
RETAI NI NG WALL, REMOVE | | [
0019 202-96151 LUWVP| 2000. 00000 2000. 00| 445. 00000 445. 00| 410. 00000 410. 00
TRANSPORTATI ON OF SALVAGEABLE | TENMS | | |
0020 202-99216 4.000 EACH 250. 00000 1000. 00| 270. 00000 1080. 00| 760. 00000 3040. 00
LI GHT POLE AND BASE, REMOVE [ | [
0021 203- 02000 16092.000 n8 | 14. 00000 225288. 00| 13. 00000 209196. 00| 14. 00000 225288. 00
EXCAVATI ON, COVVON | | |
0022 205-02224 29.000 m | 12. 00000 348. 00| 14. 00000 406. 00| 12. 86000 372.94

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0023 205- 02236 138.000 EACH 50. 00000 6900. 00| 60. 00000 8280. 00| 55. 00000 7590. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0024 206-51230 60.900 n8 | 30. 00000 1827. 00| 30. 00000 1827. 00| 25. 00000 1522. 50
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0025 207- 02045 5381.000 n8 | 8. 95000 48159. 95| 0. 50000 2690. 50] 1. 25000 6726. 25
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0026 210- 06192 234.000 m | 59. 60000 13946. 40| 84. 50000 19773. 00| 75. 00000 17550. 00
WALL , 200 mm | | |

0027 211- 02060 16303.000 n8 | 0. 10000 1630. 30| 0. 01000 163. 03] 0. 05000 815. 15
B BORROW FOR STRUCTURE BACKFI LL | | |

0028 303- 04075 4.000 My | 75. 00000 300. 00| 65. 00000 260. 00| 28. 00000 112. 00
COVPACTED AGGREGATE, O, 73 | | |

0029 303-52308 1794.000 My | 18. 00000 32292. 00| 17. 00000 30498. 00| 14. 00000 25116. 00
COVPACTED AGGREGATE, O, 53 | | |

0030 401- 05437 25149.000 My | 29. 00000 729321. 00| 27. 30000 686567. 70| 32. 50000 817342. 50
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0031 401- 05455 5271.000 My | 30. 50000 160765. 50| 30. 30000 159711. 30]| 36. 30000 191337. 30
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [

0032 401- 05456 2630.000 My | 36. 00000 94680. 00| 40. 00000 105200. 00| 43. 50000 114405. 00
QY QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0033 402- 05468 492.000 My | 32. 00000 15744. 00| 30. 00000 14760. 00| 32. 50000 15990. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0034 402- 05474 425.000 My | 43. 00000 18275. 00| 50. 00000 21250. 00| 26. 50000 11262. 50

HVA | NTERVEDI ATE 19.0 nm NAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 206 -3
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

ENG NEER S ESTI MATE: $ 3, 876, 564. 69 ROUTE : 169TH ST
CALL ORDER . 206 CONTRACT ID : R -26020-B COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 402- 05477 193.000 My | 60. 00000 11580. 00| 51. 00000 9843. 00| 29. 50000 5693. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |
0036 402- 05481 9.000 M | 70. 00000 630. 00| 85. 00000 765. 00| 150. 00000 1350. 00
HVA BASE 25.0 nm SHOULDER | | [
0037 402- 05490 3.000 M | 100. 00000 300. 00| 225. 00000 675. 00| 175. 00000 525. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0038 402- 05495 157.000 M | 60. 00000 9420. 00| 43. 50000 6829. 50| 48. 50000 7614. 50
HVA WEDGE AND LEVEL | | [
0039 402-07122 6.000 My | 100. 00000 600. 00| 120. 00000 720. 00| 150. 00000 900. 00
HVA FOR CURBED SHOULDER | | [
0040 405-05517 4.700 M | 425. 00000 1997. 50| 400. 00000 1880. 00| 150. 00000 705. 00
ASPHALT FOR PRI ME COAT | | [
0041 406- 05520 36.700 My | 370. 00000 13579. 00| 285. 00000 10459. 50| 290. 00000 10643. 00
ASPHALT FOR TACK COAT | | |
0042 601-90027 8.000 m | 345. 00000 2760. 00| 175. 00000 1400. 00| 345. 00000 2760. 00
GUARDRAI L, WDOD BEAM [ | [
0043 603- 04847 3.000 EACH 3100. 00000 9300. 00| 980. 00000 2940. 00| 1256. 00000 3768. 00
FENCE GATE , CHAI NLINK, 1830 nm ROLLER | | |
TYPE | [ [
0044 603-92636 330.000 m | 32. 27000 10649. 10| 30. 50000 10065. 00| 39. 05000 12886. 50
FENCE, CHAIN LINK, 1830 nm | | |
0045 603-97461 594.000 m | 13. 00000 7722.00| 13. 00000 7722. 00| 9. 25000 5494. 50
TEMPORARY FENCE | | [
0046 604- 06069 764.900 n2 | 38. 00000 29066. 20| 40. 00000 30596. 00| 50. 00000 38245. 00
CURB RAMP, CONCRETE | |
0047 604- 44251 0.300 nB | 600. 00000 180. 00| 2135. 00000 640. 50| 12000. 00000 3600. 00
STEPS, CONCRETE | | |
0048 604-91531 4370.000 n2 | 27.90000 121923. 00| 32. 00000 139840. 00| 33. 00000 144210. 00
S| DEWALK, CONCRETE, 100 nm | | |
0049 605-06120 364.000 m | 49. 00000 17836. 00| 48. 00000 17472. 00| 55. 00000 20020. 00
CURB, CONCRETE | | [
0050 605-06150 3736.000 m | 38. 50000 143836. 00| 28. 00000 104608. 00| 46. 00000 171856. 00
CURB AND GUTTER, C, CONCRETE | | |
0051 610- 05527 212.000 My | 49. 50000 10494. 00| 52. 00000 11024. 00| 70. 00000 14840. 00
HVA FOR APPROACHES | | [
0052 611-05330 1838.000 n2 | 34. 25000 62951. 50| 37. 00000 68006. 00| 50. 00000 91900. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0053 615- 06505 1.000 EACH 125. 00000 125. 00| 500. 00000 500. 00| 350. 00000 350. 00
MONUMENT, B [ | |
0054 621-01004 2.000 EACH 250. 00000 500. 00| 760. 00000 1520. 00| 700. 00000 1400. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 206 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 876, 564. 69 ROUTE : 169TH ST
CALL ORDER . 206 CONTRACT ID : R -26020-B COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 621- 06560 762.000 n2 | 0. 75000 571. 50| 1. 20000 914. 40| 1. 08000 822. 96
MULCHED SEEDI NG, U | | |
0056 621- 06575 5017.000 n2 | 3. 59000 18011. 03| 4. 20000 21071. 40| 3. 92000 19666. 64
SODDI NG, NURSERY | | [
0057 701- 44245 1170.000 kg | 1. 45000 1696. 50| 4. 50000 5265. 00| 4. 00000 4680. 00
REI NFORCI NG STEEL FOR STRUCTURES | |
0058 702-90915 17.600 n8 | 600. 00000 10560. 00| 570. 00000 10032. 00| 600. 00000 10560. 00
CONCRETE, A | [ |
0059 715-04629 16. 000 EACH| 170. 00000 2720. 00| 300. 00000 4800. 00| 100. 70000 1611. 20
PIPE , SEAL I N PLACE | | |
0060 715-05024 666.200 m | 213. 00000 141900. 60| 270. 00000 179874. 00| 258. 00000 171879. 60
PIPE, TYPE 2, O RCULAR 900 nm [ [ |
0061 715-05148 5.000 m | 81. 50000 407. 50| 110. 00000 550. 00| 91. 84000 459. 20
PIPE, TYPE 2, O RCULAR 250 nm [ [ |
0062 715-05149 650.200 m | 86. 00000 55917. 20| 80. 00000 52016. 00| 76. 83000 49954, 87
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0063 715-05151 25.000 m | 89. 00000 2225. 00| 112. 00000 2800. 00| 102. 60000 2565. 00
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0064 715-05152 77.000 m | 113. 00000 8701. 00| 110. 00000 8470. 00| 98. 27000 7566. 79
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0065 715- 05153 140.000 m | 152. 00000 21280. 00| 150. 00000 21000. 00| 150. 46000 21064. 40
PIPE, TYPE 2, O RCULAR 525 nm [ [ |
0066 715-05154 102.000 m | 155. 00000 15810. 00| 225. 00000 22950. 00| 225. 25000 22975. 50
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0067 715-05156 423.000 m | 185. 00000 78255. 00| 244. 00000 103212. 00| 241. 00000 101943. 00
PIPE, TYPE 2, O RCULAR 750 mm [ [ |
0068 715-05159 438.000 m | 250. 00000 109500. 00| 298. 00000 130524. 00| 278. 00000 121764. 00
PIPE, TYPE 2, CRCULAR 1050 nm | | |
0069 715-05161 398.000 m | 281. 00000 111838. 00| 320. 00000 127360. 00| 350. 00000 139300. 00
PIPE, TYPE 2, CRCULAR 1200 nm | | |
0070 720-44000 12. 000 EACH 250. 00000 3000. 00| 270. 00000 3240. 00| 300. 00000 3600. 00
CASTI NG ADJUST TO GRADE | |
0071 720- 45045 12. 000 EACH 1200. 00000 14400. 00| 1000. 00000 12000. 00| 939. 00000 11268. 00
I NLET, J10 | | |
0072 720- 45055 4.000 EACH 1235. 00000 4940. 00| 1445. 00000 5780. 00| 971. 00000 3884. 00
I NLET, MLO | | |
0073 720-45230 3.000 EACH 1680. 00000 5040. 00| 1640. 00000 4920. 00| 1223. 00000 3669. 00
CATCH BASIN, D6 | |
0074 720-45235 1.000 EACH 1335. 00000 1335. 00| 1320. 00000 1320. 00| 1202. 00000 1202. 00
CATCH BASIN, E7 | |
0075 720- 45250 40. 000 EACH 1735. 00000 69400. 00| 1210. 00000 48400. 00| 1297. 00000 51880. 00

CATCH BASI N, K10



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 206 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 876, 564. 69 ROUTE : 169TH ST
CALL ORDER . 206 CONTRACT ID : R -26020-B COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 720- 45270 4.000 EACH 850. 00000 3400. 00| 1155. 00000 4620. 00| 611. 00000 2444, 00
PI PE CATCH BASIN, 450 mm | | |
0077 720- 45410 5.000 EACH 1925. 00000 9625. 00| 1470. 00000 7350. 00| 1321. 00000 6605. 00
MANHOLE, C4 | | [
0078 720-91973 10. 000 EACH| 3100. 00000 31000. 00| 2010. 00000 20100. 00| 2236. 00000 22360. 00
MANHOLE, H4 | | [
0079 720-93501 2.000 EACH 9000. 00000 18000. 00| 9240. 00000 18480. 00| 7211. 00000 14422. 00
MANHOLE, L4 | | |
0080 720-94612 8.000 EACH 4700. 00000 37600. 00| 3000. 00000 24000. 00| 3050. 00000 24400. 00
MANHOLE, K4 | | |
0081 732-04596 4.000 EACH 650. 00000 2600. 00| 800. 00000 3200. 00| 828. 00000 3312. 00

WATER SERVI CE , COMVERCI AL 50 nm | I I
GREATER THAN 6 m | | |

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
REMOVABLE, 600 mm [ |

0082 732- 04596 3.000 EACH 750. 00000 2250. 00| 1290. 00000 3870. 00| 3418. 00000 10254. 00
WATER SERVI CE , COMMERCI AL, 100 nm | | |
0083 732- 04596 8.000 EACH 550. 00000 4400. 00| 560. 00000 4480. 00| 650. 00000 5200. 00
WATER SERVI CE , COWMERCI AL, 50 nm LESS | | |
THAN 6 m | | |
0084 732- 04596 16.000 EACH 525. 00000 8400. 00| 500. 00000 8000. 00| 500. 00000 8000. 00
WATER SERVI CE , DOVESTIC, 25 mm LESS | | |
THAN 6 m | | |
0085 732- 04596 13.000 EACH 625. 00000 8125. 00| 570. 00000 7410. 00| 742. 00000 9646. 00
WATER SERVI CE , DOMESTIC, 25 mm GREATER | | |
THAN 6m | | |
0086 732-91742 5.000 EACH 2250. 00000 11250. 00| 3470. 00000 17350. 00| 3000. 00000 15000. 00
FI RE HYDRANT ASSEMBLY, H3, LONG SIDE | | |
0087 732-91742 11.000 EACH 2150. 00000 23650. 00| 2925. 00000 32175. 00| 2097. 00000 23067. 00
FI RE HYDRANT ASSEMBLY, H 3, SHORT SIDE | | |
0088 732- 97009 16.000 EACH 650. 00000 10400. 00| 320. 00000 5120. 00| 400. 00000 6400. 00
FI RE HYDRANT ASSEMBLY, REMOVE | | |
0089 801- 04308 22.000 EACH| 244. 00000 5368. 00| 170. 00000 3740. 00| 162. 00000 3564. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0090 801- 06203 4285.000 m | 0. 54000 2313. 90| 0. 60000 2571. 00| 0. 61000 2613. 85
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0091 801- 06207 14991.000 m | 2. 50000 37477. 50| 2. 70000 40475. 70| 2. 58000 38676. 78
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0092 801- 06216 40.000 m | 4.00000 160. 00| 4. 00000 160. 00| 3.74000 149. 60
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nm | | |
0093 801- 06218 120.000 m | 15. 75000 1890. 00| 9. 30000 1116. 00| 8. 53000 1023. 60
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 206 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 876, 564. 69 ROUTE : 169TH ST
CALL ORDER . 206 CONTRACT ID : R -26020-B COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 801- 06605 24.000 EACH 100. 00000 2400. 00| 116. 30000 2791. 20| 110. 00000 2640. 00
BARRI CADE, |11A | |
0095 801- 06606 29.000 EACH 166. 00000 4814. 00| 150. 00000 4350. 00| 142. 00000 4118. 00
BARRI CADE, |11B | |
0096 801- 06625 13.000 EACH 58. 00000 754. 00| 73. 00000 949. 00| 69. 00000 897. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0097 801- 06640 67.000 EACH 108. 00000 7236. 00| 130. 00000 8710. 00| 123. 00000 8241. 00
CONSTRUCTI ON SI GN, A | | [
0098 801- 06645 11. 000 EACH 40. 00000 440. 00| 45. 00000 495. 00| 43. 00000 473. 00
CONSTRUCTI ON SI G\, B | | [
0099 801-06710 500. 000 DAY | 12. 00000 6000. 00| 12. 00000 6000. 00| 11. 00000 5500. 00
FLASHI NG ARROW S| GN | | [
0100 801-06775 LUWP| 24000. 00000 24000. 00| 39940. 00000 39940. 00| 24500. 00000 24500. 00
MAI NTAI NI NG TRAFFI C | | |
0101 801- 53072 LUVP| 6000. 00000 6000. 00| 6520. 00000 6520. 00| 31400. 00000 31400. 00
TEMPORARY TRAFFI C SI GNAL | | [
0102 801-94295 5.000 EACH 250. 00000 1250. 00| 270. 00000 1350. 00| 180. 00000 900. 00
SI GNAL HEAD, RELOCATE | | |
0103 802- 05701 343.400 m | 39. 36000 13516. 22| 35. 50000 12190. 70| 22.24000 7637. 22
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0104 802- 76025 62.310 n2 | 139. 93000 8719. 04| 130. 00000 8100. 30| 135. 91000 8468. 55
I

SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS | |
0105 802- 97812 16. 000 EACH| 300. 00000 4800. 00| 272. 00000 4352. 00| 75. 00000 1200. 00
STREET NAME | DENTI FI CATI ON SI GN , | | |
GROUND MOUNTED | | |

0106 802- 97812 8.000 EACH 350. 00000 2800. 00| 272. 00000 2176. 00| 154. 00000 1232. 00
STREET NAME | DENTI FI CATI ON SI GN , | | |
OVERHEAD | | |

0107 805- 01815 8.000 EACH 1600. 00000 12800. 00| 1740. 00000 13920. 00| 1385. 00000 11080. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0108 805- 01842 30.000 EACH 500. 00000 15000. 00| 545. 00000 16350. 00| 650. 00000 19500. 00
HANDHOLE, SI GNAL | | |

0109 805- 02151 12.000 EACH 380. 00000 4560. 00| 415. 00000 4980. 00| 338. 00000 4056. 00

PEDESTRI AN SI GNAL HEAD W TH | [ |
| NTERNATI ONAL SYMBCLS, 305 mm | [ |

0110 805-02373 1984.000 m | 7. 38000 14641. 92| 8. 90000 17657. 60| 6. 75000 13392. 00
I NTERCONNECT CABLE, FI BER OPTIC | | |
0111 805-02596 2.000 EACH 150. 00000 300. 00| 165. 00000 330. 00| 120. 00000 240. 00

CONDUI T RI SER W TH WEATHERHEAD, STEEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 206 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 876, 564. 69 ROUTE : 169TH ST
CALL ORDER . 206 CONTRACT ID : R -26020-B COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0112 805-04782 2.000 EACH 26500. 00000 53000. 00| 26000. 00000 52000. 00| 25000. 00000 50000. 00
VI DEO VEH CLE DETECTOR SYSTEM | | |
0113 805- 04982 367.000 m | 3. 28000 1203. 76| 3. 50000 1284. 50| 5. 65000 2073.55
CABLE LEAD IN, 6 PAIR 19 | |
0114 805- 06592 1984.600 m | 22. 14000 43939. 04| 25. 00000 49615. 00| 8. 70000 17266. 02
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0115 805- 78106 1.000 EACH 12500. 00000 12500. 00| 13000. 00000 13000. 00| 12000. 00000 12000. 00

CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE [ [ |
0116 805- 78109 1.000 EACH 9200. 00000 9200. 00| 9675. 00000 9675. 00| 8900. 00000 8900. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |

0117 805- 78205 16.000 EACH 380. 00000 6080. 00| 415. 00000 6640. 00| 365. 00000 5840. 00
TRAFFI C SIGNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0118 805- 78370 12.000 EACH 150. 00000 1800. 00| 165. 00000 1980. 00| 60. 00000 720. 00
PEDESTRI AN PUSH BUTTCN | |

0119 805- 78415 8.000 EACH 800. 00000 6400. 00| 870. 00000 6960. 00| 1210. 00000 9680. 00
SPAN, CATENARY, AND TETHER | | |

0120 805- 78420 8.000 EACH 250. 00000 2000. 00| 272. 00000 2176. 00| 165. 00000 1320. 00
DI SCONNECT HANGER | | |

0121 805- 78467 5.000 m | 3. 94000 19. 70| 4. 30000 21. 50 5. 30000 26. 50
SI GNAL CABLE, 3C 8GA. | | |

0122 805- 78470 796.000 m | 0. 66000 525. 36 0. 70000 557. 20| 1. 90000 1512. 40
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |

0123 805- 78480 663.300 m | 1. 31000 868. 92| 2. 00000 1326. 60| 2. 80000 1857. 24
SI GNAL CABLE, 3C 14GA | |

0124 805- 78485 450.200 m | 2.30000 1035. 46| 2. 50000 1125. 50] 2. 95000 1328. 09
SI GNAL CABLE, 5C 14GA | |

0125 805- 78490 252.600 m | 2. 62000 661. 81 3. 00000 757. 80| 3. 95000 997. 77
SI GNAL CABLE, 7C 14GA | |

0126 805- 78510 1854.000 m | 1. 64000 3040. 56| 1. 80000 3337. 20| 2. 80000 5191. 20
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0127 805- 78785 8.000 EACH 380. 00000 3040. 00| 415. 00000 3320. 00| 470. 00000 3760. 00
SI GNAL DETECTCR HOUSI NG | | |

0128 805- 78795 288.000 m | 22. 96000 6612. 48] 28. 50000 8208. 00| 26. 25000 7560. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0129 805- 78925 2.000 EACH 500. 00000 1000. 00| 545. 00000 1090. 00| 765. 00000 1530. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0130 805- 81032 8.000 EACH 3100. 00000 24800. 00| 2935. 00000 23480. 00| 2500. 00000 20000. 00

S| GNAL STRAIN POLE, STEEL, 9.2m [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 206 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 876, 564. 69 ROUTE : 169TH ST
CALL ORDER . 206 CONTRACT ID : R -26020-B COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0131 805-86810 2.000 EACH 2500. 00000 5000. 00| 2715. 00000 5430. 00| 2900. 00000 5800. 00
SERVI CE POI NT, 11 | | |
0132 805- 86889 378.400 m | 0. 82000 310. 29| 1. 00000 378. 40| 1. 60000 605. 44
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0133 805-86920 33.000 EACH 15. 00000 495. 00| 16. 30000 537. 90| 17. 25000 569. 25
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED [ [ [
0134 805- 86930 32.000 EACH 15. 00000 480. 00| 16. 30000 521. 60| 12. 00000 384. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0135 805-96121 12.000 EACH 150. 00000 1800. 00| 165. 00000 1980. 00| 60. 00000 720. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |

0136 805- 98335 1157.600 m | 11. 48000 13289. 25| 12. 50000 14470. 00| 12. 95000 14990. 92
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |

0137 805- 98336 71.600 m | 11. 48000 821. 97| 12. 50000 895. 00| 12. 95000 927. 22
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |

0138 807-01878 16.000 EACH 300. 00000 4800. 00| 325. 00000 5200. 00| 215. 00000 3440. 00
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 250 WATT | | |

0139 807- 02191 2.000 EACH 500. 00000 1000. 00| 545. 00000 1090. 00| 590. 00000 1180. 00
HANDHOLE, LI GHTI NG | | |
0140 807- 02428 12.000 EACH 500. 00000 6000. 00| 545. 00000 6540. 00| 690. 00000 8280. 00

LI GHTI NG FOUNDATI ON, CONCRETE, W TH | | |
GROUNDI NG, 750 mm X 750 nm X 2500 mm | | I

0141 807- 02780 4.000 EACH 1500. 00000 6000. 00| 1630. 00000 6520. 00| 385. 00000 1540. 00
LUM NAI RE MAST ARM 2.4 m | | |

0142 807- 02784 8.000 EACH 750. 00000 6000. 00| 815. 00000 6520. 00| 660. 00000 5280. 00
LUM NAI RE MAST ARM 6.1 m | | |

0143 807- 06796 3.000 EACH 5000. 00000 15000. 00 5435. 00000 16305. 00| 60. 00000 180. 00
ELECTRI C SERVI CE DRCP | |

0144 807- 84480 12.000 EACH 850. 00000 10200. 00 925. 00000 11100. 00| 825. 00000 9900. 00

LIGHT POLE, 9.1 mE MH, 1.5 m MAST |
ARM TRANSFORMVER BASE |
0145 807-86910 16. 000 EACH 25. 00000 400. 00

I
I
I
I I
II
CONNECTOR KI T, UNFUSED | | |
|
I
|
I
I

27.00000 432. 00| 24.70000 395. 20

0146 807-86915 16. 000 EACH 25. 00000 400. 00 27. 00000 432. 00| 24.70000 395. 20
CONNECTOR KI T, FUSED | |

0147 808-06701 862.000 m | 0. 84000 724.08 0. 90000 775. 80| 1. 19000 1025. 78

LI NE, THERMOPLASTI C, BROKEN, VH TE, |
100nm I



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 206 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 876, 564. 69 ROUTE : 169TH ST
CALL ORDER : 206 CONTRACT ID : R -26020-B COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0148 808- 06703 271.000 m | 0. 84000 227. 64| 0. 90000 243. 90| 1. 19000 322.49
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj | |
0149 808- 06716 240.000 m | 0. 98000 235. 20| 1. 40000 336. 00| 1. 30000 312. 00
LI NE, REMOVE | | |
0150 808- 74815 585.000 m | 4. 50000 2632. 50| 4. 90000 2866. 50| 1. 75000 1023. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 300mm | | |
0151 808- 75240 358.000 m | 0. 84000 300. 72| 0. 90000 322. 20| 1. 19000 426. 02
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0152 808- 75245 3561.000 m | 0. 84000 2991. 24| 0. 90000 3204. 90| 1. 19000 4237.59
LI NE, THERVOPLASTIC, SOLID, YELLOW | [ |
100nm | | |
0153 808- 75278 149.000 m | 4. 50000 670. 50| 4. 90000 730. 10| 3. 52000 524. 48
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOWN CROSSHATCH LINE, 300mm | | |
0154 808- 75290 154.000 m | 8. 75000 1347. 50| 9. 50000 1463. 00| 6. 79000 1045. 66
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 600 nm | | |
0155 808- 75320 23.000 EACH 49. 00000 1127. 00| 53. 00000 1219. 00| 49. 00000 1127. 00
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0156 808- 75325 21.000 EACH 71. 00000 1491. 00| 78. 00000 1638. 00| 89. 00000 1869. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 3,428, 899. 38| $ 3,459, 485. 00| $ 3,681,373.03

$ 3,428, 899. 38|

$ 3,459, 485.

$ 3,681,373.03




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 210 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 85 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 9932031
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1875662 CRIDER & CRIDER, | NC $ 1,667, 048.67 100. 0000%
2 35-1315965 FOX CONTRACTORS CORP. $ 1,690, 649.76 101. 4157%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,709, 371.07 102. 5387%
4  31-4351261 SHELLY & SANDS, | NC. $ 1,724,991.55 103. 4757%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,743,912.11 104. 6107%
6 35-1151771 CALUVET ASPHALT PAVING CO | NC. $ 1,752, 560.30 105. 1295%
7  35-1139301 E & B PAVING |NC $ 1,754, 860. 00 105. 2674%
8  38-1894432 | AFRATE, ANGELO CONSTRUCTI ON $ 1,788,990.37 107. 3148%
| (1) 35-1875662 | (2) 35-1315965 | (3) 35-1917625
| CRIDER & CRIDER, | NC. | FOX CONTRACTORS CORP. | M LESTONE CONTRACTCORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001  ROAD CONSTRUCTI ON
[ I |
0001 105- 06845 LUWP|  32000. 00000 32000. 00]  30300. 00000 30300.00]  31230. 00000 31230. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 12.000 MOS | 1260. 00000 15120. 00| 910. 00000 10920. 00| 2564, 22000 30770. 64
FI ELD OFFI CE, A | | [
0003 110- 01001 LUWP|  82400. 00000 82400.00]  49850. 00000 49850.00]  85000. 00000 85000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUWP|  31000. 00000 31000. 00]  30000. 00000 30000. 00|  34187. 46000 34187. 46
CLEARI NG RI GHT OF WAY | | |
0005 202- 60820 2083.000 n2 | 3. 60000 7498. 80| 2. 00000 4166. 00| 2. 47000 5145. 01
SURFACE M LLI NG ASPHALT | | |
0006 203- 02000 50950. 000 n8 | 6. 40000 326080. 00| 6. 95000 354102. 50| 6. 42000 327099. 00
EXCAVATI ON,  COMVON | | |
0007 205- 02224 176.000 m | 5. 83000 1026. 08| 5. 80000 1020. 80| 5. 77000 1015. 52
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [ [
0008 205- 06931 110.000 My | 31. 00000 3410. 00| 25. 90000 2849. 00| 44. 66000 4912. 60
TEMPORARY CHECK DAM REVETMENT Rl PRAP | [ |
0009 205- 06936 398.000 My | 7.00000 2786. 00| 10. 90000 4338. 20| 22.91000 9118. 18
TEMPORARY SEDI MENT TRAP | | |
0010 207- 06499 6524.000 n2 | 1. 70000 11090. 80| 4. 60000 30010. 40| 3. 46000 22573.04
SUBGRADE TREATMENT | | |
0011 211- 02060 850.000 n8 | 23. 00000 19550. 00| 27. 60000 23460. 00| 15. 59000 13251. 50
|

B BORROW FOR STRUCTURE BACKFI LL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 210 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1315965 | (3) 35-1917625
| CRIDER & CRIDER, | NC | FOX CONTRACTORS CORP. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 303-52308 6370.000 My | 12. 30000 78351. 00| 12. 15000 77395. 50| 11. 52000 73382. 40
COVPACTED AGGREGATE, O 53 | | |
0013 305- 05204 32.400 My | 112. 00000 3628. 80| 112. 50000 3645. 00| 116. 38000 3770.71
HMVA FOR PATCHI NG | | [
0014 401- 05437 11674.000 My | 29. 75000 347301. 50| 30. 55000 356640. 70| 30. 02000 350453. 48
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0015 401- 05455 3123.000 My | 33. 25000 103839. 75| 34. 13000 106587. 99| 33. 53000 104714. 19
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0016 401- 05456 1566.000 My | 46. 75000 73210. 50| 48. 00000 75168. 00| 47. 12000 73789. 92
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0017 401- 05459 2817.000 My | 29. 50000 83101. 50| 30. 20000 85073. 40| 29. 69000 83636. 73
QC/ QA HVA BASE 25.0 mm SHOULDER | | [
0018 401- 06264 LUWP| 1500. 00000 1500. 00| 1150. 00000 1150. 00| 1132. 74000 1132. 74
PROFI LOGRAPH, HMVA | | |
0019 402-05470 2616.000 My | 29. 25000 76518. 00| 30. 00000 78480. 00| 29. 46000 77067. 36
HVA BASE C25.0 mm MAI NLI NE | [ [
0020 404-05511 10430.000 n2 | 0. 71000 7405. 30| 0. 70000 7301. 00| 0. 73000 7613. 90
SEAL COAT, 2 | | [
0021 404- 05514 800.000 n2 | 1. 20000 960. 00| 1. 20000 960. 00| 1. 23000 984. 00
SEAL COAT, 5 | | [
0022 405- 05517 16.900 My | 309. 00000 5222. 10| 309. 20000 5225. 48| 295. 00000 4985. 50
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 24.000 My | 195. 00000 4680. 00| 194. 50000 4668. 00| 185. 00000 4440. 00
ASPHALT FOR TACK COAT | | [
0024 601-01740 1.000 EACH| 1525. 00000 1525. 00| 1519. 80000 1519. 80| 1504. 25000 1504. 25
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | [ |
0025 601- 06854 2.000 EACH 1575. 00000 3150. 00| 1567. 15000 3134. 30| 1551. 09000 3102. 18
GUARDRAI L, WBEAM NESTED | | [
0026 601-94689 3.000 EACH 1950. 00000 5850. 00| 1940. 50000 5821. 50| 1920. 65000 5761. 95
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 123.830 m | 31. 00000 3838. 73| 31. 00000 3838. 73| 30. 71000 3802. 82
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 610- 05527 62.000 My | 74. 25000 4603. 50| 76. 10000 4718. 20| 79. 55000 4932. 10
HVA FOR APPROACHES | | [
0029 611-06497 3.000 EACH 103. 00000 309. 00| 103. 00000 309. 00| 102. 02000 306. 06
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615- 06505 1.000 EACH 535. 00000 535. 00| 536. 40000 536. 40| 530. 91000 530.91
MONUMENT, B | | |
0031 615-06510 5.000 EACH 231. 00000 1155. 00| 231. 40000 1157. 00| 229. 02000 1145. 10

MONUMENT, C [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 210 -3
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, RElI NFORCED |
CONCRETE, 3600 nm x 1200 mm |

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1315965 | (3) 35-1917625
| CRIDER & CRIDER, | NC | FOX CONTRACTORS CORP. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 615- 06527 3.000 EACH 578. 00000 1734. 00| 578. 50000 1735. 50| 572. 55000 1717. 65
MONUMENT, SECTI ON CORNER | | |
0033 616- 02320 444,000 n2 | 2. 00000 888. 00| 2. 70000 1198. 80| 2. 50000 1110. 00
GEOTEXTI LES | | [
0034 616- 05689 580.000 My | 23. 00000 13340. 00| 21. 45000 12441. 00| 30. 71000 17811. 80
R PRAP, CLASS 2 | | [
0035 616- 06405 72.000 My | 20. 50000 1476. 00| 19. 00000 1368. 00| 24. 98000 1798. 56
R PRAP, REVETNMENT | | [
0036 621-01004 2.000 EACH 315. 00000 630. 00| 315. 50000 631. 00| 312. 30000 624. 60
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06545 13.500 My | 575. 00000 7762. 50| 577. 40000 7794. 90| 571. 51000 7715. 39
FERTI LI ZER | | |
0038 621- 06553 2280.000 kg | 6. 10000 13908. 00| 6. 10000 13908. 00| 6. 02000 13725. 60
SEED M XTURE, R | | |
0039 621- 06557 1080. 000 kg | 3. 75000 4050. 00| 3. 75000 4050. 00| 3. 73000 4028. 40
SEED M XTURE, T | | |
0040 621- 06565 108.000 My | 440. 00000 47520. 00| 440. 70000 47595. 60| 436. 18000 47107. 44
MULCHI NG MATERI AL | |
0041 621- 06567 4.900 kL | 0. 58000 2. 84| 0. 50000 2. 45| 0. 57000 2.79
WATER | [ |
0042 621-06574 273.000 n2 | 5. 40000 1474. 20| 5. 40000 1474. 20| 5. 35000 1460. 55
SODDI NG | | |
0043 714- 26724 46.300 m | 1550. 00000 71765. 00| 1826. 00000 84543. 80| 1721. 30000 79696. 19
|
I

0044 715- 03025 2.000 EACH 1800. 00000 3600. 00| 2260. 00000 4520. 00| 1375. 41000 2750. 82
SANI TARY MANHOLE | | |

0046 715- 05019 28.500 m | 205. 00000 5842. 50| 168. 00000 4788. 00| 166. 92000 4757. 22
PIPE, TYPE 1, O RCULAR 900 mm [ [ |

0047 715- 05048 3351.000 m | 5. 25000 17592. 75 6. 10000 20441. 10 7. 16000 23993. 16
PIPE, TYPE 4, O RCULAR 150 mm [ [ |

0048 715- 05053 595.000 m | 33. 00000 19635. 00| 36. 00000 21420. 00| 30. 19000 17963. 05
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0049 715- 05125 36.000 m | 136. 00000 4896. 00| 132. 00000 4752. 00| 145. 00000 5220. 00
PIPE, TYPE 1, O RCULAR 750 mm [ [ |

0050 715- 05127 32.000 m | 300. 00000 9600. 00| 210. 35000 6731. 20| 188. 58000 6034. 56
PIPE, TYPE 1, CIRCULAR 1050 mm | | |

0051 715- 05169 19.000 m | 108. 00000 2052. 00| 46. 00000 874. 00| 75. 12000 1427. 28
PIPE, TYPE 3, O RCULAR 375 mm [ | |

0052 715- 05409 170.000 m | 81. 00000 13770. 00| 84. 40000 14348. 00| 73. 98000 12576. 60

Pl PE, SANI TARY SEVER, 250 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 02/ 02
210 -4

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SOUTH CORRI DOR
CALL ORDER : 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1875662 | (2) 35-1315965 | (3) 35-1917625
| CRIDER & CRIDER, | NC. | FOX CONTRACTORS CORP. | M LESTONE OONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0053 715-05711 26.000 m | 78. 00000 2028. 00| 82.80000 2152. 80| 52. 01000 1352. 26
Pl PE, SANI TARY SEWER, 150 nm LATERAL | |
0054 715-05842 2.000 EACH 1025. 00000 2050. 00| 1955. 00000 3910. 00| 928. 66000 1857. 32
CONCRETE ANCHOR, 1050 nm | | |
0055 715- 46030 2.000 EACH 675. 00000 1350. 00| 565. 00000 1130. 00| 398. 41000 796. 82
Pl PE END SECTI ON, 750 nm | | |
0056 715- 46040 2.000 EACH 700. 00000 1400. 00| 860. 00000 1720. 00| 528. 32000 1056. 64
Pl PE END SECTI ON, 900 nm | | |
0057 718- 06528 19. 000 EACH| 600. 00000 11400. 00| 650. 00000 12350. 00| 624. 60000 11867. 40
OQUTLET PROTECTOR, 1 | |
0058 718-52610 758.000 n8 | 34. 00000 25772. 00| 22. 60000 17130. 80| 33. 31000 25248. 98
AGGREGATE FOR UNDERDRAI NS | | |
0059 718- 99153 6200.000 n2 | 0. 90000 5580. 00| 0. 72000 4464. 00| 1. 25000 7750. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0060 720- 44000 10. 000 EACH| 400. 00000 4000. 00| 290. 00000 2900. 00| 278. 49000 2784. 90
CASTI NG ADJUST TO GRADE | |
0061 720- 45605 2.800 m | 775. 00000 2170. 00| 691. 50000 1936. 20| 263. 16000 736. 85
STRUCTURE, MANHOLE, RECONSTRUCT | |
0062 801- 04308 4.000 EACH 160. 00000 640. 00| 161. 00000 644. 00| 159. 27000 637. 08
ROAD CLOSURE SI GN ASSEMBLY | |
0063 801- 06605 3.000 EACH 248. 00000 744. 00| 248. 00000 744. 00| 245, 68000 737.04
BARRI CADE, |I11A | |
0064 801- 06606 3.000 EACH 252. 00000 756. 00| 248. 00000 744. 00| 245, 68000 737.04
BARRI CADE, |11B | |
0065 801- 06625 32.000 EACH 31. 50000 1008. 00| 31. 50000 1008. 00| 31. 23000 999. 36
DETOUR ROUTE MARKER ASSEMBLY | |
0066 801- 06640 20.000 EACH 79. 00000 1580. 00| 79. 00000 1580. 00| 78. 08000 1561. 60
CONSTRUCTI ON SIGN, A | | |
0067 801- 06645 1.000 EACH 31. 50000 31.50] 31. 50000 31. 50| 31. 23000 31.23
CONSTRUCTION SIGN, B | |
0068 801-06775 LUMP|  17000. 00000 17000. 00|  10300. 00000 10300.00|  18696. 81000 18696. 81
MAI NTAI NI NG TRAFFI C | | [
0069 802- 05701 6.200 m | 40. 00000 248. 00| 40. 00000 248. 00| 39. 56000 245, 27
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCOR | | |
BASE | | |
0070 802- 76035 1.620 n2 | 178. 50000 289. 17| 178. 00000 288. 36| 176. 97000 286. 69
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0071 808- 06703 152.000 m | 0. 90000 136. 80| 0. 90000 136. 80| 0. 88000 133.76
LINE, THERMOPLASTIC, SOLID, WA TE, 100mm |
0072 808- 06713 4513.000 m | 0. 25000 1128. 25| 0. 25000 1128. 25| 0. 24000 1083. 12

LINE, PAINT, SCLID, WHITE, 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 210 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1315965 | (3) 35-1917625
| CRIDER & CRIDER, | NC | FOX CONTRACTORS CORP. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 808- 75240 276.000 m | 0. 90000 248. 40| 0. 90000 248. 40| 0. 88000 242. 88
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0074 808- 75297 32.000 m | 10. 75000 344. 00| 10. 50000 336. 00| 10. 57000 338. 24
|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | | |

0075 808- 75320 8.000 EACH 54. 00000 432. 00| 53. 35000 426. 80| 52. 83000 422. 64
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0076 808- 75325 6.000 EACH 73. 00000 438. 00| 73. 00000 438. 00| 72. 35000 434. 10
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0077 808- 92027 1570.000 m | 1. 80000 2826. 00| 1. 80000 2826. 00| 1. 77000 2778. 90
LINE, THERMOPLASTIC, SOLID, YELLOW [ | |
200mm | | |

0078 808- 99176 179.000 m | 8. 40000 1503. 60| 8. 40000 1503. 60| 8. 33000 1491. 07
LINE, THERMOPLASTIC, SCLID, YELLON 600 | | |
mm [ I I

0079 715- 02628 2.000 EACH 330. 00000 660. 00| 240. 00000 480. 00| 631. 97000 1263. 94
SAFETY METAL END SECTION, 6:1, 375 mm | | |

0080 715- 46005 2.000 EACH 315. 00000 630. 00| 205. 00000 410. 00| 229. 43000 458. 86
Pl PE END SECTION, 375 mm | | |

0081 808- 75245 522.000 m | 0. 90000 469. 80| 0. 90000 469. 80| 0. 88000 459. 36
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |

SECTI ON TOTALS | $ 1,667, 048. 67 $ 1,690, 649. 76| $ 1,709,371.07
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 1,667,048.67| $ 1,690, 649. 76| $ 1,709, 371.07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 210 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-0918397 | (6) 35-1151771
| SHELLY & SANDS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVING CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

[ [ |
0001 105-06845 LUWP| 30700. 00000 30700. 00| 29000. 00000 29000. 00| 28935. 00000 28935. 00

CONSTRUCTI ON ENGI NEERI NG

0002 105- 07038 12.000 MOS | 950. 00000 11400. 00| 1800. 00000 21600. 00| 1579. 90000 18958. 80
FIELD OFFI CE, A |

0003 110- 01001 LUMP|  18500. 00000 18500. 00|  68310. 00000 68310. 00|  87000. 00000 87000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201-52370 LUMP|  31993. 36000 31993.36]  35000. 00000 35000. 00|  128640. 14000 128640. 14
CLEARI NG RI GHT OF VAY | | |

0005 202- 60820 2083.000 n2 | 2. 45000 5103. 35 5. 00000 10415. 00| 4. 80000 9998. 40
SURFACE M LLING ASPHALT | | |

0006 203- 02000 50950.000 n8 | 7. 41000 377539. 50| 5. 70000 290415. 00| 3. 95000 201252. 50
EXCAVATI ON,  COMMON | | |

0007 205- 02224 176.000 m | 5. 91000 1040. 16| 5. 75000 1012. 00| 5. 55000 976. 80

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |
0008 205- 06931 110.000 M | 26. 66000 2932. 60

I
|
| 24. 75000 2722. 50 24. 10000 2651. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0009 205- 06936 398.000 My | 6. 93000 2758. 14| 24. 75000 9850. 50| 24. 10000 9591. 80
TEMPORARY SEDI MENT TRAP | | |
0010 207- 06499 6524.000 12 | 4. 37000 28509. 88| 3. 00000 19572. 00| 3. 85000 25117. 40
SUBGRADE TREATMENT | |
0011 211- 02060 850.000 n8 | 30. 02000 25517. 00| 20. 70000 17595. 00| 20. 15000 17127. 50
B BORROW FOR STRUCTURE BACKFI LL | | [
0012 303- 52308 6370.000 My | 12. 65000 80580. 50| 14. 25000 90772. 50| 14. 40000 91728. 00
COVPACTED AGGREGATE, O, 53 | | |
0013 305- 05204 32.400 My | 71. 06000 2302. 34| 97. 00000 3142. 80| 76. 20000 2468. 88
HVA FOR PATCHI NG | | |
0014 401- 05437 11674.000 My | 31. 75000 370649. 50| 31. 95000 372984. 30| 32. 35000 377653. 90
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0015 401- 05455 3123.000 My | 35. 50000 110866. 50| 35. 00000 109305. 00| 34. 20000 106806. 60
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0016 401- 05456 1566.000 My | 46. 75000 73210. 50| 47. 00000 73602. 00| 48. 75000 76342. 50
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 401- 05459 2817.000 My | 29. 50000 83101. 50| 35. 00000 98595. 00| 31. 00000 87327. 00
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0018 401- 06264 LUMP| 5000. 00000 5000. 00| 1500. 00000 1500. 00| 1760. 45000 1760. 45
PROFI LOGRAPH, HVA | | |
0019 402- 05470 2616.000 My | 27. 15000 71024. 40| 32. 40000 84758. 40| 30. 60000 80049. 60

HVA BASE C25.0 mm MAI NLI NE [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 210 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-0918397 | (6) 35-1151771
| SHELLY & SANDS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVING CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 404- 05511 10430.000 n2 | 0. 45000 4693. 50| 1. 25000 13037. 50| 1. 15000 11994. 50
SEAL COAT, 2 | | |
0021 404-05514 800.000 n2 | 2. 66000 2128. 00| 3. 60000 2880. 00| 2. 05000 1640. 00
SEAL COAT, 5 | | [
0022 405- 05517 16.900 My | 209. 63000 3542. 75| 240. 00000 4056. 00| 306. 60000 5181. 54
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 24.000 My | 209. 64000 5031. 36| 210. 00000 5040. 00| 199. 50000 4788. 00
ASPHALT FOR TACK COAT | | [
0024 601-01740 1.000 EACH 1541. 01000 1541. 01] 1445. 00000 1445. 00| 1451. 80000 1451. 80
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0025 601- 06854 2.000 EACH 1589. 01000 3178. 02| 1490. 00000 2980. 00| 1497. 00000 2994. 00
GUARDRAI L, W BEAM NESTED | | |
0026 601-94689 3.000 EACH 1967. 59000 5902. 77| 1845. 00000 5535. 00| 1853. 65000 5560. 95
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 123.830 m | 31. 46000 3895. 69| 29. 50000 3652. 99| 29. 65000 3671. 56
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0028 610- 05527 62.000 My | 75. 00000 4650. 00| 72. 00000 4464. 00| 89. 45000 5545. 90
HVA FOR APPROACHES | | [
0029 611- 06497 3.000 EACH 104. 51000 313. 53| 98. 00000 294. 00| 98. 45000 295. 35
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615-06505 1.000 EACH 543. 89000 543. 89| 510. 00000 510. 00| 512. 40000 512. 40
MONUMENT, B | | |
0031 615-06510 5.000 EACH 234. 62000 1173. 10| 220. 00000 1100. 00| 221. 05000 1105. 25
MONUMENT, C | | |
0032 615- 06527 3.000 EACH 586. 54000 1759. 62| 550. 00000 1650. 00| 552. 60000 1657. 80
MONUMENT, SECTI ON CORNER | | [
0033 616- 02320 444,000 n2 | 2.88000 1278. 72| 2.90000 1287. 60| 2. 80000 1243. 20
GEOTEXTI LES | | |
0034 616- 05689 580.000 My | 23. 46000 13606. 80| 15. 95000 9251. 00| 15. 55000 9019. 00
R PRAP, CLASS 2 | | |
0035 616- 06405 72.000 My | 20. 80000 1497. 60| 16. 10000 1159. 20| 15. 70000 1130. 40
Rl PRAP, REVETNMENT | | |
0036 621-01004 2.000 EACH 319. 94000 639. 88| 300. 00000 600. 00| 301. 40000 602. 80
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06545 13.500 My | 585. 48000 7903. 98| 549. 00000 7411. 50| 551. 55000 7445, 93
FERTI LI ZER | | |
0038 621- 06553 2280.000 kg | 6. 16000 14044. 80| 5. 78000 13178. 40| 5. 80000 13224. 00
SEED M XTURE, R | | |
0039 621- 06557 1080. 000 kg | 3. 82000 4125. 60| 3. 58000 3866. 40| 3. 60000 3888. 00
|

SEED M XTURE, T | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 210 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-0918397 | (6) 35-1151771
| SHELLY & SANDS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVING CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 621- 06565 108.000 My | 446. 84000 48258. 72| 419. 00000 45252. 00| 420. 95000 45462. 60
MULCHI NG MATERI AL | |
0041 621- 06567 4.900 kL | 0. 59000 2. 89| 0. 55000 2. 70| 0. 55000 2.70
WATER | [ |
0042 621-06574 273.000 n2 | 5. 48000 1496. 04| 5. 14000 1403. 22| 5. 15000 1405. 95
SODDI NG | | |
0043 714- 26724 46.300 m | 2010. 25000 93074. 58| 2480. 00000 114824. 00| 2417. 25000 111918. 68

CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 3600 mm x 1200 mm | |

0044 715-03025 2.000 EACH 2740. 77000 5481. 54| 4740. 00000 9480. 00| 4621. 55000 9243. 10
SANI TARY MANHOLE | |

0046 715-05019 28.500 m | 183. 16000 5220. 06| 161. 60000 4605. 60| 157. 45000 4487. 33
PIPE, TYPE 1, C RCULAR 900 mm | | |

0047 715-05048 3351.000 m | 6. 51000 21815. 01| 10. 55000 35353. 05| 10. 30000 34515. 30
PIPE, TYPE 4, CIRCULAR 150 mm | | |

0048 715- 05053 595.000 m | 38. 61000 22972. 95| 10. 55000 6277. 25| 10. 30000 6128. 50
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0049 715-05125 36.000 m | 143. 86000 5178. 96| 129. 30000 4654. 80| 126. 00000 4536. 00
PIPE, TYPE 1, C RCULAR 750 mm | | |

0050 715-05127 32.000 m | 229. 82000 7354. 24| 214. 00000 6848. 00| 208. 55000 6673. 60
PIPE, TYPE 1, C RCULAR, 1050 nm | | |

0051 715-05169 19.000 m | 49. 91000 948. 29| 70. 30000 1335. 70| 68. 55000 1302. 45
PIPE, TYPE 3, CIRCULAR 375 mm | | |

0052 715- 05409 170.000 m | 91. 18000 15500. 60| 49. 45000 8406. 50| 48. 20000 8194. 00
Pl PE, SANI TARY SEVER, 250 mm | |

0053 715-05711 26.000 m | 89. 21000 2319. 46| 55. 40000 1440. 40| 54. 00000 1404. 00
Pl PE, SANI TARY SEVER, 150 mm LATERAL | |

0054 715-05842 2.000 EACH 2095. 57000 4191. 14| 247. 00000 494. 00| 241. 15000 482. 30
CONCRETE ANCHOR, 1050 nm | | |

0055 715-46030 2.000 EACH 618. 54000 1237. 08| 890. 00000 1780. 00| 866. 55000 1733. 10
Pl PE END SECTION, 750 nm | | |

0056 715-46040 2.000 EACH 943. 81000 1887. 62| 1085. 00000 2170. 00| 1057. 95000 2115. 90
Pl PE END SECTI ON, 900 nm | | |

0057 718-06528 19.000 EACH 693. 19000 13170. 61| 845. 00000 16055. 00| 823. 85000 15653. 15
OUTLET PROTECTOR, 1 | | |

0058 718-52610 758.000 n8 | 25. 01000 18957. 58| 20. 70000 15690. 60| 20. 15000 15273.70
AGGREGATE FCR UNDERDRAI NS [ | |

0059 718-99153 6200.000 n2 | 0. 78000 4836. 00| 2. 70000 16740. 00| 2. 60000 16120. 00
GEOTEXTI LES FOR UNDERDRAI N | |

0060 720- 44000 10. 000 EACH 309. 27000 3092. 70| 127. 00000 1270. 00| 124. 60000 1246. 00

CASTING ADJUST TO GRADE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 02/ 02
210 -9

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SOUTH CORRI DOR
CALL ORDER : 210 CONTRACT ID : R -26050- A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : CRAWFCRDSVI LLE Di STRI CT
SET- ASI DE :
| (4) 31-4351261 | (5) 35-0918397 | (6) 35-1151771
| SHELLY & SANDS, | NC. | RIETH RILEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE ANMOUNT
______________________________________________________________________ T
0061 720- 45605 2.800 m | 746. 51000 2090. 23| 1220. 00000 3416. 00| 1191. 25000 3335. 50
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0062 801- 04308 4.000 EACH 163. 17000 652. 68| 153. 00000 612. 00| 153. 70000 614. 80
ROAD CLOSURE SI GN ASSEMBLY | | |
0063 801- 06605 3.000 EACH 251. 68000 755. 04| 236. 00000 708. 00| 237. 10000 711. 30
BARRI CADE, |11A | | [
0064 801- 06606 3.000 EACH 251. 68000 755. 04| 236. 00000 708. 00| 237. 10000 711. 30
BARRI CADE, |11B | | [
0065 801- 06625 32.000 EACH 31. 99000 1023. 68 30. 00000 960. 00| 30. 15000 964. 80
DETOUR ROUTE MARKER ASSEMBLY [ | |
0066 801- 06640 20.000 EACH 79. 98000 1599. 60| 75. 00000 1500. 00| 75. 35000 1507. 00
CONSTRUCTI ON SI GN, A | | |
0067 801- 06645 1.000 EACH 31. 99000 31. 99 30. 00000 30. 00| 30. 15000 30. 15
CONSTRUCTI ON SI G\, B | | |
0068 801- 06775 LUWP|  15807. 63000 15807. 63| 5900. 00000 5900. 00| 7041. 75000 7041. 75
MAI NTAI NI NG TRAFFI C | |
0069 802- 05701 6.200 m | 40. 53000 251. 29| 38. 00000 235. 60| 38. 20000 236. 84
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0070 802- 76035 1.620 n2 | 181. 29000 293. 69| 170. 00000 275. 40| 170. 80000 276. 70
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND 2. 54 nm THI CKNESS | | |
0071 808- 06703 152.000 m | 1. 17000 177. 84 1. 10000 167. 20| 1. 10000 167. 20
LI NE, THERMOPLASTIC, SCLID, WH TE, 100nmj | [
0072 808- 06713 4513.000 m | 0. 43000 1940. 59| 0. 40000 1805. 20| 0. 40000 1805. 20
LINE, PAINT, SOLID, W4 TE, 100 mm | | |
0073 808- 75240 276.000 m | 1. 17000 322. 92| 1. 10000 303. 60| 1. 10000 303. 60
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm [ [ |
0074 808- 75297 32.000 m | 17. 60000 563. 20| 16. 50000 528. 00| 16. 60000 531. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600mm | |
0075 808- 75320 8.000 EACH 58. 66000 469. 28| 55. 00000 440. 00| 55. 25000 442.00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW [ |
0076 808- 75325 6.000 EACH 69. 32000 415. 92| 65. 00000 390. 00| 65. 30000 391. 80
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, WORD ( ONLY) | | |
0077 808- 92027 1570.000 m | 2. 40000 3768. 00| 2. 25000 3532. 50| 2. 25000 3532. 50

LINE, THERMOPLASTIC, SOLID, YELLOW |
200mm |
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DATE :
PAGE :

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-0918397 | (6) 35-1151771
| SHELLY & SANDS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVING CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 808-99176 179.000 m | 7. 47000 1337. 13| 7. 00000 1253. 00| 7. 05000 1261. 95
LI NE, THERMOPLASTIC, SOLID, YELLOWN 600 | | |
nm | | I
0079 715-02628 2.000 EACH 255. 95000 511. 90| 1030. 00000 2060. 00| 1004. 70000 2009. 40
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0080 715-46005 2.000 EACH 218. 62000 437. 24| 440. 00000 880. 00| 437. 05000 874. 10
PI PE END SECTI ON, 375 mm | | |
0081 808- 75245 522.000 m | 1. 17000 610. 74| 1. 10000 574. 20| 1. 10000 574. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
SECTI ON TOTALS | $ 1,724,991 55| $ 1,743,912. 11| $ 1,752, 560.30
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

| $ 1,724, 991. 55|

$ 1,743,912 11|

$ 1,752,560.30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 210 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1139301 | (8) 38-1894432 [
| E & B PAVING | NC | I AFRATE, ANGELO CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

[
0001 105-06845 LUWP| 28800. 00000 28800. 00| 50000. 00000 50000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 12.000 MS | 2000. 00000 24000. 00| 1250. 00000 15000. 00|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  61000. 00000 61000. 00|  87500. 00000 87500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  30000. 00000 30000. 00|  40000. 00000 40000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 60820 2083.000 n2 | 2. 50000 5207. 50| 5. 00000 10415. 00|
SURFACE M LLING ASPHALT | | |
0006 203- 02000 50950.000 n8 | 6. 95000 354102. 50| 6. 50000 331175. 00|
EXCAVATI ON,  COMMON | | |
0007 205- 02224 176.000 m | 5. 54000 975. 04 6. 00000 1056. 00|

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON [
0008 205-06931 110.000 M | 25. 90000 2849. 00

|
| 25. 00000 2750. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | [
0009 205- 06936 398.000 My | 10. 90000 4338. 20| 25. 00000 9950. 00
TEMPORARY SEDI MENT TRAP | | |
0010 207- 06499 6524.000 12 | 4.72000 30793. 28| 5. 00000 32620. 00

SUBGRADE TREATMENT | |
0011 211- 02060 850.000 n8 | 28. 15000 23927. 50| 20. 00000 17000. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303-52308 6370.000 My | 13. 00000 82810. 00| 12. 00000 76440. 00
COVPACTED AGGREGATE, O, 53 | | |
0013 305- 05204 32.400 My | 50. 00000 1620. 00| 111. 00000 3596. 40
HVA FOR PATCHI NG | | |
0014 401- 05437 11674.000 My | 32. 80000 382907. 20| 31. 00000 361894. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0015 401- 05455 3123.000 My | 34. 80000 108680. 40| 35. 00000 109305. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0016 401- 05456 1566.000 My | 48. 00000 75168. 00| 49. 00000 76734. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 401- 05459 2817.000 My | 34. 00000 95778. 00| 31. 00000 87327. 00
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0018 401- 06264 LUMP| 1500. 00000 1500. 00| 1200. 00000 1200. 00
PROFI LOGRAPH, HMA | | |
0019 402- 05470 2616.000 My | 30. 00000 78480. 00| 30. 00000 78480. 00

HVA BASE C25.0 mm MAI NLI NE [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 210 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1139301 | (8) 38-1894432 [
| E & B PAVING | NC | I AFRATE, ANGELO CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 404- 05511 10430.000 n2 | 1. 15000 11994. 50| 0. 70000 7301. 00
SEAL COAT, 2 | | |
0021 404-05514 800.000 n2 | 2. 80000 2240. 00| 1. 20000 960. 00
SEAL COAT, 5 | | [
0022 405- 05517 16.900 My | 310. 00000 5239. 00| 305. 00000 5154. 50
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 24,000 My | 200. 00000 4800. 00| 192. 00000 4608. 00
ASPHALT FOR TACK COAT | | [
0024 601-01740 1.000 EACH 1445. 00000 1445. 00| 1500. 00000 1500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0025 601- 06854 2.000 EACH 1490. 00000 2980. 00| 2080. 00000 4160. 00|
GUARDRAI L, W BEAM NESTED | | |
0026 601-94689 3.000 EACH 1845. 00000 5535. 00| 2050. 00000 6150. 00|
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 123.830 m | 29. 50000 3652. 99| 29. 00000 3591. 07|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0028 610- 05527 62.000 My | 60. 00000 3720. 00| 75. 00000 4650. 00|
HVA FOR APPROACHES | | [
0029 611-06497 3.000 EACH 98. 00000 294. 00| 180. 00000 540. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615- 06505 1. 000 EACH 510. 00000 510. 00| 440. 00000 440. 00|
MONUMENT, B | | |
0031 615-06510 5.000 EACH 220. 00000 1100. 00| 430. 00000 2150. 00|
MONUMENT, C | | |
0032 615- 06527 3.000 EACH 550. 00000 1650. 00| 340. 00000 1020. 00
MONUMENT, SECTI ON CORNER | | |
0033 616- 02320 444,000 n2 | 2. 70000 1198. 80| 2. 50000 1110. 00|
GEOTEXTI LES | | |
0034 616- 05689 580.000 My | 22. 00000 12760. 00| 30. 00000 17400. 00|
R PRAP, CLASS 2 | | |
0035 616- 06405 72.000 My | 19. 50000 1404. 00| 25. 00000 1800. 00|
Rl PRAP, REVETNMENT | | |
0036 621-01004 2.000 EACH 300. 00000 600. 00| 300. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06545 13.500 My | 549. 00000 7411. 50| 570. 00000 7695. 00|
FERTI LI ZER | | |
0038 621- 06553 2280.000 kg | 5. 78000 13178. 40| 6. 00000 13680. 00|
SEED M XTURE, R | | |
0039 621- 06557 1080. 000 kg | 3. 58000 3866. 40| 3. 70000 3996. 00|
|

SEED M XTURE, T | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 04/02/02
PAGE : 210 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SOUTH CORRI DOR
CALL ORDER : 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1139301 | (8) 38-1894432 |
| E & B PAVING |NC | I AFRATE, ANGELO CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
__________________________________________ g
0040 621- 06565 108.000 My | 419. 00000 45252, 00| 435. 00000 46980. 00|
MULCH NG MATERI AL | [ |
0041 621- 06567 4.900 kL | 0. 55000 2.70]| 1. 00000 4. 90|
WATER | | |
0042 621- 06574 273.000 n2 | 5. 14000 1403. 22| 5. 50000 1501. 50|
SODDI NG | | |
0043 714- 26724 46.300 m | 1885. 00000 87275. 50| 2000. 00000 92600. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 mm x 1200 mm | | |
0044 715- 03025 2.000 EACH| 2570. 00000 5140. 00| 2300. 00000 4600. 00|
SANI TARY MANHOLE | | |
0046 715-05019 28.500 m | 171. 75000 4894, 88| 165. 00000 4702. 50|
PIPE, TYPE 1, C RCULAR 900 mm | | |
0047 715-05048 3351.000 m | 6. 10000 20441. 10| 11. 00000 36861. 00|
PIPE, TYPE 4, CIRCULAR 150 mm | | |
0048 715- 05053 595.000 m | 36. 20000 21539. 00| 16. 00000 9520. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0049 715-05125 36.000 m | 134. 90000 4856. 40| 140. 00000 5040. 00|
PIPE, TYPE 1, C RCULAR 750 mm | | |
0050 715-05127 32.000 m | 215. 50000 6896. 00| 220. 00000 7040. 00|
PIPE, TYPE 1, C RCULAR, 1050 nm | | |
0051 715-05169 19.000 m | 46. 80000 889. 20| 80. 00000 1520. 00|
PIPE, TYPE 3, CIRCULAR 375 mm | | |
0052 715- 05409 170.000 m | 85. 50000 14535. 00| 120. 00000 20400. 00|
Pl PE, SANI TARY SEVER, 250 mm | | |
0053 715-05711 26.000 m | 83. 65000 2174. 90| 80. 00000 2080. 00|
Pl PE, SANI TARY SEVER, 150 mm LATERAL | | |
0054 715- 05842 2.000 EACH 1965. 00000 3930. 00| 500. 00000 1000. 00|
CONCRETE ANCHOR, 1050 nm | | |
0055 715-46030 2.000 EACH 580. 00000 1160. 00| 750. 00000 1500. 00|
Pl PE END SECTION, 750 nm | | |
0056 715-46040 2.000 EACH 885. 00000 1770. 00| 1000. 00000 2000. 00|
Pl PE END SECTI ON, 900 nm | | |
0057 718-06528 19.000 EACH 650. 00000 12350. 00| 400. 00000 7600. 00|
OUTLET PROTECTOR, 1 | | |
0058 718-52610 758.000 n8 | 23. 45000 17775. 10| 28. 00000 21224. 00|
AGGREGATE FCR UNDERDRAI NS [ | |
0059 718- 99153 6200.000 n2 | 0. 73000 4526. 00| 2.00000 12400. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0060 720- 44000 10.000 EACH 290. 00000 2900. 00| 250. 00000 2500. 00|

CASTI NG ADJUST TO GRADE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1139301 | (8) 38-1894432 [
| E & B PAVING | NC | I AFRATE, ANGELO CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0061 720- 45605 2.800 m | 700. 00000 1960. 00| 500. 00000 1400. 00|
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0062 801-04308 4.000 EACH 153. 00000 612. 00| 160. 00000 640. 00|
ROAD CLOSURE SI GN ASSEMBLY | | [
0063 801- 06605 3.000 EACH 236. 00000 708. 00| 240. 00000 720. 00|
BARRI CADE, |11A | | [
0064 801- 06606 3.000 EACH 236. 00000 708. 00| 240. 00000 720. 00|
BARRI CADE, |11B | | [
0065 801- 06625 32.000 EACH 30. 00000 960. 00| 30. 00000 960. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0066 801- 06640 20. 000 EACH 75. 00000 1500. 00| 78. 00000 1560. 00|
CONSTRUCTI ON SI GN, A | | [
0067 801- 06645 1.000 EACH 30. 00000 30. 00| 30. 00000 30. 00|
CONSTRUCTI ON SI G\, B | | |
0068 801- 06775 LUMWP| 1608. 17000 1608. 17| 10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | [
0069 802-05701 6.200 m | 39. 00000 241. 80| 60. 00000 372. 00|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0070 802- 76035 1.620 n2 | 170. 00000 275. 40| 400. 00000 648. 00|
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS | | |

PAVEMENT MESSAGE MARKI NGS, |

0071 808- 06703 152.000 m | 0. 85000 129. 20| 1. 00000 152. 00|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0072 808- 06713 4513.000 m | 0. 24000 1083. 12| 0. 50000 2256. 50|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0073 808- 75240 276.000 m | 0. 85000 234. 60| 1. 00000 276. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
0074 808- 75297 32.000 m | 10. 15000 324. 80| 10. 00000 320. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | |
0075 808- 75320 8.000 EACH 50. 75000 406. 00| 50. 00000 400. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0076 808- 75325 6.000 EACH 69. 50000 417. 00| 70. 00000 420. 00|

|

|

THERVOPLASTI C, WORD (ONLY) |

0077 808- 92027 1570.000 m | 1. 70000 2669. 00| 2.00000 3140. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 210 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 230, 000. 00 ROUTE : NORTH SCUTH CORRI DOR
CALL ORDER . 210 CONTRACT ID : R -26050-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1139301 | (8) 38-1894432 [
| E & B PAVING | NC | I AFRATE, ANGELO CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 808-99176 179.000 m | 8. 00000 1432. 00| 8. 00000 1432. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOWN 600 | | |
nm | | I
0079 715-02628 2.000 EACH 240. 00000 480. 00| 300. 00000 600. 00|
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0080 715-46005 2.000 EACH 205. 00000 410. 00| 200. 00000 400. 00|
PI PE END SECTI ON, 375 mm | | |
0081 808- 75245 522.000 m | 0. 85000 443. 70| 1. 00000 522. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
SECTI ON TOTALS | $ 1,754, 860. 00| $ 1,788,990. 37|
------------------------------------------ e o m m e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaaon

CONTRACT TOTALS | $ 1,754, 860. 00| $ 1,788, 990. 37|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 220 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0244030
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1009310 DEI G BROTHERS LUVBER & CONSTR $  481,177.10 100. 0000%
2 35-2072438 TD&OLLC $  485,525.31 100. 9036%
3 35-1991044 JOHNSON COVPANY | NC. CONDI TI ONAL BI D $  493,798.13 102. 6229%
4  35-1878024 RAGLE, INC. $  522,758.74 108. 6416%
5  35-0626844 RUDCLPH, J.H & CO $  534,771.87 111. 1382%
6  35-1134435 FOERTSCH CONSTRUCTI ON $ 536, 169.03 111. 4286%
7 35-0999231 HUNT PAVI NG COMPANY, | NC. $  670,113.41 139. 2654%
| (1) 35-1009310 | (2) 35-2072438 | (3) 35-1991044
| DEl G BROTHERS LUVBER & CONST| T D & O LLC | JOHNSON COVPANY | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I I
0001 105- 07038 8.000 MDS | 835. 00000 6680. 00| 1200. 00000 9600. 00| 900. 00000 7200. 00
FIELD OFFI CE, A | | |
0002 105- 06845 LUMP|  18300. 00000 18300. 00|  10500. 00000 10500. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  24000. 00000 24000. 00|  24000. 00000 24000. 00|  25500. 00000 25500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 1400. 00000 1400. 00| 2625. 00000 2625. 00| 1. 00000 1. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02286 1.000 EACH 3800. 00000 3800. 00| 5250. 00000 5250.00]  11500. 00000 11500. 00
PRESENT STRUCTURE, REMOVE STRUCTURE NO. | | |
1 I I I
0006 202- 02286 1.000 EACH| 4800. 00000 4800. 00| 1650. 00000 1650. 00| 3950. 00000 3950. 00
PRESENT STRUCTURE, REMOVE STRUCTURE NO. | | |
2 I I I
0007 202- 60820 296.000 n2 | 6. 40000 1894. 40| 5. 35000 1583. 60| 7.80000 2308. 80
SURFACE M LLING ASPHALT | | |
0008 203- 02000 6472.000 n8 | 6. 75000 43686. 00| 7. 25000 46922. 00| 10. 00000 64720. 00
EXCAVATI ON,  COMMON | | |
0009 203- 02070 232.000 n8 | 11. 50000 2668. 00| 18. 90000 4384. 80| 22. 00000 5104. 00
BORROW | |
0010 205- 06931 44.000 My | 29. 00000 1276. 00| 23. 10000 1016. 40| 30. 00000 1320. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0011 205- 06932 160.000 m | 14. 00000 2240. 00| 11. 25000 1800. 00| 5. 00000 800. 00

TEMPORARY CHECK DAM STRAW BALES | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 220 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-2072438 | (3) 35-1991044
| DEI G BROTHERS LUMBER & CONST| T D & O LLC | JOHNSON COVPANY | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205- 06936 105.000 My | 37. 00000 3885. 00| 7.50000 787. 50| 15. 00000 1575. 00
TEMPORARY SEDI MENT TRAP | | |
0013 207- 06499 2943.000 n2 | 7. 40000 21778. 20| 7. 50000 22072. 50| 7.50000 22072. 50
SUBGRADE TREATMENT | | [
0014 211- 02060 474,000 nB8 | 33. 00000 15642. 00| 15. 75000 7465. 50| 21. 92000 10390. 08
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 300.000 My | 23. 00000 6900. 00| 20. 00000 6000. 00| 14. 30000 4290. 00
COVPACTED AGGREGATE, O 53 | | [
0016 401-05437 1279.800 My | 46. 00000 58870. 80| 47. 00000 60150. 60| 45, 00000 57591. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0017 401- 05455 838.700 My | 46. 00000 38580. 20| 47. 00000 39418. 90| 45. 00000 37741.50
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0018 401- 05456 381.200 My | 72. 00000 27446. 40| 72. 75000 27732. 30| 69. 00000 26302. 80
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | |
0019 402- 05481 118.300 My | 46. 00000 5441. 80| 47. 00000 5560. 10| 45. 00000 5323. 50
HVA BASE 25.0 nm SHOULDER | | [
0020 404- 05510 486.300 n2 | 6. 00000 2917. 80| 6. 45000 3136. 64| 7. 00000 3404. 10
SEAL COAT, 1 | | [
0021 405-05517 4,070 My | 310. 00000 1261. 70| 295. 00000 1200. 65| 280. 00000 1139. 60
ASPHALT FOR PRI ME COAT | | [
0022 406- 05520 3.710 M | 250. 00000 927. 50| 215. 00000 797. 65| 210. 00000 779. 10
ASPHALT FOR TACK COAT | | [
0023 601-02103 26.600 m | 55. 00000 1463. 00| 65. 50000 1742. 30| 49. 30000 1311. 38
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0024 601- 02636 22.800 m | 80. 00000 1824. 00| 64. 50000 1470. 60| 86. 79000 1978. 81
GUARDRAI L, W BEAM NESTED | | [
0025 601- 03601 1.000 EACH 3000. 00000 3000. 00| 2780. 00000 2780. 00| 2420. 00000 2420. 00
GUARDRAI L END TREATMENT, GS, DOUBLE | | |
FACED | [ |
0026 601- 06037 2.000 EACH 850. 00000 1700. 00| 642. 00000 1284. 00| 702. 00000 1404. 00
GUARDRAI L END TREATMENT, | | | [
0027 601-99105 232.500 m | 35. 00000 8137. 50| 44. 85000 10427. 63| 34. 31000 7977.08
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 601-99132 1.000 EACH 225. 00000 225. 00| 42. 80000 42. 80| 68. 10000 68. 10
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0029 610- 05527 28.100 My | 120. 00000 3372. 00| 112. 50000 3161. 25| 110. 00000 3091. 00
HVA FOR APPROACHES | | [
0030 611-06497 1.000 EACH 250. 00000 250. 00| 112. 50000 112. 50| 210. 00000 210. 00

MAI LBOX ASSEMBLY, SI NGLE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 220 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-2072438 | (3) 35-1991044
| DEI G BROTHERS LUMBER & CONST| T D & O LLC | JOHNSON COVPANY | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0031 615-06490 24.000 EACH 250. 00000 6000. 00| 96. 50000 2316. 00| 129. 00000 3096. 00
R GHT OF WAY MARKER | | |
0032 616- 02320 1054.000 n2 | 2. 50000 2635. 00| 2. 50000 2635. 00| 3. 00000 3162. 00
GEOTEXTI LES | | [
0033 616- 06405 36.000 My | 29. 00000 1044. 00| 21. 00000 756. 00| 30. 00000 1080. 00
Rl PRAP, REVETNMENT | | [
0034 616- 06451 351.000 My | 29. 00000 10179. 00| 21. 00000 7371. 00| 18. 67000 6553. 17
R PRAP, UNI FORM | | [
0035 621-01004 6.000 EACH 500. 00000 3000. 00| 695. 00000 4170. 00| 1050. 00000 6300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-01956 280.000 kg | 6. 50000 1820. 00| 8. 56000 2396. 80| 7. 40000 2072. 00
SEED M XTURE, LEGUME, 1 | | |
0037 621-06545 1.200 My | 500. 00000 600. 00| 556. 40000 667. 68| 500. 00000 600. 00
FERTI LI ZER | | |
0038 621- 06548 5.500 kg | 54. 00000 297. 00| 55. 60000 305. 80| 51. 00000 280. 50
SEED M XTURE, CV | | |
0039 621- 06565 5.900 My | 450. 00000 2655. 00| 470. 80000 2777. 72| 550. 00000 3245. 00
MULCHI NG MATERI AL | | [
0040 621- 06567 45.500 kL | 1. 00000 45. 50| 0. 54000 24.57| 1. 00000 45. 50
WATER | | |
0041 621-06574 2275.000 n2 | 4. 30000 9782. 50| 3. 75000 8531. 25| 4. 26700 9707. 43
SODDI NG | | |
0042 621-52448 12. 000 EACH 22. 00000 264. 00| 25. 68000 308. 16| 30. 00000 360. 00
SI GN, DO NOT SPRAY | | |
0043 714-26717 26.000 m | 1980. 00000 51480. 00| 1675. 00000 43550. 00| 1865. 00000 48490. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 3000 nm x 1500 nm | | |
0044 715-02398 4.000 EACH 1965. 00000 7860. 00| 1150. 00000 4600. 00| 1890. 00000 7560. 00
SAFETY METAL END SECTIQN, 6:1, 900 mm | | |
0045 715-05019 24.500 m | 164. 00000 4018. 00| 420. 00000 10290. 00| 125. 00000 3062. 50
PIPE, TYPE 1, O RCULAR 900 mm [ [ |
0046 715-05048 25.000 m | 12. 00000 300. 00| 100. 00000 2500. 00| 7.54000 188. 50
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0047 715-05177 39.500 m | 164. 00000 6478. 00| 175. 00000 6912. 50| 125. 00000 4937. 50
PIPE, TYPE 3, O RCULAR 900 mm [ [ |
0048 801- 04308 2.000 EACH 350. 00000 700. 00| 310. 50000 621. 00| 320. 00000 640. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0049 801- 06207 2016.000 m | 3. 20000 6451. 20| 3. 34000 6733. 44| 3. 25000 6552. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |



LI NE, THERMOPLASTIC, SCLID, YELLOW
200mM

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 220 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER : 220 CONTRACT 1D : R -26103-A COUNTI ES ;: DUBO S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1009310 | (2) 35-2072438 | (3) 35-1991044
| DEl G BROTHERS LUVBER & OONST| T D & O LLC | JOHNSON COVPANY | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0050 801- 06605 10. 000 EACH| 110. 00000 1100. 00| 214. 00000 2140. 00| 100. 00000 1000. 00
BARRI CADE, [I11A | | |
0051 801- 06625 29.000 EACH 110. 00000 3190. 00| 91. 00000 2639. 00| 77. 00000 2233.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0052 801- 06640 22.000 EACH 110. 00000 2420. 00| 80. 00000 1760. 00| 100. 00000 2200. 00
CONSTRUCTI ON SIGN, A | | |
0053 801- 06645 10. 000 EACH| 50. 00000 500. 00| 43. 00000 430. 00| 30. 00000 300. 00
CONSTRUCTION SIGN, B | | |
0054 801- 06775 LUMP|  33000. 00000 33000.00]  53800. 00000 53800.00]  50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |
0055 802- 05701 23.600 m | 35. 00000 826. 00| 35. 00000 826. 00| 40. 00000 944. 00
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0056 808- 06703 1055.000 m | 0. 90000 949. 50| 1. 26000 1329. 30| 1. 10000 1160. 50
LI NE, THERVOPLASTIC, SOLID, WH TE, 100mmj | |
0057 808- 06716 1344.000 m | 2. 50000 3360. 00| 2. 14000 2876. 16| 1. 42000 1908. 48
LI NE, REMOVE | |
0058 808- 75240 92.000 m | 0. 90000 82. 80| 1. 26000 115. 92| 1. 10000 101. 20
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0059 808- 75245 1115.000 m | 0. 90000 1003. 50| 1. 26000 1404. 90| 1. 10000 1226. 50
LI NE, THERVOPLASTIC, SOLID, YELLOW | [ |
100nm | |
0060 808- 75290 57.000 m | 11. 00000 627. 00| 20. 75000 1182. 75| 15. 00000 855. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOWN CROSSHATCH LINE, 600 mm | | |
0061 808- 75297 24.000 m | 11. 00000 264. 00| 20. 75000 498. 00| 15. 00000 360. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0062 808- 75320 2.000 EACH 57. 00000 114. 00| 58. 85000 117. 70| 60. 00000 120. 00
PAVEMVENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0063 808- 75325 2.000 EACH 77. 00000 154. 00| 64. 20000 128. 40| 80. 00000 160. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0064 808- 75996 15.000 EACH| 15. 00000 225. 00| 4.00000 60. 00| 3. 64000 54. 60
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0065 808- 75998 73.000 EACH 32. 00000 2336. 00| 50. 00000 3650. 00| 35. 00000 2555, 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
0066 808- 92027 552.000 m | 1. 90000 1048. 80| 0. 77000 425. 04 2. 20000 1214. 40
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 220 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-2072438 | (3) 35-1991044
| DEI G BROTHERS LUMBER & CONST| T D & O LLC | JOHNSON COVPANY | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 481, 177. 10| 485, 525. 31| $ 493, 798. 13
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 481, 177. 10| 485, 525. 31| $ 493, 798. 13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 220 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-0626844 | (6) 35-1134435
| RAGLE, | NC. | RUDCLPH, J.H & CO | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I I
900. 00000 7200. 00] 1700. 00000 13600. 00| 1200. 00000 9600. 00

0001 105- 07038 8.000 MDS |
FIELD OFFI CE, A | | |

0002 105- 06845 LUMP| 6000. 00000 6000.00]  10000. 00000 10000. 00|  17500. 00000 17500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  26000. 00000 26000. 00|  26000. 00000 26000. 00|  26125. 00000 26125. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  15500. 00000 15500. 00|  15500. 00000 15500. 00|  10000. 00000 10000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02286 1.000 EACH  19500. 00000 19500. 00| 3000. 00000 3000.00]  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE STRUCTURE NO. | | |
1 [ | |

0006 202- 02286 1.000 EACH  19500. 00000 19500. 00| 7000. 00000 7000. 00| 5000. 00000 5000. 00
PRESENT STRUCTURE, REMOVE STRUCTURE NO. | | |
2 I I I

0007 202- 60820 296.000 n2 | 8. 00000 2368. 00| 9. 00000 2664. 00| 5. 75000 1702. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 6472.000 n8 | 13. 00000 84136. 00| 15. 25000 98698. 00| 10. 00000 64720. 00
EXCAVATI ON,  COMMON | | |

0009 203- 02070 232.000 n8 | 13. 50000 3132. 00| 15. 25000 3538. 00| 13. 00000 3016. 00
BORROW | | |

0010 205- 06931 44.000 My | 35. 00000 1540. 00| 36. 35000 1599. 40| 22. 50000 990. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0011 205- 06932 160.000 m | 10. 55000 1688. 00| 29. 00000 4640. 00| 15. 00000 2400. 00
TEMPORARY CHECK DAM STRAW BALES | | |

0012 205- 06936 105.000 My | 15. 00000 1575. 00| 34. 00000 3570. 00| 21. 00000 2205. 00
TEMPORARY SEDI MENT TRAP | | |

0013 207- 06499 2943.000 n2 | 4.00000 11772. 00| 3. 00000 8829. 00| 7. 50000 22072. 50
SUBGRADE TREATMENT | |

0014 211- 02060 474.000 n8 | 26. 00000 12324. 00| 25. 00000 11850. 00| 24. 00000 11376. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 303- 52308 300.000 My | 19. 00000 5700. 00| 25. 00000 7500. 00| 18. 00000 5400. 00
COVPACTED AGGREGATE, O, 53 | | |

0016 401- 05437 1279.800 My | 44. 00000 56311. 20| 44. 00000 56311. 20| 47.30000 60534. 54
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0017 401- 05455 838.700 My | 44. 00000 36902. 80| 44. 00000 36902. 80| 47.30000 39670. 51

QA HVA | NTERVEDI ATE 19.0 mm MAI NLI NE| | |

0018 401- 05456 381.200 My | 68. 00000 25921. 60| 68. 00000 25921. 60| 73. 10000 27865. 72
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0019 402- 05481 118.300 My | 44. 00000 5205. 20| 44. 00000 5205. 20| 47.30000 5595. 59

|

HVA BASE 25.0 mm SHOULDER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 220 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-0626844 | (6) 35-1134435
| RAGLE, | NC. | RUDCLPH, J.H & CO | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 404- 05510 486.300 n2 | 6. 00000 2917. 80| 6. 00000 2917. 80| 6. 45000 3136. 64
SEAL COAT, 1 | | |
0021 405- 05517 4.070 My | 275. 00000 1119. 25| 275. 00000 1119. 25| 295. 63000 1203. 21
ASPHALT FOR PRI ME COAT | | [
0022 406- 05520 3.710 M | 200. 00000 742. 00| 200. 00000 742. 00| 215. 00000 797. 65
ASPHALT FOR TACK COAT | | [
0023 601-02103 26.600 m | 47. 50000 1263. 50| 47. 50000 1263. 50| 65. 79000 1750. 01
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0024 601- 02636 22.800 m | 84. 50000 1926. 60| 84. 50000 1926. 60| 64. 77000 1476. 76
GUARDRAI L, W BEAM NESTED | | |
0025 601- 03601 1.000 EACH 2275. 00000 2275. 00| 3232. 33000 3232. 33| 2789. 25000 2789. 25
GUARDRAI L END TREATMENT, OS, DOUBLE | | |
FACED | [ |
0026 601- 06037 2.000 EACH 690. 00000 1380. 00| 690. 00800 1380. 00| 645. 00000 1290. 00
GUARDRAI L END TREATMENT, | | | [
0027 601-99105 232.500 m | 31. 50000 7323. 75| 31. 50000 7323. 75| 45. 00000 10462. 50
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 601-99132 1.000 EACH 65. 00000 65. 00| 65. 00000 65. 00| 43. 00000 43.00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0029 610- 05527 28.100 My | 105. 00000 2950. 50| 105. 00000 2950. 50| 112. 88000 3171.93
HVA FOR APPROACHES | | |
0030 611-06497 1.000 EACH 180. 00000 180. 00| 180. 00000 180. 00| 112. 88000 112. 88
MAI LBOX ASSEMBLY, SINGLE | | |
0031 615- 06490 24.000 EACH 115. 00000 2760. 00| 115. 00000 2760. 00| 96. 75000 2322. 00
R GHT OF WAY MARKER | | [
0032 616- 02320 1054.000 n2 | 2. 00000 2108. 00| 1. 95000 2055. 30| 2. 00000 2108. 00
GEOTEXTI LES | | |
0033 616- 06405 36.000 My | 21. 00000 756. 00| 30. 00000 1080. 00| 35. 00000 1260. 00
Rl PRAP, REVETNMENT | | |
0034 616- 06451 351.000 My | 21. 00000 7371. 00| 20. 00000 7020. 00| 24. 00000 8424. 00
R PRAP, UNI FORM | | |
0035 621-01004 6.000 EACH 650. 00000 3900. 00| 650. 00000 3900. 00| 550. 00000 3300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-01956 280.000 kg | 8. 00000 2240. 00| 8. 00000 2240. 00| 6. 80000 1904. 00
SEED M XTURE, LEGUME, 1 | | |
0037 621- 06545 1.200 M | 520. 00000 624. 00| 520. 00000 624. 00| 539. 00000 646. 80
FERTI LI ZER | | |
0038 621- 06548 5.500 kg | 52. 00000 286. 00| 52. 00000 286. 00| 54. 45000 299. 48

SEED M XTURE, CV | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 220 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-0626844 | (6) 35-1134435
| RAGLE, | NC. | RUDCLPH, J.H & CO | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 621- 06565 5.900 M | 440. 00000 2596. 00| 440. 00000 2596. 00| 440. 00000 2596. 00
MULCHI NG MATERI AL | |
0040 621- 06567 45.500 kL | 0. 50000 22. 75| 0. 50000 22. 75| 1. 00000 45. 50
WATER | [ |
0041 621-06574 2275.000 n2 | 3. 50000 7962. 50| 6. 25000 14218. 75| 4. 35000 9896. 25
SODDI NG | | [
0042 621-52448 12.000 EACH 24. 00000 288. 00| 24. 00000 288. 00| 22.00000 264. 00
SIGN, DO NOT SPRAY [ [ [
0043 714-26717 26.000 m | 1650. 00000 42900. 00| 2000. 00000 52000. 00| 2100. 00000 54600. 00

CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 3000 mm x 1500 mm | |

0044 715- 02398 4.000 EACH 2000. 00000 8000. 00| 2200. 00000 8800. 00| 2000. 00000 8000. 00
SAFETY METAL END SECTION, 6:1, 900 mm | | |

0045 715- 05019 24.500 m | 146. 00000 3577. 00| 145. 00000 3552. 50) 150. 00000 3675. 00
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |

0046 715- 05048 25.000 m | 45. 00000 1125. 00| 32. 00000 800. 00| 30. 00000 750. 00
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0047 715- 05177 39.500 m | 146. 00000 5767. 00| 125. 00000 4937. 50 165. 00000 6517. 50
PIPE, TYPE 3, CIRCULAR 900 nm [ [ |

0048 801- 04308 2.000 EACH 313. 50000 627. 00| 313. 50000 627. 00| 311. 75000 623. 50
ROAD CLOSURE S| GN ASSEMBLY | | |

0049 801- 06207 2016.000 m | 3. 05000 6148. 80| 4. 00000 8064. 00| 3. 35000 6753. 60
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0050 801- 06605 10.000 EACH 96. 00000 960. 00| 96. 00000 960. 00| 215. 00000 2150. 00
BARRI CADE, I11A | |

0051 801- 06625 29.000 EACH 75. 00000 2175. 00| 75. 00000 2175. 00| 91. 38000 2650. 02
DETOUR ROUTE MARKER ASSEMBLY | | |

0052 801- 06640 22.000 EACH 98. 00000 2156. 00| 98. 00000 2156. 00| 80. 63000 1773. 86
CONSTRUCTI ON SIGN, A | | |

0053 801- 06645 10.000 EACH 26. 00000 260. 00| 26. 00000 260. 00| 43. 00000 430. 00
CONSTRUCTI ON SIGN, B | | |

0054 801- 06775 LUMP|  45000. 00000 45000.00]  40000. 00000 40000.00|  50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |

0055 802- 05701 23.600 m | 37. 00000 873. 20| 37. 00000 873. 20| 35. 12000 828. 83
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [

0056 808- 06703 1055.000 m | 0. 89000 938. 95| 0. 89000 938. 95| 1. 27000 1339. 85
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | |

0057 808- 06716 1344.000 m | 1. 10000 1478. 40)| 1. 10000 1478. 40| 2. 15000 2889. 60

LI NE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 220 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER : 220 CONTRACT ID : R -26103-A COUNTIES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-0626844 | (6) 35-1134435
| RAGLE, I NC | RUDOLPH, J.H & CO | FOERTSCH CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ ST
0058 808- 75240 92.000 m | 0. 89000 81. 88| 0. 09000 8. 28| 1. 27000 116. 84
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0059 808- 75245 1115.000 m | 0. 89000 992. 0. 09000 100. 35| 1. 27000 1416. 05
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mMm |
0060 808- 75290 57.000 m | 10. 20000 581. 10. 20000 581. 40| 20. 81000 1186. 17

I
35|
|
I
40|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLON CROSSHATCH LINE, 600 nm | |
0061 808- 75297 24.000 m | 10. 75000 258. 00| 10. 75000 258. 00| 20. 81000 499. 44
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0062 808- 75320 2.000 EACH 54. 00000 108. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |
0063 808- 75325 2.000 EACH 74. 00000 148. 00|
PAVEMENT MESSAGE MARKI NGS, | |
|

54. 00000 108. 00| 59. 13000 118. 26

74. 00000 148. 00| 64. 50000 129. 00

THERMOPLASTI C, WORD ( ONLY) |
0064 808- 75996 15.000 EACH 6. 45000 96. 75| 16. 80000 252. 00| 20. 00000 300. 00

SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | [ |
0065 808- 75998 73.000 EACH 30. 00000 2190. 00| 30. 00000 2190. 00| 53. 75000 3923. 75
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0066 808- 92027 552.000 m | 1. 78000 982. 56| 1. 78000 982. 56 0. 77000 425. 04
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200nmm | | |
SECTI ON TOTALS | $ 522, 758.74| $  534,771.87| $ 536, 169.03
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 522, 758. 74| $ 534, 771. 87| $ 536, 169. 03




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 220 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-07038 8.000 M3XS | 2563. 98000 20511. 84|

|

FIELD OFFI CE, A | [
0002 105- 06845 LUMP|  19426. 18000 19426. 18| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  36527. 24000 36527. 24| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 1509. 11000 1509. 11 |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02286 1.000 EACH 1722. 98000 1722. 98 |
PRESENT STRUCTURE, REMOVE STRUCTURE NO. | [ |

1 I | I
0006 202- 02286 1.000 EACH 5688. 85000 5688. 85| |
PRESENT STRUCTURE, REMOVE STRUCTURE NO. | [ |

2 I [ I
0007 202- 60820 296.000 n2 | 17. 82000 5274. 72| |
SURFACE M LLING ASPHALT | [ |
0008 203- 02000 6472.000 n8 | 21. 05000 136235. 60| |
EXCAVATI ON,  COVMMON | [ |
0009 203- 02070 232.000 n8 | 21. 42000 4969. 44 |
BORROW | | |
0010 205- 06931 44.000 My | 41. 42000 1822. 48| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0011 205- 06932 160.000 m | 20. 03000 3204. 80| |
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205- 06936 105.000 My | 39. 34000 4130. 70| |
TEMPORARY SEDI MENT TRAP | | |
0013 207- 06499 2943.000 12 | 21. 95000 64598. 85| |
SUBGRADE TREATMENT | | |
0014 211- 02060 474.000 n8 | 39. 61000 18775. 14| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 52308 300.000 My | 23. 96000 7188. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0016 401- 05437 1279.800 My | 50. 60000 64757. 88| |
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0017 401- 05455 838.700 My | 50. 60000 42438. 22| |
QA HVA | NTERVEDI ATE 19.0 mm MAI NLI NE| | |

0018 401- 05456 381.200 My | 78. 20000 29809. 84| |
QY QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 402- 05481 118.300 My | 50. 60000 5985. 98] |
| |

HVA BASE 25.0 mm SHOULDER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 220 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 404-05510 486.300 n2 | 6. 30000 3063. 69| |
SEAL COAT, 1 | | |
0021 405-05517 4.070 My | 302. 50000 1231. 18| |
ASPHALT FOR PRI VE COAT | [ [
0022 406- 05520 3.710 M | 210. 00000 779. 10| |
ASPHALT FOR TACK COAT | | [
0023 601-02103 26.600 m | 64. 26000 1709. 32| |
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0024 601- 02636 22.800 m | 63. 26000 1442. 33| |
GUARDRAI L, W BEAM NESTED | | |
0025 601- 03601 1.000 EACH 2724. 75000 2724. 75| |
GUARDRAI L END TREATMENT, OS, DOUBLE | | |
FACED | | |
0026 601- 06037 2.000 EACH 630. 00000 1260. 00| |
GUARDRAI L END TREATMENT, | | [ [
0027 601-99105 232.500 m | 46. 09000 10715. 93| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 601-99132 1.000 EACH| 42. 00000 42. 00| |
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0029 610- 05527 28.100 My | 110. 25000 3098. 03| |
HVA FOR APPROACHES | | [
0030 611-06497 1.000 EACH 110. 25000 110. 25| |
MAI LBOX ASSEMBLY, SINGLE | | |
0031 615- 06490 24.000 EACH| 94. 50000 2268. 00| |
R GHT OF WAY MARKER [ | [
0032 616- 02320 1054.000 n2 | 2.07000 2181. 78| |
GEOTEXTI LES | [ |
0033 616- 06405 36.000 My | 19. 84000 714. 24| |
Rl PRAP, REVETNMENT | | [
0034 616- 06451 351.000 My | 18. 58000 6521. 58| |
R PRAP, UNI FORM | [ |
0035 621-01004 6. 000 EACH 525. 00000 3150. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-01956 280.000 kg | 6. 49000 1817. 20| |
SEED M XTURE, LEGUME, 1 | |
0037 621- 06545 1.200 My | 514. 50000 617. 40| |
FERTI LI ZER | | |
0038 621- 06548 5.500 kg | 51. 98000 285. 89| |
| |

SEED M XTURE, CV



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 220 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 621- 06565 5.900 My | 420. 00000 2478. 00|
MULCH NG MATERI AL | |
0040 621- 06567 45.500 kL | 1. 05000 47. 78|
WATER | [
0041 621- 06574 2275.000 12 | 4. 15000 9441. 25|
SODDI NG | |
0042 621- 52448 12.000 EACH 21. 00000 252. 00|
SIGN, DO NOT SPRAY | [
0043 714- 26717 26.000 m | 1729. 13000 44957. 38|

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 3000 mm x 1500 mm | |

|

I

|

I

|

I

|

I

|

|

0044 715- 02398 4.000 EACH 1810. 16000 7240. 64 |
SAFETY METAL END SECTION, 6:1, 900 mm | | |
0045 715- 05019 24.500 m | 128. 77000 3154. 87| |
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |
0046 715- 05048 25. 000 | 20. 90000 522. 50| [
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |
0047 715- 05177 39.500 m | 134. 65000 5318. 68| |
PIPE, TYPE 3, CIRCULAR 900 nm [ [ |
0048 801- 04308 2.000 EACH 304. 50000 609. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0049 801- 06207 2016.000 m | 3. 28000 6612. 48| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0050 801- 06605 10.000 EACH 210. 00000 2100. 00| |
BARRI CADE, I11A | | |
0051 801- 06625 29.000 EACH 89. 25000 2588. 25| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0052 801- 06640 22.000 EACH 78. 75000 1732. 50| |
CONSTRUCTI ON SIGN, A | | |
0053 801- 06645 10.000 EACH 42. 00000 420. 00| |
CONSTRUCTI ON SIGN, B | | |
0054 801- 06775 LUMP|  50406. 25000 50406. 25| |
MAI NTAI NI NG TRAFFI C | | |
0055 802- 05701 23.600 m | 34. 30000 809. 48| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | [
0056 808- 06703 1055.000 m | 1. 24000 1308. 20| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | |
0057 808- 06716 1344.000 m | 2.10000 2822. 40| |
I

LI NE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PACGE : 220 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 499, 539. 00 ROUTE : NUS 231
CALL ORDER . 220 CONTRACT ID : R -26103-A COUNTI ES : DUBA S
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0058 808- 75240 92.000 m | 1. 24000 114. 08| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0059 808- 75245 1115.000 m | 1. 24000 1382. 60| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0060 808- 75290 57.000 m | 20. 33000 1158. 81| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLI D, YELLOW CROSSHATCH LINE, 600 nm | | |
0061 808- 75297 24.000 m | 20. 33000 487. 92| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0062 808- 75320 2.000 EACH 57. 75000 115. 50| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0063 808- 75325 2.000 EACH 63. 00000 126. 00| |
PAVEMVENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0064 808- 75996 15.000 EACH 89. 62000 1344. 30| |
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0065 808- 75998 73.000 EACH| 52. 50000 3832. 50| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0066 808-92027 552.000 m | 0. 76000 419. 52| |
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200mMm | | |
SECTI ON TOTALS | $ 670, 113. 41| [

CONTRACT TOTALS [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 230 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 725, 023. 16 ROUTE :
CALL ORDER . 230 CONTRACT ID : R -26229-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 07/31/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9949050
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1057871 SMOCK FANSLER CORPCRATI ON $  738,521.88 100. 0000%
| (1) 35-1057871 | |
| SMOCK FANSLER CORPORATION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ENHANCEMENT- PEDESTRI AN ACCESS | MPROVEMENTS

[
0001 105-06845 LUWP| 5000. 00000 5000. 00|

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MOS | 1300. 00000 7800. 00| |
FIELD COFFI CE, B | | |
0003 110- 01001 LUMP|  33565. 00000 33565. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  22200. 00000 22200. 00| |
CLEARI NG RI GHT OF WY | | |
0005 202- 01502 4.000 EACH 3050. 00000 12200. 00| |
LI GHT STANDARD, REMOVE | [ [
0006 202- 52710 407.800 SYS | 3. 20000 1304. 96| |
S| DEWALK, CONCRETE, REMOVE | | |
0007 202-91385 2.000 EACH 475. 00000 950. 00| |
I NLET, REMOVE | | |
0008 202- 96133 34.000 LFT | 15. 00000 510. 00| |
Pl PE, REMOVE | | |
0009 203- 02000 926.500 CYS | 22. 00000 20383. 00| |
EXCAVATI ON,  COMMON | | |
0010 210- 05815 3.000 EACH 1000. 00000 3000. 00| [
LI GHTI NG CONTROL STATI ON | [ |
0011 210- 07192 1.000 EACH 400. 00000 400. 00| |
WEATHER VANE | | |
0012 210- 07193 322.000 SFT | 50. 00000 16100. 00| |
MASONRY , UNIT | | |
0013 303- 04853 699. 900 TON | 15. 50000 10848. 45| |
COVPACTED AGGREGATE , CRUSHED, 8 | | |
0014 402- 05468 60.100 TON | 92. 00000 5529. 20| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0015 402- 05477 15.700 TON | 260. 00000 4082. 00| |
|

HVA SURFACE 9.5 mm MAI NLI NE | |



PLANT, DECI DUOQUS TREE, SINGLE STEM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 230 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 725, 023. 16 ROUTE :
CALL ORDER . 230 CONTRACT ID : R -26229-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1057871 | |
| SMOCK FANSLER CORPORATI ON | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 603- 04460 321.000 LFT | 12. 00000 3852. 00| |
FENCE, WOOD SPLIT RAIL | [ |
0017 604- 04452 29.800 CFT | 330. 00000 9834. 00| |
LI MESTONE , BASE | [ [
0018 604- 04452 51.200 CFT | 330. 00000 16896. 00|
LI MESTONE , CAP | | [
0019 604- 04452 11.400 CFT | 330. 00000 3762. 00| |
LI MESTONE , VENEER | | [
0020 604- 06069 52.200 SYS | 90. 00000 4698. 00| |
CURB RAMP, CONCRETE | [ [
0021 604- 90256 1920.300 SYS | 50. 00000 96015. 00| |
S| DEWALK, CONCRETE, 6 IN. | [ [
0022 605-06120 625.400 LFT | 20. 00000 12508. 00| |
CURB, CONCRETE | | |
0023 611- 05330 35.600 SYS | 136. 00000 4841. 60| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0024 617-03658 1.000 EACH 5000. 00000 5000. 00| |
BANNER , POLE | | |
0025 621-01004 2.000 EACH 625. 00000 1250. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621-04258 59.000 LBS | 35. 00000 2065. 00| |
SEED M XTURE | [ [
0027 621- 04316 258.000 LFT | 1. 50000 387. 00| |
SPADE EDGE | | |
0028 621- 06570 170.180 CYS | 19. 00000 3233. 42| |
TOP SO L [ [ [
0029 621-06574 566. 000 SYS | 6. 50000 3679. 00| |
SODDI NG | | |
0030 621-98038 26.000 CYS | 66. 00000 1716. 00| |
MULCH, HARDWOOD SHREDDED BARK | | [
0031 622- 05639 36. 000 EACH 90. 00000 3240. 00| |
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | | |
IN I I I
0032 622-05641 33.000 EACH 160. 00000 5280. 00| |
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | | |
IN | |
0033 622- 05650 4.000 EACH 190. 00000 760. 00 |
I
I

OVER 2 TO 2.5 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 230 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 725, 023. 16 ROUTE :
CALL ORDER . 230 CONTRACT ID : R -26229-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1057871 | |
| SMOCK FANSLER CORPORATI ON | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0034 622- 05651 21.000 EACH 900. 00000 18900. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2.5 TO 3.5 IN. | | |
0035 622- 05654 341.000 EACH 12. 00000 4092. 00| |
PLANT, PERENNI AL | | |
0036 702-51005 33.100 CYS | 250. 00000 8275. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0037 702-90915 13.100 CYS | 800. 00000 10480. 00| |
CONCRETE, A | | |
0038 703-51032 962. 000 LBS | 0. 75000 721. 50| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0039 712-04784 1.000 EACH 5500. 00000 5500. 00| |
STRUCTURE , PRE- ENG NEERED ROOF | |
0040 712-04920 20.000 CFT | 45. 00000 900. 00| |
STONE MASONRY | | |
0041 712-07204 1.000 EACH 1200. 00000 1200. 00| |
PREFABRI CATED ROCF, CAP | | |
0042 712-07205 LUWP| 2500. 00000 2500. 00| |
FABRI CATI ON , METAL | [ |
0043 715- 03025 1.000 EACH 1700. 00000 1700. 00| |
SANI TARY MANHOLE | | |
0044 715-05711 974.000 LFT | 28. 00000 27272. 00| |
PI PE, SANI TARY SEWER, 6 IN. | | |
0045 715-06379 5.000 EACH 1500. 00000 7500. 00| |
SEWER CONNECTI ON, SANI TARY | | |
0046 715-90714 337.000 LFT | 28. 00000 9436. 00| |
PIPE, PVC, 12 IN [ | |
0047 715-91361 237.000 LFT | 25. 00000 5925. 00| |
PIPE, PVC, 6 IN. | | |
0048 715-92037 196. 000 LFT | 24. 00000 4704. 00| |
PIPE, PVC, 4 IN | | |
0049 715-92537 320.000 LFT | 26. 50000 8480. 00| |
PIPE, PVC, 8 IN | | |
0050 718-04986 11. 000 EACH| 450. 00000 4950. 00| |
CLEANOUT , SANI TARY SEWER 6 IN | | [
0051 720-03194 1.000 EACH 1350. 00000 1350. 00| |
MANHOLE , STORM | [ |
0052 720- 45605 3.750 LFT | 425. 00000 1593. 75| |
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0053 720- 96422 8.000 EACH 750. 00000 6000. 00| |
I

INLET, A, MODI FI ED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PACGE : 230 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 725, 023. 16 ROUTE :
CALL ORDER . 230 CONTRACT ID : R -26229-A COUNTI ES : MARI ON
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-1057871 |
| SMOCK FANSLER CORPORATION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0054 732-03943 1.000 EACH 1500. 00000 1500. 00| |
WATER VALVE /DRAIN PI T | | |

0055 732-04751 2.000 EACH 250. 00000 500. 00| |
WATER SERVI CE | [ [

0056 732-04751 3.000 EACH 225. 00000 675. 00| |
WATER SERVICE , 0.75 IN STEEL | [ [

0057 732-04751 16.000 EACH 250. 00000 4000. 00| |
WATER SERVI CE CONNECTI ON, 0.75 IN. | [ [
COPPER | | |

0058 732- 04964 330.000 LFT | 12. 00000 3960. 00| |
WATER MAIN , PVC, 1.5 IN. | [ |

0059 732- 04964 428.000 LFT | 13. 00000 5564. 00| |
WATER MAIN , PVC, 2 IN. | | |

0060 732- 04964 25.000 LFT | 15. 00000 375. 00| |
WATER MAIN , PVC, 3 IN. | | |

0061 732- 04964 124.000 LFT | 11. 00000 1364. 00| |
WATER MAIN , PVC, | IN, | | |

0062 732- 05924 580.000 LFT | 14. 00000 8120. 00| |
WATER MAIN, PVC, 2.5 IN | [ |

0063 802- 04314 2.000 EACH 7000. 00000 14000. 00| |
SIGN, GATEWAY | | |

0064 805- 02971 LUMP|  16000. 00000 16000. 00| |
ELECTRI CAL SERVI CE | [

0065 805- 06600 4800.000 LFT | 6. 30000 30240. 00| [
CONDUI T, PVC, 3 IN , SCHEDULE 80, FOR | | |
ELECTRI C | [

0066 807- 03968 4500.000 LFT | 4. 85000 21825. 00| |
CONDUI T, PVC, 1 IN, SCHEDULE 80, FOR | | |
ELECTRI C | | |

0067 807- 03970 18.000 EACH 1910. 00000 34380. 00| |
LI GHT POLE BASE | [ |

0068 807- 04651 5000.000 LFT | 0. 85000 4250. 00| |
WRE , AWG THHN NO 8, COPPER | | |

0069 807- 04651 2000. 000 LFT | 0. 75000 1500. 00| |
WRE , AWG THHN, NO 10, COPPER | | |

0070 807- 04651 400.000 LFT | 0. 75000 300. 00| |
WRE , AWG THHN, NO 12, COPPER | | |

0071 807- 04651 2500. 000 LFT | 2. 15000 5375. 00| |
WRE , THHN, 1/0, COPPER | | |

0072 807- 04651 7500. 000 LFT | 4. 20000 31500. 00| |

I

WRE , THHN, 500 MCM COPPER [ [
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0073 807- 04654 2.000 EACH 800. 00000 1600. 00| |
LI GHT POLE BASE DUPLEX RECEPTACLE | | |
0074 807- 04654 3.000 EACH 675. 00000 2025. 00| |
LI GHT POLE BASE LI GHT ONLY | [ [
0075 807-04744 LUWP| 6500. 00000 6500. 00| |
LI GHTI NG , GATEWAY STRUCTURE [ [ [
0076 807-04866 4.000 EACH 1650. 00000 6600. 00| |
LUM NAI RE , TYPE | | | [
0077 807- 04962 23.000 EACH 3000. 00000 69000. 00| |
LI GHT PCST AND LUM NAI RE | [ [
0078 900- 04999 1.000 EACH 2000. 00000 2000. 00| |
POST, 6 IN. X 6 IN. 200 AMVP | | [
0079 900- 04999 11.000 EACH 1000. 00000 11000. 00| |
POST , WOOD, 6 IN. X 6 IN. | | |
SECTI ON TOTALS | $ 738, 521. 88| |
__________________________________________ o

CONTRACT TOTALS | $ 738,521 88







